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TENDER ENQUIRY (Unpriced BID) 

तकनीकी बीड  

(This is only a Price Enquiry not a Purchase Order) 

 

 From: (Name & Address to be written below by the tenderer) 

 

  To,         Tender No: HBL/TEN/PUB/20-21/210 

         Tender Date: 17.12.2020 

         Direct Queries Related to Sugauli/Lauriya 

To: Mr. Abhishek Kumar Singh 

           Designation: Project Engineer 

         Mob No:- +917277705022, 7004516276 

         Email: abhishekkumar.singh2@hpcl.in 

                   

           

          

                                                                                                                                                   

Title : CIVIL CONSTRUCTION OF BIO-COMPOST YARD AT HPCL BIOFUELS SUGAR UNITS 

AT SUGAULI, EAST CHAMPARAN AND LAURIYA, WEST CHAMPARAN IN BIHAR STATE.  

 

Tender (Technical & unpriced commercial bid and priced bid) to be received on or before 08/01/2021 

by 1430 Hrs at the address mentioned below. 

 

Tenders are to be dropped in the designated tender box at the address mentioned below. In situation where 

the tenders are big which cannot be dropped in the box or where the specific tender boxes are not available, 

tenders are to be submitted with the concerned purchasing authority at the following address. 
 

HPCL Biofuels Limited.  

1St Floor, Shree Sadan,  

Plot No. 09, Patliputra Colony,  

Patna, Bihar - 800013. 
 

Tender received after due date and time due to whatever reasons will be rejected. 
 

1. For any greivance related issue, queries to be sent to Grievance Redressal cell of HPCL Biofuels 

Limited (HBL) at above address. 
 

2. All unit rates in Indian Rupees  ( Specify currency)  

 

 

             

M/s ___________________________________________________________ 

__________________________________________________________________ 

 

___________________________________________________________________ 

 

___________________________________________________________________ 

 

___________________________________________________________________ 

 

___________________________________________________________________ 

 

___________________________________________________________________ 
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Please quote your most competitive rate/s in the Schedule of Rates (PRICED BID FORMAT): Form 

(enclosed) only for the items/service mentioned in respective enclosures. 

DETAILS OF ITEMS/SERVICES ARE MENTIONED IN THE “UNPRICED BID” ENCLOSED. 

 

PART A: TO BE DELIVERED TO HBL - SUGAULI: HPCL Biofuels Ltd. Vill - Sugauli, Nr. Sugauli 

Railway Station, Dist - East Champaran Bihar - 845456 in the following indicative priced bid format. 
 

 

Item 

No 

 

Item 

Description 

 

UNIT 

 

Rate (Rs.) to be written 

both in figures and in 

words 
 

 

OVER ALL %ag  DISCOUNT/  INCREASE/AT PAR 

TO BE MENTIONED AGAINST SOR. 

to be written both in figures and in words 

 
AS PER SOR 

 

xxxxxx                       xxxxxxxxxxxxxx 

…….. %  (In words………………%. 

( NOT TO BE QUOTED HERE. 

TO BE QUOTED IN PRICED BID ) 
 

 

PART B: TO BE DELIVERED TO HBL - LAURIYA: HPCL Biofuels Ltd. Vill - Lauriya, Lauriya-Bagaha 

Highway, Dist-West Champaran Bihar - 845453 in the following indicative priced bid format. 
 

 

Item 

No 

 

Item 

Description 

 

UNIT 

 

Rate (Rs.) to be written 

both in figures and in 

words 
 

 

OVER ALL %ag  DISCOUNT/  INCREASE/AT PAR 

TO BE MENTIONED AGAINST SOR. 

to be written both in figures and in words 

 
AS PER SOR 

 

xxxxxx                       xxxxxxxxxxxxxx 

…….. %  (In words………………%. 

( NOT TO BE QUOTED HERE. 

TO BE QUOTED IN PRICED BID ) 
 

 

PLEASE QUOTE YOUR MOST COMPITETIVE  % AGE DISCOUNT (-) /  INCREASE (+)/AT PAR  AGAINST 

MENTIONED IN SCHEDULE OF RATES  (SOR). YOUR PRICES WILL BE DERIVED FROM DISCOUNT OR 

INCREASE QUOTED BY ON RATES MENTIONED IN SOR. 
 

IMPORTANT: BIDDERS SHALL INDICATE (-) FOR DISCOUNT & (+) FOR INCREASE & AT PAR IN CASE 

ACCEPTING THE “SOR” PRICES.  
 

BIDDER CAN QUOTE FOR ANY ONE PART OR BOTH THE PARTS. HOWEVER SUCCESSFUL  BIDDER WILL 

HAVE TO EXECUTE ALL THE ITEMS IN SOR WITHOUT ANY EXCEPTION.  
 

PO WILL BE PLACED FOR SUGAULI/LAURIYA ON TECHNICALLY/COMMERCIALLY ACCEPTABLE  L-1 

BASIS AFTER EVALUATING THE BIDS.  
 

 

Note: Part A & B shall be evaluated separately and independently for assessing the successful bidder. 

The evaluation shall be done on overall basis of the landed cost /amount quoted in part A & Bwhich 

shall be inclusive of all taxes, duties, levies and transportation cost 

----------------------------------------------------------------------------------------------------------------------------------- 

Bidders are advised to ensure that the Price Bid is quoted in the given format. Quoted price shall 

include Basic cost, packing charges, loading charges, Insurance, Freight, Third Party Inspection 

Charges and any other charges, if any. 
 

Bidders have to ensure that Bid Price is not mentioned anywhere in the Techno Commercial bid, 

failing which the bid is liable to be rejected. 
 

Please Note: The GST should be clearly mentioned in the above fields. In the event the GST/taxes 

fields are left blank then the Unit Rate quoted by the party shall be understood and shall be evaluated 

inclusive of all applicable taxes and Duties. 

----------------------------------------------------------------------------------------------------------------------------------- 
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NOTE TO SCHEDULE OF QUANTITY (SOQ) 
 

(i) All mode of measurement shall be as per IS code if not specified in the SOR/SOQ. 
 

(ii) All Quality Assurance Plan and technical specifications will be followed as per IS code and CPWD if not 

specified in the SOR/SOQ/tender document. 
 

(iii) Detailed scope of work, supply of material, other technical specifications, requirements of relevant 

codes, SCC(special conditions of contract), GTC (general terms and conditions) and any other requirement 

to complete the work as per tender document and item description shall be deemed to be included in to SOR 

items and applicable quoted rates. 
 

(iv) For all SOR items, required machineries, equipment’s for testing, inspection, fixtures, tools, tackles, 

consumables, supervision, labour (skilled/unskilled/semi-skilled) shall be included in quoted rates and 

supplied by contractor. 
 

(v) All materials and consumables required for completion of work in SOR item shall be included in 

contractor's scope. Any item covered in applicable standards and specifications shall be deemed to be 

included in SOR and shall be supplied by contractor. HBL shall not supply any material. Contractor shall 

supply cement, Sand, coarse aggregates, reinforcement steel, water and all other items required for the work. 
 

(vi) Quoted rates are deemed to include providing temporary openings wherever required for entry of rigs, 

men and materials and closure of Same after completion of works. 
 

(vii) For all SOR items, preparation of drawings wherever required and Bar bending schedule, job 

procedures, QAP, progress reporting, submission of all the above documents and obtaining approval from 

Hpcl, etc as applicable is deemed to be included in the scope of work and supply of the contractor. 
 

(viii) The electrical power and water required for the entire constructional activity and testing shall be 

arranged by the contractor only and quoted rates are deemed to include such cost. 
 

(ix) All tools, tackles, equipment’s and items brought to site by the contractor will be permitted to be taken 

out upon completion of work and fulfillment of necessary formalities. 
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INSTRUCTION TO VENDOR 
 

1) Taxes & Duties:  
 

a) Bidders to provide applicable GST rates separately in the space provided for the same.  
 

b) In case of any issues regarding HSN/SAC Code of the Material/Services being supplied, mentioned in 
tender, Bidder (s) to bring notice of the same to HBL within 4 Working Days’ before Due Date and 
Time of the Tender. Bidder to quote the applicable GST rates in priced Bid document provided for the 
same.  

 

c) In case of different rates of GST quoted by the vendors in priced bid, Corporation reserves the right to 
query on the same and adopt the correct classification and GST rate. The decision of Corporation in this 
regard will be final and binding on the vendor.  

 

d) The Vendor accepts full and exclusive liability for the payment of any and all applicable taxes (CGST, 
SGST, IGST, UTGST), levies and statutory payments payable under all or any of the prevailing 
Central/State statues.  

 

e) The Vendor shall comply with all the provisions of the GST Act / Rules / requirements like providing of 
tax invoices, payment of taxes to the authorities within the due dates, filing of returns within the due 
dates etc. to enable HBL to take Input Tax Credit.  

 

In case of imports, vendor shall provide import documents and invoice fulfilling the requirement of 
Customs Act and Rules. Vendor will be fully responsible for complying with the Customs provisions to 
enable HPCL to take Input Tax Credit.  

 

In case, HPCL is not able to take Input Tax Credit due to any noncompliance/default/negligence of the 
seller of goods / service provider, the same shall be recovered from the pending bills/dues (including 
security deposit, BG etc.).  

 

Vendor shall be responsible to indemnify the Company for any loss, direct or implied, accrued to the 
Company on account of supplier/service provider failure to discharge his statutory liabilities like paying 
taxes on time, filing appropriate returns within the prescribed time etc.  

 

f) Every invoice of the vendor shall contain invoice number, date, GSTIN number and HSN/SAC code 
(Harmonized system of Nomenclature/service accounting code) for the items being supplied or services 
being provided along with tax rate.  

 

g) The Vendor shall mention their registration status (Registered / Composition / Unregistered) on the 
bill/invoice. In case there is change in the Registration status of the vendor during the execution of the 
contract the same should be advised immediately. Due to change in the Registration status from 
Composition to Registered vendor etc. Corporation will not be liable for any additional tax payments.  

 

h) GST (CGST/SGST/IGST/UTGST) as applicable shall be reimbursed for the supplies/services.  
 

i)  Company will be liable to pay only those taxes and levies as indicated by vendor at the time of Price Bid 
    submission/as agreed subsequently (prior to opening of priced bids).  
 

j)  Any tax, levies or any other form of statutory levies or cost as on closing date of the tender will be 
treated as included in Priced bid. Taxes, Duties, and Levies not indicated by vendor in the unpriced Bid, 
but payable, shall be to Vendor’s account.  

 

k) New taxes / change in tax rates / levies imposed by the Indian/State Governments through Gazette 
notification after the date of submission of last Price Bid but prior to Contractual Delivery Date, the 
Corporation shall reimburse/ adjust the increase/ decrease in taxes on satisfactory supporting 
documents being provided by the vendor.  

 

l) In case goods are not supplied/services not provided within the scheduled delivery period, then the 
increase in the statutory levies, if any, shall be on vendor’s account.  
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2) GST Clause:  
 

 In respect of the supplies covered by this tender, the 100% GST liability will be discharged by 

Vendor.  
 

 Hence vendor should quote applicable GST separately and not as inclusive.  
 

 In case, if bidder quotes the rate, ‘0 (zero)’for GST under “Tax element details”, it would be 

considered that the bidder has included the total applicable GST in base rate and accordingly 

evaluation will be done.  
 

 In case bidder quotes less than applicable GST rate, the quoted rate will be taken for evaluation and it 

will be assumed that bidder has included balance bidder’s portion of GST in base rate.  
 

 In case any bidder quotes more than applicable GST then such bidder has to submit documentary 

evidence in support along with bid, else HBL reserves the right to evaluate the bid at applicable GST 

rate.  
 

 GST complaint invoice will be raised by the successful bidder.  
 

3) Road Permit/Way Bill Clause  
 

With affect from 1st Feb 2018 onward e-way bill shall be issued through national portal of GST E-Way bill 

website address. Kindly visit the below address for issuing E-way bill.  https://ewaybill2.nic.in/ewbnat3/  
 

4) GSTIN Number:  
 

Vendor is required to provide the GSTIN number of state from where supplies will be made to each of the 

HPCL Biofuels Ltd delivery locations.  
 

In case any changes are warranted during the execution of the contract with regard to change in state where 

delivery is required or change in the supply location of vendor, the same will be made with mutual consent.  
 

**Unless otherwise specifically mentioned in HBL Tender Enquiry.  
 

1. When there is a difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct.  
 

2. When the rate quoted by the tenderer in figures and words tallies but the amount is incorrect, the rate 

quoted by the tenderer shall be taken as correct.  
 

3. When it is not possible to ascertain the correct rate in the manner prescribed above, the rate as quoted in 

words shall be adopted.  
 

 NOTE:  
 

1. The “commercial & Technical unpriced bid” in short shall be understood or called as “Unpriced bid” in tender.  
 

2. Rates to be quoted in the “Priced Bid” form only. Priced Bids received in open/unsealed condition or with rate 

quoted in any unprescribed form other than the “Price Bid” form (enclosed) or in the Technical & Unpriced 

commercial bid” shall be summarily rejected.  
 

Please mention whether your firm / company is registered in any of the following: 

NSIC Unit (Y/N) :____________.    DGS&D Unit (Y/N) :____________.  
 

PSE Unit (Y/N)  :_____________.    SSI/MSME (Y/N) :  _____________.  
 
 

NOTES / TERMS / CONDITIONS:  

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________ 

https://ewaybill2.nic.in/ewbnat3/
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KINDLY MENTION FOLLOWING CORRESPONDENCE DETAILS: 

COMPLETE NAME OF CONTACT PERSON: _____________________________________________________________ 

COMPLETE NAME OF FIRM: ___________________________________________________________________________ 

CONTACT NO: ________________________________________ E-mail id:_____________________________________________ 

FULL ADDRESS FOR CORRESPONDENCE: --------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------  

----------------------------------------------------------------------------------------------------------------------------- -------------------------------- 

 PLEASE NOTE:  
 

 Please read the enclosed terms and condition carefully before quoting your rate and return the “Un-

priced bid” and “Priced bid” duly signed and stamped on all pages of this tender along with enclosures 

within the specified due date and time of this tender.  
 

 Note both “Un-priced bid” and “Priced bid” shall be enclosed in two separate envelopes duly 

mentioning “Un-priced bid” and “Priced bid” at the body of the respective envelopes. Both the 

envelopes is to be sealed and enclosed in another separate Envelope (big size) addressing to HPCL 

Biofuels Limited, Patna Office (as given above) and mentioning tender No and due date in the body of 

the big envelope and to be submitted within the specified due date & time of this tender.  
 

 Please note in case the Priced bid is enclosed in the Un-priced bid envelope or along with un-priced bid 

documents or in the case if rates are quoted in the Un-priced bid then this bid in total shall be 

summarily rejected and shall not be considered for evaluation.  
 

 Bids without seal and sign (both) will not be considered for evaluation and shall be liable for rejection.  
 

 Incomplete and/or partially filled items of tender shall be liable for rejection.  
 

 Rates must be clearly filled in ink neatly and over writing should be avoided.  
 

 The above items should be strictly as per makes/specification specified against each & every item. 

 

 Bidders have to submit sample before dispatch of materials if asked by HBL.  
 

 Every Consignment of should be strictly as per item Specifications any deviation with same shall 

be liable for rejection of entire lot.  
 

 REJECTION OF TENDERS:  
 

Tenders will be rejected in the event of the bidders not complying with any of the following tender 

conditions:  
 

a) Tender without EMD  
 

b) Tenders incomplete in any respect or with any additions/ deletions or modifications in original tender 

document are liable to be summarily rejected without any further communication to the bidders and 

decision of OWNER in this regard will be final and binding.  
 

c) In case it is observed that all the bidders or a group of bidders have quoted in cartel, HPCL Biofuels 

Limited reserves the right to reject some or all the bids of the bidders who have quoted in cartel.  
 

d) OWNER reserve the right to accept or reject any or all the tenders in part or in totality without 

assigning any reason whatsoever.  
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 EMD:- EARNEST MONEY DEPOSIT of Rs. 8,00,000/- (Eight Lakh Only) for Part-A of the 

tender, and Rs. 10,00,000/- (Ten Lakh Only) for Part-B in form of account payee crossed 

Demand Draft, drawn in favour of HPCL Biofuels Ltd. payable at Patna of any schedule bank. 

Vendor quoting for both parts has to submit Rs. 18,00,000/- (Eighteen Lakhs Only). Tender 

without the valid EMD, will not be considered for evaluation. SSI/NSIC/MSME registered vendor 

shall be exempted from EMD. However vendor has to submit/enclosed the supporting documents.  
 

 EMD Details: DD no. ____________ Amount ___________ Bank ______________Date ___________  
 

 Exemption from EMD:  
 

Units registered with National Small Industries Corporation (NSIC) /Small Scale Industry (SSI)/ 

Micro and Small Enterprises (MSE) are exempted from payment of EMD subject to:  
 

 Registration certificate being valid as on date of quotation.  
 

 Technical Bid shall be accompanied by a photocopy of valid NSIC/SSI Registration Copy.  
 

 Technical Bid Shall be accompanied by a photocopy of acknowledged copy of Entrepreneurs 

Memorandum Part-II (EM - II) for MSEs OR AADHAR UDYOG ACKNOWLEDGEMENT.  
 

 The copy of Registration Certificates is required to be submitted along with tender documents.  
 

 Photocopy of application for registration as NSIC / MSE or for renewal of NSIC will not be acceptable. 

Such offers will be treated as offers received without EMD.  
 

 The EMD is liable to forfeited or parties who have opted for exemption from submitting the EMD , 

shall be barred for a period of one year from taking part in any tender floated by HBL in future, in the 

event of : Withdrawal of offers during the validity period of the offer. Non-acceptance of Orders, if 

and when placed.  
 

 EMD will be refunded to all the unsuccessful tenderers after finalisation of the Tender. For successful 

tenderers, refund will be made only on payment of Security Deposit against LOI / PO, as placed. EMD 

shall not bear any interest and shall be refunded / paid by Cheque / e-payment.  
 

 Tenders submitted without EMD and submission of EMD other than the above methodology / mode 

as above will be rejected.  
 

 SECURITY DEPOSIT: Successful bidder has to submit security deposit of 1% of the Purchase Order 

Value in form of Demand Draft of any Scheduled (Other Than Co-operative Bank) Bank drawn in favor of 

HPCL Biofuels Ltd, Patna, and Payable at Patna.  
 

The Security deposit shall be interest free and shall be refunded (interest free) to the supplier/vendor after 3 

months from the date of successful completion of the contractual period/extended contractual period of the 

PO/order.  
 

 PREBID MEETING IS SCHEDULED TO BE HELD ON 28/12/2020 AT 1000 HRS AT HPCL 

BIOFUELS LIMITED ADDRESS AS MENTION BELOW. 
 

HPCL Biofuels Limited.  

1St Floor, Shree Sadan,  

Plot No. 09, Patliputra Colony,  

Patna, Bihar - 800013. 

 Mob : 7277705022 

 Your sealed quotation (both priced & unpriced bids) should be submitted to this office on or before 

08/01/2021 at 1430 Hrs. The tenders (unpriced bids) received may be opened on the same day by 

1530 Hrs. Bidders and other interested bidders may witness the opening of the tender.  
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 The priced bid opening date and time of the technically qualified bidder/s shall be intimated 

later. 

RETENTION MONEY: As per GTC 

Completion Period: - 4 (Four) Months 

FOUR Months from the date of receipt of LOI / PO or the date of advice to start the work bySite-in-

charge. 
 

LIQUIDATED DAMAGES AS PER CLAUSE THE GENERAL TERMS & CONDITIONS WILL BE 

APPLICABLE FOR THE JOB. 
 

Break up of completion period for various structures shall be as follows: 
 

 Submission of drawing for approval - 15 days from the date of receipt of LOI / PO or the date of 

advice to start the work by Site-in-charge. 
 

 Completion of Civil Jobs and overall completion of job in all aspect - 50% part in 1st 2 months 

and another 50% part in next 2 months i.e., total Four Months from the date of receipt of LOI / PO or 

the date of advice to start the work by Site-in-charge. 
 

 Note: Delayed delivery clause shall be applicable basis time period given above 
 

Payment terms: - As per the Special Conditions of the Contract (SCC) 

 

Enclosures:  

Price bid and Unpriced bid (Yes/No)  

Detailed item Description / specifications (Yes/No)  

Technical Terms and Conditions (Yes/No)  

Commercial Terms and Conditions (Yes/No)  

Special Terms and Conditions (Yes/No)  

General Terms and Conditions (Yes/No)  

Others: Scope of job (Yes/No)  

 

 

 

         Signature: _________________________.  

         Name: Atul Kumar  

         Designation: Assistant Manager-Purchase 
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CONDITIONS & INSTRUCTIONS TO BIDDERS 
 

PART A  

1. This is only a Tender Enquiry and not a Purchase Order.  

2. HPCL Biofuels Limited (hereafter called HBL) whose registered office is situated at 1
st
 Floor, Shree 

Sadan, Plot No. 09, Patliputra Colony, Patna, Bihar - 800013, A wholly subsidiary of Hindustan 

Petroleum Corporation Limited, Govt. of India Enterprise (hereafter called HPCL) invites this tender for 

CIVIL CONSTRUCTION OF BIO-COMPOST YARD AT HPCL BIOFUELS SUGAR UNITS AT 

SUGAULI, EAST CHAMPARAN AND LAURIYA, WEST CHAMPARAN IN BIHAR STATE AS 

PER TENDER DOCUMENTS. Contractor shall be technically and financially competent to carry out the 

contract /supplies.  
 

The tender should be submitted at HPCL Biofuels Limited, 1
st
 Floor, Shree Sadan, Plot No. 09, 

Patliputra Colony, Patna, Bihar - 800013, by the due date and time, as specified in the tender. Late/ 

delayed tenders submitted after the due date and time, for whatsoever reasons will not be considered. Offers 

sent through telegram, fax, telex, e-mail will not be considered.  
 

3. Partially completed / incomplete tenders shall not be considered.  
 

4. Two Bid System  
 

Bidders are required to submit offer in two parts, namely “Unpriced” & “Priced”.  

The bid prepared by the BIDDER shall comprise of the following:  

a. Completed bid form and with complete details including the all schedules completed in accordance with 

the requirement.  

b. Documentary evidence established to the requirement of the relevant clause that the BIDDER is qualified 

to perform the contract if the bid is accepted.  
 

The bid prepared by the BIDDER shall be in two (2) parts.  
 

Part - I - Un-priced Bid  

Part - II - Price Bid  
 

PART - I - UNPRICED BID  
 

Unpriced bid shall indicate the following to the extent applicable:  
 

a. Duly filled, signed and stamped on all pages complete bid tender document in acceptance of scope, 

specifications, terms and conditions.  

b. Duly filled, signed and stamped on all pages complete tender document. Without this tender shall be liable 

for rejection  

c. Assumption, Exception & Deviation if any on page in the bidder’s letter head.  

d. GST Registration Certificate  
 

PART - II -PRICE BID  
Should cover the bid price and other related costs in the attached format. 

5.The price/discount to be quoted by the BIDDERs shall be in Indian rupees and the quotation shall be in 

accordance with the requirement of the relevant schedules in the bid specification. The price/discount quoted 

shall be inclusive of basic price, transportation, loading, unloading, all taxes and duties etc complete.  
 

6. Sealing and Marking of Bid  

a. The BIDDERS are requested to seal their bid documents in (2) separate envelopes and all (2) shall be 

enclosed in one common envelope as below:  

b. The first envelope should contain two 1 set (One original) of technical bid/ unpriced bid. This envelope 

should be clearly marked “Unpriced Bid”  
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c. The Second envelope should contain one original copy of price bid and should be clearly marked as 

“PRICE BID’’ and shall be addressed to the registered office of the PURCHASER (HBL).  

d. The Third big envelope should contain all the above (2) envelopes.  

e. All the envelopes shall bear the title, “Subject of enquiry, enquiry number, bid submission due date and 

brief description of the contents”.  

f. The name and address of the BIDDER shall be clearly marked on the envelope to enable the bid to be 

returned unopened in case it is declared "late". 
  

7. Validity  
 

Quoted prices shall be valid for a period of 90 days from the due date / extended due date for the placement 

of order.  
 

8. HBL shall not be responsible for any postal or other delays in submitting tender bids wherever applicable.  
 

9. Request for extension of tender submission due date, if any, received from bidders within 48 hours of 

tender submission due date / time, shall not be considered.  
 

10. Tender opening (unpriced bid) will be done at the time and dates specified in the tender.  

11. HBL reserves the right to accept any tender in whole or in part or reject any or all tenders without 

assigning any reason. HBL reserves right to accept any or more tenders in part. Decision of HBL in this 

regard shall be final and binding on the bidder.  
 

 

12. HBL shall follow Purchase Preference/ Price Preference as per prevailing guidelines of Government of 

India.  
 

13. Since this tender is for standing order for jobs/supplies will be entrusted “as and when required basis”.  

14. Contract Period: The contract shall remain in force for a period of 1 year from the date of PO or as 

specified in the order.  
 

PART B  
 

1.0 SITE VISIT  
 

1.1 The bidder is advised to visit and examine the site of works/supplies at all HBL plants and their 

surrounding and obtain for himself on his own responsibility all information that may be necessary for 

preparing of the bid and entering into the contract. The cost of visiting the sites shall be at bidder’s own 

expenses. No extra claim on account of non-familiarity of site conditions shall be entertained during 

execution of works.  
 

1.2 The bidder and any of his personnel or agents will be granted permission by the Owner to enter upon his 

premises and lands for the purpose of such inspection, but only upon the explicit condition that the  

bidder, his personnel or agents will release and indemnify the Owner and his personnel and agents from 

and against all liability in respect thereof and will be responsible for personnel injury (whether fatal or 

otherwise), loss of or damage and expenses incurred as a result hereof.  
 

1.3 To address and clarify doubts and queries of the bidders a prebid meeting may scheduled, if required, at 

HPCL Biofuels Limited Office, 1st Floor, Shree Sadan, Plot No. 09, Patliputra Colony, Patna,             

Bihar - 800013 at 1000 hrs.  
 

2.0 INFORMATION REQUIRED WITH BIDS  
 

The following details are required to be submitted in one original + 01 (One) copies along with offer:  

a) Power of Attorney in the name of person who has signed the bid.  
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b) List of Exception & Deviation, if any. In case of no deviation the bidder shall furnish the same duly 

signed & stamped. Also in case no such list is provided then it will be cinstured that the bidder has agreed 

the tendered terms and conditions without any deviations.  
 

d) Schedule of Rates, duly signed & stamped keeping rates & amount blank.  
 

3.0 SUBMISSION AND OPENING OF BID  
 

3.1 This is only a Price Enquiry (Invitation to Offer) and not an Order.  

3.2 The bidder shall take utmost care of the following:  
 

The Bid shall be submitted in two parts namely, UNPRICED and PRICED Part, respectively.  
 

Unpriced Part/bid will be opened by HBL as per the due date and time mentioned in notice /tender in the 

presence of Bidders. The Priced part of the Offer of technically qualified bidders will be subsequently 

opened at a later date or as per date advised subsequently.  
 
 

4.0 VALIDITY OF OFFER  
 

4.1 Bid submitted by Bidder shall remain valid for a minimum period of 90 days from the date of submission 

of Bids. Bidders shall not be entitled during the said period of 90 days, without the consent in writing of the 

Owner (HBL), to revoke or cancel their Bid or to vary the Bid given or any term thereof. In case of Bidders 

revoking or canceling their Bid or varying any of the terms in regard thereof without the consents of Owner 

in writing, Owner shall reject such Offers and forfeit Earnest Money (if any) paid by them along with their 

offers. 
 

4.2 Bidders are advised to refrain from contacting by any means HBL and/or their employees / 

representatives on their own, on matters related to Bids under consideration. HBL, if necessary, will obtain 

clarification on the Bid by requesting for such information/clarifications from any or all Bidders, either in 

writing or through personnel contact. Bidders will not be permitted to change the substance of Bids after 

opening of Bids. 
 

4.3 Notwithstanding sub-clauses 4.1 and 4.2 above, HBL may solicit the bidder’s consent to an extension of 

the period of validity of offer. The request and the response there to shall be made in writing. If the bidders 

agree to the extension request, the validity of Bank Guarantee towards Earnest money (if any) shall also be 

suitably extended. Bidders may refuse the request without forfeiting his EMD. However, bidders agreeing to 

the request for extension of validity of offer will neither be permitted to revise the price nor to modify the 

offer. 
 

5.0 BID CLARIFICATIONS/AMENDMENTS BY HBL 
 

5.1 HBL may issue clarifications / amendments in the form of addendum/ corrigendum during the bidding 

period and may also issue amendments subsequent to receiving the bids. For the addendum/corrigendum 

issued during the bidding period, bidders shall confirm the inclusion of addendum/corrigendum in their bid. 

Bidder shall follow the instructions issued along with addendum/ corrigendum. 
 

5.2 Bidders shall examine the Bidding Document thoroughly and submit to HBL any apparent conflict, 

discrepancy or error. HBL shall issue appropriate clarifications or amendments, if required. Any failure by 

Bidder to comply with the aforesaid shall not excuse the Bidder from performing the Services in accordance 

with the contract if subsequently awarded. 
 

6.0 CONFIDENTIALITY OF DOCUMENTS 
 

Bidder shall treat the Bidding Document and contents therein as private and confidential and shall not use 

the Bidding Document for any other purposes. 
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7.0 APPLICABLE LANGUAGE 
 

The bid prepared by the bidder, all correspondences and documents related to this bid shall be written in 

English language only. For document submitted in any other language, an English translation shall also be 

submitted, in which case, for the purpose of interpretation of the bid, the English translation shall govern. 
 

8.0 CAUTION AND DISCLAIMER 
 

Transfer of Bid document by the bidder is not permitted. 

Bidder shall make his own interpretation of any and all information provided in the Bidding Document. HBL 

shall not be responsible for the accuracy or completeness of such information and/or interpretation. 
 

Although certain information’s are provided in the Bidding Document, however, bidder shall be responsible 

for obtaining and verifying all necessary data and information as required by him. 
 

HBL reserves the right to accept or reject any/all tender in whole or in part without assigning any reason 

whatsoever. 
 

HBL shall not be bound to accept the lowest tender and reserves the right to accept any or more tenders in 

part. Decision of HBL in this regard shall be final. 
 

9.0 EVALUATION OF UNPRICED BIDS  
 

The bids shall be evaluated on the basis of the following criteria:  
 

9.1 RECEIPT OF BID  
 

Bids received late i.e. after due date and time, due to any reason (s) whatsoever shall be rejected.  
 

 

9.2 DEVIATIONS TO TENDER REQUIREMENTS  
 

9.2.1 The bidders are required to submit offers strictly as per the terms and conditions/specifications given in 

the Bidding Document and not to stipulate any deviations. The offer of bidders stipulating deviations to any 

of the following terms/conditions will not be considered for priced bid opening. However, HBL reserves the 

right to give opportunity to bidder for withdrawal of deviation to the following clauses. In case, bidders 

refuse to withdraw the deviation against following clauses, the offers shall be rejected without any further 

correspondence with them  

i) Security Deposit  

ii) Delayed Delivery  

iii) Scope of tender/Supply  

iii) Schedule of Rates  

iv) Validity of offer  

v) Arbitration  

vi) Deviation in payment terms  

vii) Deviation in delivery period as per callup  

9.2.2 In case Bidders wish to stipulate any deviation to Bidding Document requirements other than those 

stated above, they shall indicate the same as per the proforma enclosed in the Bidding Document. Bidder 

shall note that clarification/queries/deviations mentioned elsewhere in the offer shall not be given any 

cognizance. However HBL reserves their right to reject bids containing deviations to any of the Bidding 

Document stipulations.  
 

9.3 UNSOLICITED POST BID MODIFICATION  

Bidders are advised to quote strictly as per terms and conditions of the Bidding Document and not to 

stipulate any deviation / exceptions. Once, quoted the bidders shall not make any subsequent price changes, 

whether resulting or arising out of any technical / commercial clarifications sought/allowed on any 

deviations or exceptions mentioned in the bid unless discussed and agreed by HBL in writing.  
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9.4 DETERMINATION OF RESPONSIVENESS  

i) Prior to the financial evaluation of bids, the HBL will determine whether each bid is substantially 

responsive to the requirements of the Bidding Document.  

ii) For the purpose of this Clause, a substantially responsive bid is one which conforms to all the terms and 

conditions and specifications of the Bidding Document without material deviation or reservation. A material 

deviation or reservation is one which affects in any substantial way the scope, quality, or performance of the 

works or which limits in any substantial way, inconsistent with the Bidding Document, the HBL’s rights or 

Bidder’s obligation under the Contract and retention of which deviation or reservation would affect unfairly 

the competitive position of other bidders presenting substantially responsive bids.  

iii) If a bid is not substantially responsive to the requirements of the Bidding Document, it may be rejected 

by the HBL. Such rejection may be intimated to the Bidder.  
 

10.0 EVALUATION OF PRICE BIDS  

10.1 The “PRICE BIDS” of only substantially responsive bidders and techno – commercially accepted shall 

be considered for opening.  

10.2 Bidders shall quote the prices in Indian Rupees only.  

10.3 The quoted prices shall be checked to determine the arithmetical correctness of the same.  

10.4 HBL reserves their right to extend purchase/price preference to NSIC/Public Sector Enterprises as 

admissible under the existing policies of Government of India as on the date of opening unpriced bids.  

10.5 HBL reserves their right to negotiate the quoted prices with lowest bidder.  

10.6 HBL reserves the right to delete any of the items in the Schedule of Rates at the time of placement of 

Fax of Intent/Purchase Order. The decision of HBL shall be final and binding.  

10.7 The Contractor shall quote for all the items of the Schedule of Rates. It may be noted that if any item is 

left unquoted, then such a quotation will be loaded with the highest quoted rate for that particular item for 

evaluation purpose.  

10.8 The bids shall be evaluated on a consolidated basis for all Sections.  
 

10.9 EVALUATION CRITERIA:  

Evaluation will be done inclusive of all taxes as under:  
 

Registered Vendors: The tax liability will be borne by the vendor and the same shall be considered for the 

purpose of evaluating the bid.  
 

Unregistered vendors: The tax liability will be borne by HPCL Biofuels Ltd under reverse charge and the 

same shall be loaded for the purpose of evaluating the bid.  
 

Vendors under composition scheme: The rate is considered to be inclusive of all taxes and no separate tax 

shall be billed to HPCL Biofules Ltd and the bid shall be accordingly evaluated.  

For this purpose vendor should give status whether Registered, Unregistered or Composition Scheme.  

In case of different rates of GST quoted by the vendors, Company reserves the right to query on the same 

and adopt the correct classification and GST rate. The decision of Company in this regard will be final and 

binding on the vendor.  
 

For imports, all relevant costs/taxes (as mentioned elsewhere in the tender documents) will be included for 

the purpose of evaluation.  
 

11.0 REBATE  

No suo-moto reduction in prices quoted by bidder shall be permitted after opening of the bid. If any bidder 

unilaterally reduces the prices quoted by him in his bid after opening of bids, the bid (s) of such bidder(s) 

will be liable to be rejected. Such reduction shall not be considered for comparison of prices but shall be 

binding on the bidder in case he happens to be a successful bidder for award of work.  
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12.0 PURCHASE ORDER (PO)  

12.1 Purchase Order shall be prepared for award of works/supply contracts. Successful bidder shall be 

intimated regarding award of works through Fax/Letter of Intent. Until the final PO is prepared and 

executed, this Bidding Document together with the annexed documents, modification, deletions agreed upon 

by the HBL and Bidder’s acceptance thereof shall constitute a binding contract between the successful 

bidder and the HBL based on terms contained in the aforesaid documents and the finally submitted and 

accepted prices.  

12.2 The Purchase Order shall consist of the following:  

a) Original Bidding Document along with its enclosures issued.  

b) Addendum/Corrigendum to Bidding Document issued, if any.  

c) Fax/Letter of Intent.  

d) The detailed Letter of Award/Acceptance along with Statement of Agreed Variations (if any) and 

enclosures attached therewith.  

12.3 The statement of agreed variations shall be prepared based on the finally retained deviations, if any, by 

the Bidder and accepted by HBL. All other correspondences between HBL and the Bidder prior to issue of 

Fax/Letter of Intent shall be treated as Null & Void. Any deviations or stipulations made and accepted by 

HBL after award of the job shall be treated as amendments to the contract document as above. 
 

13.0 Contractor shall visit the sites before quoting to familiarise themselves with the scope of work and also 

to acquaint themselves with the working conditions, safety precautions to be observed etc. No claims for 

additional payment will be entertained at later date. The HBL Plant addresses is as follows :  
 
 

SUGAULI UNIT:  

HPCL BIOFUELS LIMITED HPCL BIOFUELS LIMITED  

INTEGRATED SUGAR, ETHANOL & COGEN PLANT  

NEAR SUGAULI RAILWAY STATION 

DIST: EAST CHAMPARAN (BIHAR), PIN – 845456 
 

LAURIYA UNIT:  

HPCL BIOFUELS LIMITED HPCL BIOFUELS LIMITED  

INTEGRATED SUGAR, ETHANOL & COGEN PLANT  

LAURIYA-BAGAHA ROAD, THANA - LAURIYA  

DIST: WEST CHAMPARAN (BIHAR), PIN - 845453 
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SPECIAL CONDITIONS OF THE CONTRACT (SCC) 

1. COMPLETION PERIOD: 4 (FOUR) MONTHS 
 

FOUR Months from the date of receipt of LOI / PO or the date of advice to start the work by Site-in-charge.  
 

LIQUIDATED DAMAGES AS PER CLAUSE THE GENERAL TERMS & CONDITIONS WILL 

BE APPLICABLE FOR THE JOB. 
 

Break up of completion period for various structures shall be as follows: 
 

Submission of drawing for approval - 15 days from the date of receipt of LOI / PO or the date of advice 

to start the work by Site-in-charge. 
 

Completion of Civil Jobs and overall completion of job in all aspect - 50% part in 1st 2 months and 

another 50% part in next 2 months i.e., total Four Months from the date of receipt of LOI / PO or the date of 

advice to start the work by Site-in-charge. 
 

Note: Delayed delivery clause shall be applicable basis time period given above 

RA Bills: 
 

The payments shall be made against monthly R.A. Bills by e-payment from Patna, however more than one 

R.A. Bill per month may be considered provided the bill value exceeds Rs.30 Lakhs. (To be read together 

with clause of general terms & Conditions) 
 

Defects liability Period: 12 months from the date of completion of the entire job. (To be read together with 

General terms & Conditions) 
 
 

Water: Water shall be arranged by contractor at his own cost. Water will not be provided by HBL. 
 
 

Power: Contractor has to arrange for power required for lighting / fabrication etc. on his own and all 

deposits for connections / meters etc. for this purpose shall be borne by contractor. 
 
 

Labor: The contractor shall make all necessary arrangements for workers and their rest, accommodation at 

his own cost. 
 
 

Time Extension: Time extension, if required on any account will have to be brought to the notice of HBL 

at least one month in advance from date of scheduled job completion with proper details. (To be read 

together with clause of General terms & Conditions) 

The site will be offered on AS IS WHERE IS for the execution of this job. HBL will not provide any Roads, 

infrastructure such as water, power, lighting, security etc., at Site. Vendor has to make their own 

arrangements for Transportation of Material, Movement of heavy equipment at site. 

REPORT OF ACCIDENT: In case of any accidents, the contractor shall report the incident as required by 

Factories rules to the concerned authorities. He will be fully responsible for the same including any 

expenses for medical treatment or compensation or any other charges required to be borne. 

2. TENDER QUANTITIES: 
Tender quantities appearing in the schedule of rates are only indicative quantities. Exact quantities of each 

item shall be ascertained by the Contractor and approved by HBL. Only such ascertained quantities shall be 

procured /executed. The contractor shall obtain necessary approvals before any quantity is brought to site. 

For getting approval, he shall submit break-up of quantities.  
 

Bidders are advised to visit site where various works are in progress to assess the site condition. They are 

free to study the earth profile for clear information on the item of excavation, through test pits or by seeing 

the soil / weathered stone layers at site. 
 

Safe working / Permit System: 

Contractor shall ensure that all the workmen are well equipped with Safety Helmets, Shoes during working 
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Hours and permits if required shall be taken well in advance. 
 

Cement: 

Cement required for construction shall be arranged by the contractor at his own cost. The approved Brand 

names are given in the Technical conditions of the contract. For all computation purposes, the theoretical 

cement consumption shall be considered as per CPWD standards and as per the approved design-mix as the 

case may be. Contractor shall be required to maintain a stock register for receipt, issue & daily consumption 

of cement at site. Cement not consumed within three months after bringing to site shall not be used & shall 

be removed from site with prior permission of Site-in-charge. 
 

All running bills as well as Final bills will be accompanied by Cement Consumption Statements giving 

detailed working of cement used. 
 

Contractor shall construct a temporary go down at site for storage of cement & shall be fully responsible for 

the safe custody of cement. The contractor shall not remove from the site any cement bag at any time. 
 

The Penal rate for any under consumption of cement shall be Rs.15000 per MT. 
 
 

EVALUATION CRITERIA: 

The evaluation of this tender will be overall lowest L1 basis. 
 
 

Performance Bank Guarantee: 

As per GTC, Original PBG for defect liability period (If vendor chose not to deduct 10% retention) to be 

submitted at Purchase dept, Patna and copy at site. 
 

Bidders to note that the drawings, area and scope of work provided in this tender are tentative and for 

reference purpose only. Approved for construction (AFC) final drawings & floor plan shall be issued to the 

successful bidder. 
 

DEFECTS LIABILITY PERIOD: As per GTC 
 

3. PAYMENT TERMS: 
 

ITEM 

NO. 

 

ITEM DESCRIPTION 
 

BREK-UP 

 

1 

 

RCC items 

 

Completion of work: 65% Testing & acceptance: 30% 

Completion of all works: 5% 

 

 
 

2 

 

 

Steel Reinforcement 

and Cement 

 

 70% on supply of material with MTC & Test certificate (If 

material invoice value is less than 70%, lesser will be paid) 

 25% on completion of bar binding of RCC work 

 5% after completion of all works 

 

 

 
 

3 

 

 

 

Steel structural & 

fencing works 

 

 70% on supply of material with MTC & Test certificate (If 

material invoice value is less than 70%, lesser will be paid) 

 15% on completion of Fabrication work 

 10% on erection & painting works 

 5% after completion of all works 

 

4 

 

All other items 

 

 95 % on completion of respective items 

 5 % on completion of entire work 
 

 
 

NOTE: Decision of site in-charge in deciding the items on which partial release shall be applicable, will be 

final 

RETENTION MONEY: As per GTC 
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Offers received from following vendors shall not be considered for evaluation and shall be rejected: 

 Bidder whose Purchase Order was terminated by HBL/HPCL. 

 Bidder who has been Black-listed or Holiday listed by HBL/HPCL or by any other Public Sector 

Undertaking/Enterprise/Government Organization as on due date for this Tender. 

 

VENDOR SHALL READ ALL THE BELOW DETAILS CAREFULLY: 
 

GENERAL 

Special Conditions of Contract (SCC) shall be read in conjunction with the General Conditions of Contract 

(GTCC) also referred to as General Terms & Conditions of Works Contract, Schedule of Rates, 

specifications of work, drawings and any other document forming part of this Contract wherever the context 

so requires. 

Notwithstanding the sub-division of the document into these separate sections and volumes, every part  of  

each  shall  be  deemed  to  be  supplementary of every  other  part  and  shall  be  read  with  and  into  the  

Contract  so  far as it may be practicable to do so. 

Where any portion of the GTCC is repugnant to or at variance with any provisions of the Special Conditions 

of Contract, then unless a different intention appears, the provision(s) of the Special Conditions of Contract 

shall be  deemed  to  override  the  provision(s)  of  GTCC  only  to  the extent  that  such  repugnance’s  or  

variations  in  the  Special   Conditions of  Contract  are  not  possible  of  being  reconciled   with  the  

provisions   of GTCC. 

Wherever it is stated in this Bidding  Document  that  such  and  such  a  supply is to  be  affected  or  such  

and  such  a  work  is  to  be  carried  out, it shall be understood that  the  same  shall  be  affected  and /or 

carried  out by the Contractor at his own cost, unless a different intention is specifically and expressly stated 

herein or otherwise explicit from the context. Contract Price shall be deemed to have included such cost. 

The materials, design & workmanship shall satisfy the applicable relevant Indian Standards, the job 

specifications contained herein & codes referred to. Where the job specifications stipulate requirements in 

addition to those contained in the standard codes and specifications, these additional requirements shall also 

be satisfied.  In the absence of any Standard / Specifications / Codes of practice for detailed specifications 

covering any part of the work covered in this bidding document, the instructions / directions of Engineer-in-

Charge will be binding upon the Contractor. 

In case of contradiction between relevant Indian standards, GTCC, Special Conditions of Contract, 

Specifications, Drawings and Schedule of Rates, the following shall prevail in order of precedence. 
 

i. Detailed Purchase Order along with Statement of Agreed Variations, if any, and its enclosures. 

ii. Schedule of Rates with Quantities. 

iii. Fax of Intent (FOI)/Letter of Intent (LOI) iv) Drawings/ Data Sheets 

iv. Scope of Work 

v. Standard Specifications 

vi. Special Conditions of Contract 

vii. General Conditions of Contract 

viii. Instructions to Bidders 

ix. Relevant Indian Standards/ Specifications. 

SAFETY, FIRE FIGHTING AND SPECIFIC REQUIREMENTS OF HBL 

Contractor shall supply a minimum of eight Nos. IS Stamped DCP Fire extinguishers, Eight Nos. fire 

buckets with sand to fight any fire arising at Site. These items can be taken back by the Contractor after 

completion of work. In case of damage to any of the above items, Contractor shall arrange for replacement/ 

repair within 48 hours. Sand shall also be maintained dry by the Contractor with fresh supply, whenever 

required. 
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Safety Helmets shall be provided to all the members of Fabrication, Welding, Erection and Painting Gang 

by the Contractor. Shoes and Gloves shall also be provided in adequate number by the Contractor. 

Safety Belts and Harnesses shall be provided by the Contractor in adequate number for the workers working 

at heights. 

All Diesel driven equipment shall be provided with proper Flame Arrestors, Mufflers, etc as applicable. 

Proper earthing shall be provided for all welding equipment’s and generators. 

THE WORK 
 

Scope of Work & Scope of Supply: The scope of work  and  Scope  of  Supply  covered  in  this  Contract  

will  be as described in Scope of work for respective sections, Job Specifications, Standard Specifications, 

Drawings, and Schedule of Rates etc. 

4. Time Schedule 
Time is the essence of this Contract. The period  of  completion  given  includes the time required for 

mobilization as well as testing, rectifications, if any, retesting, demobilization and completion in  all  

respects  to  the satisfaction of the Engineer-in-Charge. 

A joint programme of execution of work will be prepared by the Engineer-inCharge and Contractor. This  

programme  will  take  into account the time of completion period of the Contract. 

Monthly/weekly execution programme will be drawn up by the Engineer- in-Charge jointly with the 

Contractor based on availability of materials, work  fronts  and  the  joint  programme  of  execution  as  

referred  to above. The Contractor shall scrupulously adhere to the Targets / Programmes  by deploying  

adequate  personnel,   Construction Equipment, Tools and Tackles and also by Timely Supply of required 

materials coming within his scope of supply as per  Contract.  In  all  matters concerning the extent of target 

set out in the weekly / monthly programme and the degree of achievement, the decision of the Engineer-in-

Charge will be final and binding upon the Contractor. 

Contractor shall give every day category-wise labour and equipment deployment report along with the 

progress of  work  done  on  previous  day in the proforma prescribed by the Engineer-in-Charge. 

Measurement of Works 
Mode of measurement will be as specified in Specifications or SOR. 

Payment Terms 

Please refer Payment Break-up and General Terms & Conditions of works Contract for payment terms. 

Temporary Works 

All  temporary  works,  enabling  works,  including  dewatering  of   surface and  subsoil  water,  preparation  

and  maintenance  of  temporary  drains  at the work  site,  preparation  and  maintenance  of  approaches  to  

working areas, wherever required, for execution  of  the  work,  shall  be  the responsibility  of  the  

Contractor  and  all  costs  towards  the  same shall be deemed to have been included in the quoted prices. 

5. Quality Assurance 
Detailed quality assurance programmed to be followed for the execution   of Contract under various 

divisions of works will be submitted by the contractor for HBL approval. 

The Contractor shall establish, document and maintain an effective quality assurance system as outlined in 

the specifications and various codes and standards. 
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Quality Assurance System plans / procedures of the Contractor shall be 

furnished in the form of a  QA  manual.  This document should cover details of  the  personnel responsible 

for the quality  assurance,  plans or procedures to be followed for quality. 

The Owner or their representative shall reserve the right to  inspect/witness, review any or  all  stages  of  

work  at  shop/site  as deemed necessary for  quality  assurance  and / or timely  completion  of the work. 

The Contractor has to ensure the deployment of quality Assurance and Quality Control Engineer(s).  This 

QA / QC group shall be fully responsible to carry out the work as per standards and all codes requirements. 

In case Engineer-in-Charge feels that Contractor’s QA/QC Engineer(s) are incompetent or insufficient, 

Contractor has to deploy other experienced Engineer(s) as per site requirement and to the full satisfaction of 

Engineer-in-Charge. 

In case Contractor fails to follow the instructions of Engineer-in-Charge with respect to above clauses, next 

payment due to him shall not be released unless and until he complies with the instructions to the full 

satisfaction of Engineer-in-Charge. 

Leads 

For the various works, in case of contradiction, leads mentioned in the Schedule of Rates shall prevail over 

those indicated in the Technical specifications. 

ROYALTY 

Proof of royalty payments, wherever applicable, shall be furnished by the Contractor to HBL along 

with the RA Bills. Royalty shall be applicable for sand, murrum/earth, bricks and aggregates. 

6. PROVIDENT FUND, LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
The Contractor shall strictly comply with the provisions of Employees 

Provident Fund Act and register himself with Regional Provident Fund Commissioner (RPFC) before 

commencing work. The Contractor shall deposit Employees and Employers contributions to the RPFC every 

month. The Contractor shall furnish along with each Running bill, the challan / receipt for the payment made 

to the RPFC for the preceding month. The Contractor shall furnish the code number allotted by the RPFC 

Authority to the Engineer-in-Charge before commencing the work. In case, these details are not furnished for 

a particular Bill then, HBL will Hold 12 % of RA Bill till such time requisite details are furnished. 

Labour License 

Before starting of work, Contractor shall obtain a license from concerned authorities under the Contract 

Labour (Abolition and Regulation) Act 1970, and furnish copy of the same to Owner. 

Labour Relations 

In case of Labour unrest/Labour  dispute arising  out  of non-implementation  of any law,  the  responsibility  

shall  solely  lie  with  the  Contractor  and  he shall remove/resolve the same satisfactorily at his cost and 

risk. 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst his staff and labour and to preserve peace and protection of persons and 

properly in the neighborhood of the Works against such conduct. 

Employment of Labour 
The Contractor shall not recruit personnel of any category from among those who are already employed by 

other agencies working at site. 
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Site Cleaning 
The Contractor shall clean and keep clean the work site from time to time to the satisfaction of the Engineer-

in-Charge for easy access to work site and to ensure safe passage, movement and working. 

The Contractor shall dispose off the unserviceable materials, debris etc., to the earmarked area within the   

terminal   premises   as decided   by the Engineer-inCharge. No extra payment shall be paid on this account. 

HBL Review/Approval of Drawings, Design and other documents submitted by Contractor 
HBL will normally require and utilize a maximum time frame of seven (07) working days from the date of 

Receipt for Review/Approval of Drawings, Design and other documents submitted by Contractor. Upon 

Review of the submitted documents, HBL may give their comments and ask forredesign/ resubmission 

after necessary rectifications/ modifications and the time frame of 7 working days will be applicable for 

same. 

7. Protection of Existing Facilities 
Contractor shall obtain all safety clearance (viz. Excavation, Hot/Cold work permit) from the Owner, as may  

be  required  from  time  to  time,  prior  to start of work. 

Contractor shall obtain plans and full details of all existing and planned underground services from  the  

relevant  Deptt.  Of  Owner  and  shall follow these plans closely at all times during the performance of 

work. Contractor shall be responsible for location and protection of all underground lines and structures at 

his own cost. 

Despite all precautions, should any damage to any structure / utility etc. occur, the Contractor shall contact 

the Owner / authority concerned and Contractor shall forthwith carry out repair at his expenses under the 

direction and to the satisfaction of Engineer-in-Charge and the Owner/concerned authority. 

Contractor shall take all precautions  to  ensure  that  no  damage  is  caused to the existing pipelines, cables 

etc., during construction. Existing structures, existing stone pitching and other stabilization measures 

damaged / disturbed during construction shall be  repaired  and  restored to their  original  condition  by  

Contractor  after  completion  of construction to the complete satisfaction of Owner. 

Contractor shall in consultation with Owner and the concerned authorities, take adequate measures for 

strengthening  the  existing electric poles, telephone poles etc in the proximity of proposed Construction 

works. Contractor shall take adequate protective measures to prevent damage to these facilities during  

construction.  Contractor  shall  have  to  adopt  such  method  of  construction  as  will   be  suitable  for 

working in  these  areas  using  the  limited  space  available  and without causing any damage to these 

facilities.  Contractor  shall  be deemed to have taken cognizance of all such constraints,  etc.  while working 

in this area and Contractor shall not be  entitled  to  claim  any extra at a later stage. 

Work Front 

The work involved under this Contract  may  include  such  works  as  have  to be  taken  up  and  completed  

after  other  agencies  have  completed their jobs. The Contractor will be required and bound to  take  up  and  

when the fronts are available for the same and no claim of any sort whatsoever shall be admissible to the 

Contractor on this account. Only extension of time limit shall be admissible, if the availabilities of work 

fronts to the Contractor are delayed due to any  reason not  attributable to the Contractor and the same are 

clearly recorded. 
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8. Site Facilities 
The Contractor shall arrange for the following facilities at site, for workmen deployed/engaged by him at his 

own cost: 

i) Arrangement for First Aid. 

ii) Arrangement for clean & potable drinking water. 

iii) A crèche where 10 or more women workers are having children below the age of 6 years. 

iv) Any other facility/utility as may be required under the Contract as per the existing legislation. 

9. Contractor’s Site Office and Stores 
Owner shall provide land  only  for  contractor’s site office and  stores and fabrication yard, if any at site. 

However, same shall be dismantled prior to submission of Final Bill. 

The Contractor shall make his own arrangement  as  required  by  him  for  his Camp Facilities/Residential  

Accommodation,  labour  colony  etc. Labour camps will not be permitted inside the premises. 

The Contractor shall remove all temporary  buildings  /  facilities  etc., before leaving the site after 

completion of works in all respect. 

10. Construction Power and Water 
Owner shall not provide power and the Contractor shall be exclusively responsible to make his  own  

arrangements  for  supply  of  power,  without any extra cost to the Owner. 

Water required for the works shall be arranged by the Contractor. The contractor has to make all necessary 

arrangement for drawing water including making temporary storage, pumping etc. 

Based on Contractor request, HBL may permit Contractor to open a Borewell for water at his own cost. 

Construction 

Rules and Regulations 

Contractor shall observe in addition to Codes specified in respective specification, all national and local  

laws,  ordinances,  rules  and  regulations and requirements pertaining to the work and shall be responsible 

for extra costs arising from violations of the same. 

Procedures 

Various procedures and method statements to be adopted by Contractor during the construction as required 

as per the respective specifications shall be submitted to Engineer-in-Charge in due time for approval. 

Security 
Entry into the Depot area shall be restricted  and  may  be  governed  by  issue of photo gate passes. The  

Contractor  shall  arrange  to  obtain through the Engineer-in-Charge, well in advance, all necessary entry 

permits/gate passes for his staffs and  labourers  and  entry  and  exit  of  his men and materials shall be 

subject to vigorous  checking  by  the security staff. If required, Police verification for the labourers and  

staff shall be arranged by the Contractor. 

Drawings and Documents 
Drawings accompanying the Bidding Document are indicative of scope of work and  issued  for  bidding  

purpose  only.  Purpose  of  these  drawings is to enable  the  tenderer  to  make  an  offer  in  line  with  the 

requirements of the owner. 
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The contractor as per ‘scope of work’ shall carry  out  preparation  of detailed and working  drawings.  

Detailed  construction  layout  drawings  as needed shall be prepared by contractor and got reviewed by 

Engineer-in-Charge before taking up the work. 

11. Survey and Level/Setting Out Work 
The Engineer-in-Charge shall furnish the relevant existing grid point with Bench Mark on the land. It shall  

be  Contractor’s  responsibility  to  shift  the existing  benchmark  to  his  work  site  to  set  out  the  

necessary control  points  and  alignment  of  the  various  works.  The  Contractor shall have to employ 

efficient survey team for this purpose and the  accuracy of such setting out works shall be the Contractor’s 

sole responsibility. 

The  Contractor  shall at his  own  expense  provide  all  assistance,   which the Engineer-in-Charge may 

require for  checking  the  setting  out  of works. 

The Contractor shall be entirely responsible for the horizontal and vertical alignment, the level  and  

correctness  of  every  part  of  the  work  and  shall rectify any errors or imperfections therein. The 

Contractor at his own cost shall carry out such rectifications, when instructions are issued to his effect by the 

Engineer-inCharge or his representative. 

Checking of Levels 
Contractor shall be responsible for checking levels / orientation / alignment of all foundations, bolts, 

supports, structures etc. well  in advance of taking up erection work, and bring to the notice of Engineer-in-

Charge, discrepancies, if any. Necessary rectifications on account of any minor variations shall be carried 

out by the Contractor within the contracted rates. 

Construction Equipment & Mechanization of Construction Activities 
The Contractor shall without prejudice to his overall responsibility to execute and  complete  the  work  as  

per  specifications  and  Time Schedule,  progressively  deploy  adequate  equipment,  and  tools   & tackles 

and augment the same as decided by the Engineer-in-Charge depending on the exigencies of the work so as 

to suit the construction schedule. The  Owner  shall  supply  no  construction  Equipment, Contractor to 

ensure deployment of suitable cranes (if required), other tools & tackles and take all safety precautions 

during execution of work. 

The Contractor shall mechanize the construction activities to the maximum extent by deploying all necessary 

construction equipment / machinery in adequate numbers and capacities. 

Contractor’s Billing System 
HBL will provide an approved format for Measurement sheets, Bill Summary and Bill Abstract. Contractor 

has to ensure that these data are updated for each subsequent RA and Final Bill. Contractor has to capture  

measurements, Abstract and Bill on format provided by HBL on PC. HBL will utilize these data for 

processing and verification of the  Contractor’s bill. 

Contractor’s RA Bills shall be accompanied by progress photographs. 

Site Organization 
The Contractor shall without prejudice to his overall responsibility to execute and  complete  the  works  as  

per  specifications  and  time schedule progressively deploy adequate qualified and experienced personnel 

together with skilled / unskilled manpower and augment the same as decided by Engineer-in-Charge 

depending on the exigencies of work to  suit  the  construction  schedule  without  any  additional  cost  to 

Owner. 
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The Contractor shall provide all necessary superintendence during the execution of the Works  and  as  long  

thereafter  as  the  Engineer-in- Charge may consider necessary for the  proper  fulfilling  of  the Contractor’s 

obligations under the Contract  Such  superintendence  shall  be given by sufficient persons having adequate 

knowledge of the  operations to be carried out (including the methods and techniques required, the hazards 

likely to  be encountered  and  methods  of preventing accidents) for the  satisfactory  and  safe  execution  

of  the Work. The workmen deployed  by  the  Contractor  should  also  possess  the  necessary  license  etc.,  

if  required  under  the  existing  laws,  rules and regulations. 

Additional / Extra Works 
Owner reserves the right  to  execute  any  additional  works  /  extra  works, during the execution of work, 

either by themselves or  by appointing any other agency, even though  such works are incidental  to and 

necessary for the completion of works awarded to the Contractor. 

Responsibility of Contractor 

It  shall  be  the  responsibility  of  the  contractor  to  obtain  the approval  for any revision and/or 

modifications  decided  by  the  contractor  from  the Owner / Engineer-in-Charge before implementation. 

Also such revisions and / or modifications if accepted / approved by the Owner / Engineer-in-Charge shall 

be carried out at no extra cost to the owner. Any change required during functional requirements or for 

efficient running of system, keeping the basic parameters unchanged and which has not been indicated by 

the contractor  in  the  data / drawings furnished  along  with  the  offer  shall be carried out by the contractor 

at no extra cost to the owner. 

All expenses towards mobilization at site and demobilization including bringing in  construction  

equipments,  work  force,  materials,  demobilising the equipment,  clearing  the  site  etc.  shall  be  deemed  

to  be included in the prices  quoted  and  no  separate payments  on  account of such expenses shall be 

entertained. 

It  shall  be  entirely  the  contractor’s  responsibility  to  provide,  operate and maintain all necessary 

construction  equipment,  steel  scaffoldings  and safety gadgets, cranes and other lifting tackles, tools and 

appliances to perform the work in a workman like and efficient & safe manner and complete all the jobs as 

per time schedule. 

Preparing approaches and working area for  the  movement  and  operation of the lifting equipments, 

levelling the areas for assembly and erection  shall also be responsibility of the contractor.  The  contractor  

shall  acquaint himself with access availability facilities, local labour etc. to provide suitable allowances in 

his  quotation.  The  contractor  may  have  to build temporary access roads  to  aid  his  own  work,  which  

shall  also be taken care of while quoting for the work. 

The  procurement  and  supply  in  sequences  and   at  the  appropriate  time of all materials, and 

consumables shall be entirely the contractor’s responsibility and his rates for execution of work will be 

inclusive of  supply of all these items. 

12. Coordination with other agencies 
Contractor shall be responsible for proper coordination  with  other agencies  operating  at  the  site  of  

work  so  that  work  may  be  carried out concurrently, without any hindrance to others. The Engineer – in – 

Charge shall resolve disputes, if any,  in  this  regard,  and  his  decision  shall be final and binding on the 

Contractor. 
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Underground and overhead structures 
The Contractor will familiarize  himself  with  and  obtain  information and details from the Owner  in  

respect  of  all  existing  structures, overhead lines, existing pipelines and utilities existing at the  job  site 

before commencing work. The  Contractor  shall  execute  the  work  in  such a manner that the said 

structures, utilities, pipelines etc. are not disturbed or damaged, and shall indemnify and keep indemnified 

the Owner from and against any destruction thereof or damages thereto. 

Statement of final bills – issue of No Claim/ No Due Certificate 

The Contractor shall furnish a No - Claim/No- Due declaration indicating that there are no balance dues to 

his sub-vendor/sub-contractors along with the Final Bill. 

Working hours 
Normal working hours shall be from 0900 hrs to 1730 hrs on all days except Sundays and holidays. 

However, HBL may permit the Contractor to carry out work on extended hours and on Sundays/holidays 

subject to the following: 

 Request from Contractor 
 Observing all required safety norms 
 Providing adequate lighting 
 Providing required manpower, tools & tackles     HBL’s decision shall be final and binding in 

this regard. 
 Contractor’s authorized representative shall be available at Site to oversee the work at 

all times. 

13. TESTS, INSPECTION AND COMPLETION 

Tests and Inspection 

The Contractor shall carry out the various tests as enumerated in the technical specifications of this Bidding  

Document  and  technical documents  that  will  be  furnished  to  him  during  the  performance  of  the work 

at no extra cost to the Owner. 

All the tests either on the field or at outside laboratories concerning the execution of the work and  supply  

of  materials  by  the  Contractor  shall  be carried out by Contractor at his cost. 

The work is subject to inspection at all  times  by  the  Engineer-in-Charge. The Contractor shall carry out all  

instructions  given  during  inspection  and shall ensure that the work is being carried out according to the 

technical specifications of this  bidding  document,  the  technical  documents that will be  furnished  to  him  

during  performance  of work  and the relevant codes of practice. 

Compressed air for carrying out works shall be  arranged  by  the  Contractor at his own cost. 

For material supplied by Owner, Contractor shall carry out the tests, if required by the Engineer-in-Charge, 

and the cost of such tests shall be reimbursed by the Owner at actual to the Contractor on production of 

documentary evidence. 

All results of inspection and tests will be recorded  in  the  inspection  reports, proforma of which will be 

approved by the Engineer-in-Charge. These reports shall form part of the completion documents. Any work 

not conforming to execution drawings, specifications or codes  shall  be  rejected  and  the  Contractor  shall  

carry  out  the  rectifications   at   his own cost. 

Final Inspection 

After completion of all tests as per specification the  whole work will  be subject to a final inspection to 
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ensure  that  job  has  been  completed  as per requirement. If  any  defect  is  noticed,  the  Contractor  will  

be  notified by the Engineer-in Charge and he shall make good  the  defects  with utmost speed. If however, 

the Contractor fails to attend to these defects within a reasonable time (time period shall be fixed by the 

Engineer-in-Charge)  then  Engineer-in-Charge  may   have   defects rectified at Contractor’s cost. 

Inspection of Supply Items 

All inspection and tests  on bought  out  items  shall  be made as  required   by specifications forming part of 

this contract.  Various stages  of inspection and testing shall be identified after receipt  of  Quality  

Assurance Programme from the contractor / manufacturer. 

All drawings, general arrangement and other contract drawings, specifications, catalogues etc. pertaining to 

equipment offered for inspection shall be got approved by Owner and copies shall be made available to 

Owner beforehand for undertaking inspection. 

The contractor  shall  ensure full and free access  to the inspection  engineer of Owner at the contractor’s  

premises  at  any  time  during  contract period to  facilitate  him  to  carry  out  inspection  and  testing  

assignments. 

The contractor shall provide all instruments,  tools,  necessary  for testing  and  other  inspection  facilities  

to   inspection  engineer   of  Owner   free of cost for carrying out inspection. 

Where facilities for testing do not exist in the contractor’s laboratories, samples and test  pieces  shall  be  

drawn  by  the  contractor in  presence  of Inspection Engineer of Owner and  duly sealed  by the latter  and  

sent for tests in Government approved test house or any other testing laboratories approved by the Inspection  

Engineer  at  the  contractor’s  cost. 

The contractor shall comply with  the  instructions  of  the  Inspection Engineer fully and with promptitude. 

The  contractor  shall  ensure that the   equipment / assemblies / component   of the plant and equipment 

required to  be  inspected are  not  assembled  or dispatched before inspection. 

The contractor shall not offer equipment for inspection  in  painted  conditions unless otherwise agreed in 

writing with the Owner. 

The contractor shall ensure that the parts once rejected by the inspection engineer are not used in the 

manufacture of the plant  and  equipment. Where parts rejected by the inspection engineer have been 

rectified or altered, such parts shall be segregated for separate  inspection  and approval, before being used 

in the work. 

On satisfactory completion of  final inspection  and  testing,  all  accepted items shall be stamped suitably 

and inspection  certificate  shall  be  stamped suitably and inspection certificate shall be issued in  requisite 

copies  for  all  accepted items.  Contractor shall arrange to replace/repair  the rejected items, as applicable. 

All inspections and tests shall be made as required by the specifications forming  part  of  this  contract.  

Contractor  shall   advise  HBL  in  writing   at least fifteen days in advance of the date of final inspection / 

tests. Manufacturer’s inspection or testing certificate  for  equipment  and materials  supplied  may  be  

considered  for  acceptance,  at   the  discretion of Engineer-in-Charge. All costs towards testing etc. shall be 

borne by the contractor within their quoted rates. 

14. Documentation 

Completion Documents 

I) The following documents shall also be submitted by the Contractor in triplicate as part of 

completion documents: 
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a) Test certificate for materials supplied by the Contractor. 

b) Certified records of field tests on materials / equipment, as applicable. 

c) Material reconciliation statement as required. 

d) Six sets of construction drawings showing therein the  as-  built  conditions of the work duly 

approved by the Engineer-in-Charge along with one set of reproducible on polyester film 

(drawings prepared by Contractor) 

e) Other documents as mentioned in Technical Specification. 

f) Gate records of Incoming materials. 

g) Completion of all CTE registers. 

“AS BUILT” Drawings 

Upon completion of work, the Contractor shall complete all drawings to “As built” status (including all 

vendor / Sub - vendor’s drawings for bought out items) and provide the Owner, the following: 

One complete set of all original tracings/reproducible 

Six complete sets of prints 

OTHERS 

Project Scheduling and Monitoring 

The following schedules / documents / reports shall be prepared and submitted by the CONTRACTOR for 

review / approval at various stages of the contract. 

Along With Bid 

Documents submitted with the bid will form a part of the Contract documents. 

After placement of Purchase Order 

Upon placement of Purchase Order, Contractor has to furnish a detailed bar chart and micro-schedule within 

15 days of issue of LOI/PO. 

Project Review Meetings 

The CONTRACTOR shall present the programme and status at various review meetings as required. 

I) Weekly Review Meeting 

Level of Contractor’s/HBL’s Site-in-Charge & 

Participation                                             Contractor’s Job Engineers. 
 

Agenda 

a) Weekly programme v/s actual achieved in the past week and programme for next week. 

b) Remedial Actions and hold up analysis. 

II) Monthly Review Meeting 
 

Level of Senior Officers of Owner & Participation: } Contractor. 

Agenda:   
 Progress Status/statistics 

 Completion outlook 

 Major hold ups / slippages. 

 Assistance required. 

 Critical issues. 

 Contractor query / HBL approval 

 Venue: As decided by HBL. 
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Progress Reports 

I) Monthly Progress Report 

This report  shall  be  submitted  in  three copies on  a  monthly  basis   within  Ten calendar 

days from cut-off date as agreed upon, covering overall scenario of the  work.  The  report  

shall  include  but  not  be  limited  to  the following : 

 

• Brief introduction of the work. 

• Activities executed / achievements during the month. 

• Scheduled vs actual percentage progress and progress curves for subordering, 

manufacturing / fabrication / delivery, construction activities and overall quantum wise 

status vis-a-vis scheduled progress. 

• Areas of concern / problems / hold ups, impact and action plans. 

• Resource deployment status. 

• Annexure giving status summary for sub-ordering items. Distribution:  OWNER Two 

copies & One at Site. 
 

II)  Weekly Report 
 

This report (3 copies) will be prepared and submitted by the CONTRACTOR on weekly basis and 

will cover following items : 
 

• Activities programmed and completed during the week. ® Resources deployment status 

(manpower and machineries) ® Qty. Achieved against target in construction. 

• Record of Man-days lost. 

• Areas of concern 

• Construction percentage progress scheduled and actual. Distribution:  OWNER Two copies & 

One at Site. 
 

II) Daily Report: 
 

Daily report in duplicate as per approved proforma along with any other additional 

information/data/guideline/job procedure sought by Engineer-in-Charge shall be 

submitted without fail to HBL at site by contractor. 

 General Environment Requirement 
The  contractor  has  to  ensure  efficient  use  of  natural  resources  like water, fuel oil and 

lubricants. The contractor should ensure proper awareness to workers to maintain a green and 

clean environment inside / outside  the  plant.  The contractor  must  collect  and  dispose  of  all 

the waste and scrap materials  at  the  designated  place  only  as directed by Engineer – in – 

Charge. 
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GENERAL TERMS & CONDITIONS FOR WORKS CONTRACT 

1. PRELIMINARY 

This is a Contract for execution of job as defined in tender document at the specified location. 

The terms and conditions mentioned hereunder are the terms and conditions of the Contract for the 

execution of the work mentioned above. 

It is the clear understanding between HPCL BIOFUELS Limited  and the tenderer that in case the bid of 

tenderer is accepted by HPCL BIOFUELS Limited and an intimation to that effect is so issued and also a 

Procurement Order is on the tenderer this document shall form part of the Contract between the parties 

and terms and conditions hereunder would govern the parties interest. 

Interpretation of  Contract Documents:  All  documents  forming  part of the Contract are to  be  taken  

mutually  explanatory.   Should there be any  discrepancy, inconsistency, error or omission in the 

contract, the decision of the Owner/Engineer-in-Charge/Site-in- Charge shall be the final and the 

contractor shall  abide  by  the  decision.  The decision shall not be arbitrable. Works shown upon the 

drawings but not mentioned in the specification or  described  in  the specifications  without being shown 

on the drawings shall  nevertheless  be deemed to be included in the same manner as if  they  are  shown  

in the drawings and described in the specifications. 

Special  conditions  of  Contract  : The   special   conditions  of contract, if any provided and whenever 

and wherever referred to shall be read in conjunction with General Terms and Conditions  of  contract,  

specifications,  drawings,  and  any other  documents forming part of this contract wherever the context 

so requires. Notwithstanding the subdivision of  the   documents into separate sections, parts volumes,  

every   section, part or volume shall  be  deemed  to  be  supplementary or  complementary  to  each other  

and  shall be  read   in   whole.  In  case   of   any misunderstanding arising   the same shall be referred to 

decision of the Owner/ Engineer-in-Charge/Site-in-Charge and their decision shall be final and binding 

and the decision shall not be arbitrable. 

It is the clear understanding that wherever it is mentioned that the Contractor shall do/perform a  work  

and/or  provide facilities for the performance  of  the  work, the doing or the performance or the 

providing of the facilities is at the cost and expenses of the Contractor not liable to be paid or reimbursed 

by the Owner. 

2. DEFINITIONS 

In this contract unless otherwise specifically provided or defined and unless a contrary   intention appears 

from the contract the following words and expressions are used in the following meanings; 

The term "Agreement" wherever appearing in  this  document  shall  be  read  as  "Contract". 

The "Authority" for the purpose of this Contract shall be the Chairman and Managing Director or any 

other person so appointed or authorised. 

The "Chairman  and Managing Director" shall  mean  the Chairman  and Managing Director of HPCL 

BIOFUELS LIMITED or any person  so  appointed, nominated or designated and holding the office of 

Chairman & Managing Director. 

The "Change Order" means an order given in writing by the Engineer-in-Charge or by Owner to effect 

additions to or deletion from or alterations into the Work. 

The "Construction Equipment" means all appliances and equipment of whatsoever nature for the use in 

or for the execution, completion, operation or maintenance of the work except those intended to form 

part of the Permanent Work. 

The "Contract" between the Owner and the Contractor shall mean and include all documents like 

enquiry, tender submitted by the contractor and the procurement order issued by the owner and other 

documents connected with the issue of the procurement order and orders, instruction, drawings, change 
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orders, directions issued by the Owner/ Engineer-in-Charge / Site-in-Charge for the execution, 

completion and commissioning  of the works and  the period of contract mentioned in  the  Contract  

including  such  periods  of time extensions as may be granted by the owner at the request of the 

contractor and such period of time for which the work is continued by the contractor for purposes of 

completion of the work. 

"The Contractor" means the person or the persons, firm or Company whose tender has  been accepted by 

the Owner and includes the Contractor's legal heirs, representative, successor(s) and permitted assignees. 

The "Drawings" shall include maps, plans and tracings or prints thereof with any modifications  

approved  in  writing  by  the  Engineer-in-Charge  and  such other drawings as may, from time to time, 

be furnished or approved  in  writing  by  the Engineer-in- Charge. 

The "Engineer-in-Charge or Site-in-Charge" shall  mean the person appointed or designated as such by 

the Owner and shall include those who are expressly authorized by the owner to act for and on its behalf. 

"The  Owner"  means the  HPCL BIOFUELS LIMITED incorporated in  India as wholly owned 

subsidiary company of HPCL  having  its  Registered  office  at  HPCL Biofuels Limited. House No.9, 

Shree Sadan, 1st Floor, Patliputra Colony, Patna - 800013 and  Marketing office at the address 

mentioned for this purpose in the tender header or their successors or assignees. 

The "Permanent Work" means and includes works which form a part of the work to be handed over to 

the Owner by the Contractor on completion of the contract. 

The "PROJECT ENGINEER" shall mean the PROJECT ENGINEER of HPCL BIOFUELS 

LIMITED/HPCL, or any person so appointed, nominated or designated. 

The "Site" means the land on which the work is to be executed or carried out and such other place(s) for 

purpose of performing the Contract. 

The "Specifications" shall mean the various  technical  and  other  specifications attached  and referred to 

in the tender documents.  It  shall  also  include  the  latest editions, including all addenda/corrigenda or 

relevant Indian Standard Specifications and Bureau Of Indian Standards. 

The "Sub-Contractor" means any  person  or  firm  or  Company  (other  than  the  Contractor) to whom 

any part of the work has been entrusted by the Contractor with the prior written consent of the  

Owner/Engineer-in-Charge/Site-in-Charge  and their legalheirs, representatives, successors and 

permitted assignees of such person, firm or Company. 

The "Temporary Work" means and includes all such works which are a part of the contract for execution 

of the permanent work but does not form part of the permanent work confirming to practices, procedures 

applicable  rules  and  regulations relevant in that behalf. 

The “Tender" means the document submitted by a  person  or authority for carrying out  the work and the 

Tenderer means a person  or authority who  submits the tender offering  to carry out the work as per the 

terms and conditions. 

The "Work" shall mean the works to be executed in accordance with the Contract or part thereof as the 

case may be and shall include extra, additional, altered or substituted works as maybe required for the 

purposes  of  completion of  the  work contemplated  under the Contract. 

3. SUBMISSION OF TENDER 

Before  submitting  the Tender, the Tenderer  shall  at    their own cost and expenses visit the site, 

examine and satisfy as to the nature of the existing roads, means of communications, the character of the 

soil, state of land and of the excavations, the correct dimensions of the work facilities for  procuring 

various  construction  and other  material and  their  availability,  and  shall  obtain  information   on   all 

matters and conditions as they may feel necessary for the execution of the works as intended by the  

Owners  and shall also  satisfy of  the  availability of  suitable  water  for construction of civil works and 
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for drinking purpose and power required for fabrication  work  etc.  Tenderer, whose tender may be 

accepted and with whom the Contract is entered into shall not be eligible and be able to make any claim 

on any of the said counts in what so ever manner for what so ever reasons at any point of time and such a 

claim shall not be raised as a dispute and shall not be arbitrable. 

The Tenderer shall be deemed to have satisfied fully before tendering as to the correctness and 

sufficiency of his tender for the works and of the  rates  and  prices quoted in the Bill of quantities which 

rates and prices shall except as otherwise provided cover all his obligations under the contract. 

It must be clearly understood that the whole of the conditions and specifications are intended  to  be  

strictly  enforced and that no work will be   considered   as extra work   and  allowed  and  paid  for 

unless  they  are  clearly  outside   the   scope,  spirit, meaning of the Contract  and  intent of the Owner 

and  have  been  so  ordered  in writing   by Owner and/or Engineer-in-Charge/Site-in-Charge, whose 

decision shall be final  and binding. 

Before filling the Tender the Contractor  will  check  and  satisfy  all  drawings  and materials to be 

procured and the Bill of quantities by obtaining clarification from the Owner on all the items as may be  

desired  by  the  Tenderer.  No  claim  for any  alleged loss or compensation will  be  entertained  on  this  

account,  after submission  of  Tender by the Tenderer/Contractor and such a claim shall not be 

arbitrable. 

Unless specifically provided for in the tender documents  or  any Special Conditions,  no escalation 

in the Tender rates or prices quoted will be permitted throughout the period of contract or the period 

of actual completion of the job whichever is later on account of any variation in prices of materials 

or cost of labour or due to any other reasons. Claims on account of escalation shall not be arbitrable. 

 

The quantities indicated in  the  Tender  are  approximate.  The  approved  Schedule  of rates of the 

contract will  be applicable for variations upto plus or minus 25% of the contract value. No revision of 

Schedule of rates will be permitted for such variations in the contract value, including variations of 

individual quantities, addition of new items, alterations, additions/deletions or substitutions of items, as 

mentioned above. Quantities etc. mentioned and accepted  in the  joint  measurement sheets shall alone 

be final and binding on the parties. 

Owner reserve their right to award the contract to any tenderer and their decision in this regard shall be 

final. They also reserve their right to reject either or both tenders received. No disputes could be raised 

by any tenderer(s) whose tender has been rejected. 

The Rates quoted by the Tenderer shall  include  Costs  and  expenses  on all counts viz.  cost of 

materials, transportation of machine(s), tools, equipments, labour, power, Administration charges, price 

escalations, profits, etc. etc. except to the extent of the cost of material(s), if any, agreed to be supplied 

by Owner and mentioned specifically in that regard in condition of Contract, in which case, the cost of 

such material if taken for preparation of the Contractor's Bill(s) shall be deducted before making 

payment of the Bill(s) of the Contractor. The description given in the Bill of quantities shall  unless 

otherwise stated be held to  include  wastage on  materials,  carriage  and  cartage,  carrying in  and  

return  of  empties,  hoisting, setting,  fitting  and  fixing  in position  and  all other expenses necessary in 

and for the full and complete execution and completion of works and in accordance with good practice 

and recognised principles in that regard. 

Employees of the State and Central Govt. and employees of the Public Sector  Undertakings, including 

retired employees are covered under their respective service conditions/rules in regard to their submitting 

the tender. All such persons should ensure compliance to the respective/applicable conditions, rules etc. 

etc. Any person not complying with those rules etc. but submitting the tender in violation of such rules, 

after being so noticed shall be liable for the forfeiture  of  the  Earnest Money  Deposit  made with the 

tender, termination of Contract and sufferance on account of  forfeiture  of Security Deposit and 

sufferance of damages arising as a result of termination of Contract. 

In consideration for having a chance to be considered for entering into a contract with the Owner, the 
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Tenderer agrees that the Tender submitted by him shall remain valid for the period prescribed in the 

tender conditions, from the date of opening of the tender. The Tenderer shall not be entitled during 

the said validity period, to revoke or cancel the tender without the consent in writing from the 

Owner. 

In case the tenderer revokes or cancels the tender or varies any of terms of the tender without the 

Consent of the  Owner,  in writing, the Tenderer  forfeits  the right to  the refund of the Earnest Money 

paid along with the tender. 

The prices quoted by the Tenderer shall be firm during the validity period of the bid and Tenderer 

agrees to keep the bid alive and valid during the said period. The Tenderers shall particularly take 

note of this factor before submitting their tender(s). 

 

The works shall be carried out strictly as per approved specifications. Deviations, if any,  shall have to be 

authorised by the Engineer-in-Charge/Site-in-Charge in writing prior to implementing deviations. The 

price benefit, if any, arising out of the accepted  deviation shall  be  passed  on to the  Owner.  The  

decision  of  Engineer-in-Charge shall be final in  this matter. 

The contractor shall make all arrangements at his own cost to transport the required materials outside and 

inside the working places and leaving the premises in a neat and tidy condition after completion of the job 

to the satisfaction of Owner. All materials except those agreed to be supplied by the Owner shall be 

supplied by the contractor at his own cost and the rates quoted by the Contractor should be  inclusive  of  

all royalties,  rents, taxes,  duties, statutory levies, if any, etc. 

The Contractor shall not carry on any work other than the work under this Contract within the Owner’s 

premises without prior permission in writing from the Engineer-in-Charge/Site- in-charge. 

The Contractor shall be bound to follow and ensure compliance  to all the safety and security  regulations  

and   other statutory rules applicable to the area.   In   the event of  any damage or loss or sufference 

caused due to non-observance of such rules and regulations, the contractor shall be solely responsible for 

the same and shall keep the Owner indemnified against all such losses and claims arising from the same. 

At  any  time  after acceptance of  tender,  the  Owner  reserves  the   right to add, amend   or delete  any  

work  item, the  bill of quantities at a  later date or  reduce  the scope of  work in the overall interest of 

the work by prior discussion and intimation to  the Contractor. The decision of Owner, with reasons 

recorded therefor, shall be final and binding on both the Owner and the Contractor. The  Contractor shall 

not have right  to  claim compensation or damage etc. in that regard. The Owner  reserves the right to 

split  the work under thiscontract between two or more contractors without assigning any reasons. 

Contractor  shall  not  be  entitled  to   sublet,   sub   contract   or   assign,   the   work  under this Contract 

without the prior consent of the Owner obtained in writing. 

All signatures in tender document  shall  be  dated  as  well  as  all  the  pages of  all sections of the 

tender documents shall be initialed at the lower position and signed, wherever required in the tender 

papers by  the  Tenderer   or   by   a person holding   Power of Attorney authorising  him  to sign on 

behalf  of the  tenderer before submission of tender. 

The tender should be quoted in English, both in figures as well as in words. The rates and amounts 

tendered by the Tenderer in the Schedule of rates for each item and in such a way that insertion is not 

possible. The total tendered amount should also be indicated both in figures and words with the signature 

of tenderer. 

 

If some discrepancies are found between the rates given in words and figures of the amount shown 

in the tender, the following procedure shall be applied: 

i. When there is a difference between the rates in figures and words, the rate which corresponds to the 

amount worked out by the tenderer shall be taken as correct. 
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ii. When the rate quoted by the tenderer in figures and words tallies but the amount is incorrect, the rate 

quoted by the tenderer shall be taken as correct. 

iii. When it is not possible to ascertain the correct rate in the manner prescribed above the rate as quoted in 

words shall be adopted. 

All corrections and alterations in the entries of tender paper will be signed in full by the tenderer with 

date. No erasures or over writings are permissible. 

Transfer of tender document by one intending tenderer to the another one is not permissible. The 

tenderer on whose name the tender has been sent only can quote. 

The Tender submitted by a tenderer if found to be incomplete in either or both manner is liable to be 

rejected. The decision of the Owner in this regard is final and binding. 

4. EXECUTION OF WORK 
 

All the works shall be executed in strict conformity  with  the  provisions  of  the  contract documents 

and  with  such explanatory details, drawings, specifications  and  instructions as may   be furnished from 

time to time to the Contractor by the Engineer-in-Charge/ Site-in-Charge, whether mentioned in the 

Contract or not. The Contractor shall be responsible for ensuring that works  throughout  are  executed  

in  the  most proper  and  workman-  like manner with the   quality of material and workmanship in strict 

accordance with the specifications and to the entire satisfaction of the Engineer-in- Charge/Site-in-

Charge. 

The completion of work may entail working in monsoon also. The contractor must maintain the 

necessary work force as may be required during monsoon and plan to execute  the  job in such a way the 

entire  project  is  completed  within  the contracted time  Schedule.   No extra  charges shall be payable 

for such work during monsoon. It shall be the responsibility of the contractor to keep the construction 

work site free from  water during  and  off the monsoon period at his own cost and expenses. 

For working on Sundays/Holidays, the contractor shall obtain the necessary permission from Engineer 

Incharge/Site Incharge in advance.  The  contractor  shall be permitted to work beyond  the normal hours 

with prior approval of Engineer-In-Charge/Site-In-Charge and the contractors quoted rate is inclusive of 

all such extended hours of  working and no extra amount shall  be  payable by the owner on this account. 

5. SETTING OUT OF WORKS AND SITE INSTRUCTIONS 

The Engineer-in-Charge/Site-in-Charge shall furnish the Contractor with only the four corners of the 

work site and a level bench mark and the Contractor shall set out the works and  shall  provide  an  

efficient  staff  for  the  purpose  and  shall  be  solely responsible for the accuracy of such setting out. 

The Contractor shall provide, fix and be responsible for the  maintenance  of  all necessary stakes, 

templates, level marks, profiles and other  similar  things  and shall  take all necessary precautions to 

prevent their removal or disturbance and shall be responsible for consequences of such removal or 

disturbance should  the same take  place and for their efficient and timely reinstatement. The Contractor 

shall also be responsible for the maintenance of all existing survey marks, either existing or supplied and 

fixed by the Contractor. The work shall be set out to the satisfaction of the Engineer-in-Charge/Site-in-

Charge. The approval thereof or joining in setting out the work shall not relieve the Contractor of his 

responsibility. 

Before beginning the works, the Contractor shall,  at  his  own  cost,  provide  all necessary reference and 

level posts, pegs, bamboos, flags ranging rods,  strings and  other  materials  for   proper layout   of   the  

work   in   accordance   with   the scheme, for bearing marks acceptable to the Engineer-in-Charge/Site-
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in-Charge. The Centre longitudinal or face lines and cross lines shall be marked by means of small 

masonary pillars. Each pillar shall have distinct marks at the centre to enable theodolite to be set over it.  

No work shall  be started  until   all  these  points   are checked   and approved   by the Engineer-in-

Charge/Site-in-Charge in writing. But such approval shall not relieve the contractor of any of his 

responsibilities. The Contractor shall also provide all labour, materials and other facilities, as necessary, 

for the proper checking of layout and inspection of the points during construction. 

Pillars bearing geodetic marks located at the  sites  of  units  of  works  under  construction should be 

protected and fenced by the Contractor. 

6. COMMENCEMENT OF WORK 

The contractor shall after paying the requisite security deposit, commence work within 15 days from the 

date of receipt of the intimation of intent from the Owner informing that the contract is being awarded. 

The date of intimation shall be the date/day for counting the starting day/date and the ending day/date 

will be accordingly calculated.  Penalty, if any, for the delay in execution shall be calculated accordingly. 
 

Contractor should prepare detailed fortnightly construction program for approval by the Engineer-in-

Charge within one month of receipt of Letter Of Acceptance. The work shall be executed strictly as per 

such time Schedule. The  period of  Contract  includes  the  time  required for testing, rectifications, if 

any, re-testing and completion of work in all respects to  the entire satisfaction of the Engineer-in-

Charge. 

A Letter of Acceptance is an acceptance of offer by the Owner and it need not be accepted by the 

contractor. But the contractor should acknowledge a receipt of the purchase order within 15 days of 

mailing of Purchase Order and any delay in acknowledging the receipt will be a breach of contract and 

compensation for the loss caused by such breach will be recovered by the Owner by forfeiting earnest 

money deposit/bid bond. 

7. SUBLETING OF WORK 

No  part  of  the contract nor any  share  or  interest  thereof  shall in any manner or  degree be 

transferred, assigned or  sublet, by the  Contractor,  directly  or  indirectly to any firm or corporation 

whatsoever, without the prior consent in writing of the Owner. 

At the commencement of every month the Contractor shall furnish to the Engineer-in- charge/Site-in-

Charge  list  of  all  sub-contractors  or  other   persons  or firms engaged   by the Contractor. 

4.c.3 The contract agreement will specify major items of supply or services for which the Contractor 

proposes to engage sub-Contractor/sub-Vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit the proposals in this regard to the Engineer-in-

charge/Designated officer-in-charge for approval well in advance so as not to impede the progress of 

work. Such approval of the Engineer-in-charge/Designated officer-in-charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract. 

4.c.4. Notwithstanding any sub-letting with such approval as resaid  and  notwithstanding that the 

Engineer-in-Charge shall have received copies of any sub-contract, the Contractor shall be and shall 

remain solely to be responsible for the quality and proper and expeditious execution of the works and the 

performance of all the conditions of the contract in all respects as if such subletting  or sub-contracting 

had not taken place  and  as  if  such work had been done directly by the Contractor. 

4.c.5 Prior approval in writing of the Owner shall be obtained before any change is made in the 

constitution of the contractor/Contracting  agency otherwise contract  shall be deemed  to have been 

allotted in contravention of clause entitled “sub-letting of works” and the same action may be taken and 

the same consequence shall ensue as provided in the clause of “sub- letting of works”. 
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8. EXTENSION OF TIME 

1. If the Contractor anticipates that he will not be able to complete the work within the contractual 

delivery/ completion date (CDD), then the Contractor shall make a request for grant of time extension 

clearly specifying the reasons for which he seeks extension of time and demonstrating as to how 

these reasons were beyond the control of the contractor or attributable to the Owner. This request 

should be made well before one month of the expiry of the Contractual Delivery/ Completion Date 

(CDD). 

2. If such a request for extension is received with a Bank Guarantee for the full Liquidated Damages 

amount calculated on the Total Contract Value, the concerned CEO of the Owner shall grant a 

Provisional extension of time, pending a decision on the request. 

3. The concerned CEO of the Owner shall expeditiously decide upon the request for time extension 

and decide the levy of Liquidated Damages within a maximum period of 6 months fom the CDD or 

date of receipt of the request, whichever is earlier. 

4. Grant of any extension   of   time   shall   be   by   means   of   issuance   of   a   Change Order. 

5. In order to avoid any cash crunch to the Contractor, a Bank Guarantee could be accepted against 

Liquidated Damages, as stated above. Once a decision is taken, the Liquidated Damages shall be 

recovered from any pending bills or by encashment of the BG. Any balance sum of Contractor or 

the BG (if Liquidated Damages is fully recovered from the bills) shall be promptly 

refunded/returned to the Contractor. 

9. SUSPENSION OF WORKS 
 

Subject to the provisions  of  this  contract,  the  contractor shall if ordered in writing by the Engineer- in-

Charge/Site-in-Charge for reasons recorded suspend the works or any part thereof for such period and 

such time so ordered and shall not, after receiving such, proceed with the work therein ordered to 

suspended until he shall have received a writtenorder to re-start. The Contractor shall be entitled to claim 

extension of time for that period of time the work was ordered to be suspended. Neither the Owner nor 

the Contractor shall be entitled to claim compensation or damages on account of such an extension of 

time. 

In case of suspension of entire work, ordered in writing by Engineer-in- Charge/Site-in-Charge, for a 

period of 30 days, the Owner shall have the option to terminate the Contract as provided under the clause 

for termination. The Contractor shall not be at liberty to remove from the site of  the  works  any  plant  

or materials  belonging to him and the Employer shall have lien upon all such plant and materials. 

The contractor shall, in case of  suspension  have  the  right  to raise a dispute and have  the same 

arbitrated  but however, shall not have the right to have the  work stopped  from further progress and 

completion either by the owner or through other contractor appointed by the owner. 

10. OWNER MAY DO PART OF WORK 

Not withstanding anything contained elsewhere in this contract, the owner upon failure of the Contractor 

to comply with any instructions given in accordance with the provisions of this contract, may instead of 

Contract and undertaking  charge of  entire  work,  place additional labour force, tools, equipment and 

materials on such parts  of the work,  as the  Owner may decide or engage another Contractor to carry out 

the balance of work. In such cases, the Owner shall have the right to deduct from the amounts payable to 

the Contractor the difference in cost of such work and materials with ten  percent  overhead added to  

cover  all  departmental charges. Should the total amount thereof exceed the amount due to the 

contractor, the Contractor shall pay the difference to the Owner within 15 days of making demand for 

payment failing which the Contractor shall be liable to pay interest at 24% p.a. on such amounts till the  

date of payment. 
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11. INSPECTION OF WORKS 

The Engineer-in-Charge/Site-in-Charge and  Officers  from  Central or  State Government will have full 

power and authority to inspect the works  at  any  time wherever  in  progress, either on the site or at the  

Contractor's  premises/workshops of any person,  firm or corporation  where  work in connection with 

the contract may be  in  hand  or where  the  materials are  being or  are  to  be   supplied,   and the 

Contractor shall afford or procure for the Engineer-in-Charge/Site-in-Charge every facility and 

assistance to carryout such inspection. The Contractor shall, at all times during the usual working hours 

and at all other times at which reasonable notice of the intention of the Engineer-in- Charge/Site-in-

Charge or his representative to visit the works shall  have  been  given  to the  Contractor,  either  himself  

be present  to receive orders  and instructions,   or  have   a responsible  agent,  duly accredited in 

writing,  present  for  the purpose.  Orders  given to the Contractor's agent shall be considered to  have  

the  same force  as  if  they  had been given to  the  Contractor himself.  The  Contractor shall give  not  

less than  seven days notice in writing to the Engineer-in-Charge/Site-in-Charge before covering up or 

otherwise placing beyond reach of inspection and measurement any work in  order that the same  may  

be inspected  and  measured. In  the  event  of  breach  of  above,  the  same shall be uncovered at 

Contractor's expense for carrying out such measurement and/or inspection. 

No material shall be removed  and  despatched  by  the  Contractor  from  the  site without the prior 

approval in writing of the Engineer-in-charge. The contractor is to provide at all times during the 

progress of the work and the maintenance period proper means of access with ladders, gangways, etc. 

and the necessary attendance to move and adapt as directed for inspection or measurements of the works 

by the Engineer- in-Charge/Site-in-Charge. 

12. SAMPLES 

The contractor shall furnish to the Engineer-in-charge/Site-in-Charge for approval when requested or 

required adequate samples of all materials and finishes to be used in the work. 

 

Samples shall be furnished by the Contractor sufficiently in advance and before commencement of the 

work so as the Owner can carry out tests and examinations thereof and approve or reject the samples for 

use in the works. All material samples furnished and finally used/applied in actual work shall fully be of 

the same quality of the approved samples. 

13. TESTS FOR QUALITY OF WORK 

All   workmanship   shall   be   of   the   respective   kinds described in the contract documents and in 

accordance with the instructions of the Engineer-in-Charge / Site-in- Charge and shall be subjected from 

time to time to  such  tests  at Contractor's cost  as the Engineer-in-Charge/Site-in-Charge may direct at 

the place of manufacture or fabrication or on the site or at all or any such places. The Contractor shall 

provide assistance, instruments, labour and materials as are normally required for examining, measuring 

and testing any workmanship as may be selected and required by the Engineer-in-Charge/Site-in-Charge. 

All the tests that will be necessary in connection with the execution of the work as decided by the 

Engineer-in- charge/Site-in-Charge shall be carried  out  at  the  contractors cost and expenses. 

If any tests are required to be carried out in connection with the work or materials or workmanship to be 

supplied by the owner, such tests shall be carried out by the Contractor as per instructions of Engineer-

in-Charge/Site-in-Charge  and expensesfor such tests, if any, incurred by the contractor shall be 

reimbursed by the Owner. The contractor should file his claim with the owner within 15  (fifteen)  days  

of inspection/test and any claim made beyond that period shall lapse and be not payable. 
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14. ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND WORKS 

The Engineer-in-Charge/Site-in-Charge shall have powers to make any alterations, additions and/or 

substitutions to the Bill of quantities, the original specifications, drawings, designs and  instructions  that  

may become necessary  or  advisable or during   the   progress of the  work  and  the  Contractor shall be  

bound to  carryout such altered/extra/new items of work in accordance with instructions which may be 

given to  him in writing signed  by the Engineer-in-Charge/Site- in-Charge. Such alterations, omissions, 

additions or substitutions shall not invalidate the contract. The altered, additional or substituted work 

which the Contractor may be directed to carryon in the manner as part of the work shall be carried out by 

the Contractor on the same conditions in all respects on which he has agreed to do the work. The time for 

completion of such  altered  added  and/or  substituted work may  be extended for that part of  the  

particular  job.  The  rates  for  such additional altered or substituted work under this Clause shall, be 

worked out in accordance with the following provisions: 

If the rates for the additional, altered or substituted work are specified in the contract for similar class of  

work,   the   Contractor   is   bound   to   carryout   the   additional, altered or substituted work at the 

same rates as are specified in the contract. 

If the rates for the additional, altered or substituted work are not specifically provided in the contract for 

the work, the rates will be derived from the rates for similar class of work as are specified in the contract 

for the work. In the opinion of the Engineer-in- Charge/Site- in-Charge  as to whether or not  the  rates   

can   be reasonably so derived from the items in this contract, will be final and binding on the Contractor. 

If the rates for the altered, additional or substituted work cannot be determined in the manner specified 

above, then the Contractor shall, within seven days of  the date of receipt of order to carry out the work, 

inform the Engineer-in-Charge/ Site-in-Charge  of the rate  at which he intends to charge for such  class  

of   work, supported   by   analysis   of the rate or rates claimed and the Engineer-In-Charge/ Site-in-

Charge shall  determine the rates on the basis of  the  prevailing  market rates for both material and 

labour plus 10% to  cover  overhead and profit of labour rates and pay  the  Contractor accordingly. The 

opinion of the Engineer-in-Charge/Site-in-Charge as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the contractor. 

In case of any item of work for which there is no specification supplied by the Owner and is mentioned  

inthe tender documents, such work shall be carried out in accordance with Indian  Standard  

Specifications  and  if  the  Indian  Standard Specifications do not  cover  the  same,  the  work  should  

be  carried  out  as  per  standard Engineering Practice subject to the approval of the Engineer-in-Charge/ 

Site-in- Charge. 

15. PROVISIONAL ACCEPTANCE 

Acceptance of sections of the works for purposes of equipment erection, piping, electrical work and 

similar usages by the Owner and payment for such work or parts of work shall not constitute a waiver of 

any portion of this contract and shall not be construed so as to prevent the Engineer from requiring 

replacement of defective work that may become apparent after the said acceptance and also shall not 

absolve the Contractor of the obligations under this contract. It is made clear that such an acceptance 

does not indicate or denote or establish to the fact of execution of that work or the Contract until the 

work is completed  in  full  in  accordance with the provisions of this Contract. 

16. COMPLETION OF WORK AND COMPLETION CERTIFICATE 

As soon as the work is completed in all respects, the contractor shall give notice of such completion to 

the site in  charge or  the Owner and  within  thirty  days  of  receipt  of such  notice the site in charge 

shall inspect the work and shall furnish  the  contractor  with  a certificate of completion indicating: 
 

a) defects, if any, to be rectified by the contractor 
 

b) items, if any, for which payment shall be made in reduced rates 
 

c) the date of completion. 
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17. USE OF MATERIALS AND RETURN OF SURPLUS MATERIALS 
 

Notwithstanding anything contained to the contrary in  either or both of the clauses of this contract, 

where any materials for the execution of the contract are procured with  the assistance of Government 

either  by  issue  from  Government  stocks  or procurement made under orders or permits or licences 

issued by Government, the contractor shall use the said materials economically and solely for the 

purpose of the contract and shall not dispose them of without the permission of the Owner. 
 

All surplus(serviceable) or unserviceable materials that may be left over after the completion of the 

contract or at its termination for any reason whatsoever, the Contractor shall deliver the said product to 

the Owner without any demur. The price to be paid to  the Contractor, if not already paid either  in  full  

or in part, however,  shall  not exceed the amount mentioned in the Schedule of Rates for such material 

and  in cases where such rates are not so mentioned, shall not exceed the CPWD Scheduled rates. In the 

event of breach of the foresaid condition the contractor shall become liable for contravention of the terms 

of the Contract. 
 

The surplus (serviceable) and unserviceable products shall be determined by joint measurement.  In  case  

where   joint   measurement  has failed  to  take place,  the Owner may measure the same and determine 

the quantity. 
 

It is made clear that the Owner shall not be liable to take stock and keep possession and pay for the 

surplus and  unserviceable stocks and the Owner may direct  the Contractor to take back such material 

brought by the Contractor and becoming surplus and which the Owner may decide to keep and not to pay 

for the same. 

18. DEFECT LIABILITY PERIOD 
 

The contractor shall guarantee the work executed for a period of 12 months from the date of completion 

of  the  job.  Any  damage  or defect that  may  arise  or  lie undiscovered at the time of completion of the 

job shall be rectified or replaced by the contractor at his own cost. The decision of the Engineer In-

charge/Site-In-charge/Owner shall be the final in deciding  whether the defect has to be rectified or 

replaced. Equipment or spare parts replaced under warranty/guarantees shall have further warranty for a 

mutually agreed period from the date of acceptance. 

The owner shall intimate the defects noticed in writing  by  a  Registered  A.D.  letter  or otherwise and 

the contractor within 15 days of receipt of the intimation shall start the rectification work and complete 

within the time specified by the owner failing which the owner will get the defects rectified by 

themselves or by any other contractor and the expenses incurred in getting the same done shall be paid 

by the Contractor under the provision of the Contract. 

Thus, defect liability is applicable only in case of  job/works  contract  (civil,  mechanical,  electrical, 

maintenance etc.) where any damage of defect may arise in future (i.e. within 12 months from  the  date  

of completion   of job) or  lie  undiscovered  at  the time   of completion  of job. In other words, in case 

of service contracts (like car  hire etc.) where there is no  question of damage or defect arising in future, 

the defect liability clause is not applicable. 

19. DAMAGE TO PROPERTY 

Contractor shall be responsible for making good to the satisfaction of the Owner any loss of and any 

damage to all structures and properties belonging to the Owner or being executed or procured by the 

Owner or of other agencies within the premises of the work of the Owner,  if  such  loss or damage is due 

to  fault  and/or  the negligence or willful acts or omission of the Contractor, his employees, agents, 

representatives or sub- contractors. 
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The Contractors shall indemnify and keep  the  Owner  harmless  of all claims for damage  to Owner's 

property arising under or by reason of this contract. 

20. DUTIES AND RESPONSIBILITIES OF CONTRACTOR EMPLOYMENT LIABILITY 

TOWARDS WORKERS EMPLOYED BY THE CONTRACTOR 
 

The  Contractor  shall  be  solely  and  exclusively   responsible   for  engaging or  employing  persons  

for  the  execution  of  work.  All persons engaged by   the contractor shall be on Contractor's payroll and 

paid by Contractor. All disputes or differences between the Contractor and his/their employees shall be 

settled by Contractor. 

Owner has absolutely no liability whatsoever concerning the employees of the Contractor. The 

Contractor shall indemnify Owner against any loss  or  damage  or liability arising out of or in the course 

of his/ their employing persons or relation with his/their employees.  The Contractor shall make regular 

and full payment of wages and on any complaint by any employee of the Contractor his sub-contractor 

regarding non-payment of wages, salaries or other dues, Owner reserves the right to make payments 

directly to such employees or sub-contractor of the Contractor and recover the amount  in  full  from  the  

bills  of   the Contractor   and the contractor shall   not claim any compensation or reimbursement 

thereof. The Contractor  shall  comply  with the Minimum Wages Act applicable to the  area  of  work  

site   with   regard to payment of wages to his employees and also to employees of his sub-contractor. 

The Contractor shall advise in writing  or  in  such  appropriate  way to  all of his  employees and 

employees of sub-contractors and  any other  person engaged  by him  that their 

appointment/employment is not by the  Owner  but  by  the  Contractor and that  their  present   

appointment is only in connection with the construction contract with Owner and that  therefore,  such  

an  employment/appointment  would not enable or make them eligible for any employment/appointment 

with the Owner either temporarily or/and permanent basis. 

NOTICE TO LOCAL BODIES 
 

The contractor shall comply with and give all notices required under any Government authority, 

instruction, rule or order made under any act of parliament, state laws or any regulations or by-laws of 

any local authority relating to the works. 

21. FIRST AID AND INDUSTRIAL INJURIES 

 

Contractor shall maintain first aid facility for his employees and those of his sub- contractors. 

Contractor shall   make   arrangements   for   ambulance   service and for the treatment of all types of 

injuries. Names and telephone numbers of those providing such services shall be furnished to Owner 

prior to start of construction and their name board shall be prominently displayed in Contractor's field 

office. 

All industrial injuries shall be reported promptly to owner and a copy of contractor's report covering each 

personal injury requiring the attention of a physician shall be furnished to the Owner. 

22. SAFETY CODE 

The Contractor shall at his own expenses arrange for the Safety provisions as may be necessary for the 

execution of the work or as required by the Engineer-in- 

 

Charge in respect of all labours  directly  or  indirectly employed   for performance  of the works and 

shall provide all facilities in connections therewith. In case  the  contractor fails to make  arrangements  

and  provide necessary facilities as aforesaid, the Owner shall be entitled to do so and recover the cost 

thereof from the Contractor. 

From  the commencement to the completion of the  works,  the  contractor shall take full responsibility 

for the care thereof and of all the temporary works (defined as meaning all temporary works of every 

kind required in or for  the  execution, completion or maintenance of the works). In  case damage, loss or 

injury shall happen to the works or to any part thereof or to temporary  works  or  to  any cause  
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whatsoever repair at his (Contractor's) own cost and make good the same so  that  at the time of 

completion, the works shall be in good order and condition and in conformity in every respect with the 

requirement of the contract and Engineer-in- Charge's instructions. 

In respect of all labour, directly or indirectly employed in the  work  for  the performance of the 

Contractor's part of this agreement, the contractor  shall  at his  own expense arrange for all the safety 

provisions as per relevant Safety Codes of C.P.W.D Bureau of Indian Standards, the Electricity Act/I.E. 

Rules. The Mines Act and such other Acts as applicable. 

The Contractor shall observe and abide by all fire and safety regulations of the Owner. Before starting 

construction work, the Contractor shall consult with Owner's Safety Engineer or Engineer-in-

Charge/Site-in-Charge and must make good to the satisfaction of the Owner any loss or damage due to 

fire to any portion of the work done or to be done under this agreement or to any of the Owner's existing 

property. 

The Contractor will be fully responsible for complying with all relevant provisions of the Contract 

Labour Act and shall pay rates of Wages and observe  hours  of work/conditions of employment 

according to the rules in force from time to time. 

The Contractor will be fully responsible for complying with the provision including documentation and 

submission of reports on the above to the concerned authorities and shall indemnify the Corporation 

from any such lapse for which the Government will be taking action against them. 

Owner shall on a report having been made by an inspecting Office as defined in the Contract Labour 

Regulations have the power to deduct from the money due to the Contractor any sum required or 

estimated to be required for making good the loss suffered by a worker(s) by reasons of non-fulfillment 

of conditions of contract for the benefit of workers no-payment of wages or  of deductions made from  

his or their wages which are not justified by the terms of contract or non observance of the said 

contractor's labour Regulation. 

23. INSURANCE AND LABOUR 
 

Contractor   shall   at   his   own   expense   obtain and m a i n t a i n  an insurance policy with Nationalised 

Insurance. 

24. EMPLOYEES STATE INSURANCE ACT 
 

i. The Contractor agrees to and does hereby accept full and exclusive liability for the compliance  with  all 

obligations  imposed  by  Employees  State Insurance  Act,  1948, and the Contractor further agrees to 

defend indemnify and hold Owner harmless from any liability or penalty which may be imposed by the 

Central, State or local authority by reason of any asserted violation by Contractor, or sub-contractor of 

the Employees' State Insurance Act, 1948 and also from all claims, suits or proceedings  that  may  be 

brought  against the  Owner  arising under, growing out  of or by reason of the work provided for by this 

contract whether brought by employees of the Contractor, by third parties or by Central or State 

Government authority or any political sub-division thereof. 
 

ii. The Contractor agrees to file with the Employees State Insurance Corporation, the Declaration forms and 

all forms which may be required in  respect  of the Contractor's or sub-contractor's employee whose 

aggregate remuneration is within the specified limit and who  are employed in the work provided  or  

those  covered by ESI Act under any amendment to the Act from time to time. 
 

The Contractor shall deduct and secure the agreement of the sub-contractor to deduct the employee's 

contribution as per the first Schedule of the Employee's State Insurance Act from wages and affix the 

employee's contribution cards at wages payment intervals. The Contractor shall remit and secure  the  

agreement  of the sub contractor to remit to the State Bank of India, Employee's State Insurance 

Corporation Account, the Employee's contribution as required by the Act. 

iii. The Contractor agrees to maintain all records as required under the Act in respect of employees and 

payments and the Contractor shall secure the agreement of the sub contractor to maintain such records. 
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Any expenses incurred for the contributions, making contribution or   maintaining records shall be to the 

Contractor's or sub-contractor's account. 

iv. The  Owner  shall  retain  such  sum  as  may  be  necessary  from  the  total  contract value until the 

Contractor shall furnish satisfactory proof that all contributions as required by the Employees State 

Insurance Act, 1948, have been paid. 

25. WORKMAN'S COMPENSATION AND EMPLOYEE'S LIABILITY INSURANCE 

Provide Insurance for all the Contractor’s employees engaged in the performance of this contract. If any 

of the work is sublet, the Contractor shall ensure that the sub-contractor provides workmen’s 

compensation and Employer’s    Liability   Insurance for the latter's employees who are not covered 

under the Contractor's insurance. 

26. AUTOMOBILE LIABILITY INSURANCE 
 

Contractor shall take out Insurance to cover all risks to Owner for each of his vehicles plying on works 

of this contract and these insurances shall be valid for the total contract period. No extra payment will be 

made for this insurance.  Owner shall not be liable for any damage or loss not made good by the 

Insurance Company, should such damage or loss result from Un authorised use of the vehicle. The 

provisions of the Motor Vehicle Act would apply. 

27. FIRE INSURANCE 
 

Contractor shall within two weeks after award of contract insure the Works, Plant and Equipment and keep 

them insured until the final completion of the Contract against loss or damage by accident, fire or any other 

cause with an insurance company to be approved by the Employer/Consultant in the joint names of the 

Employer and the Contractor (name of the former being placed first in the Policy).Such Policy shall cover 

the property of the Employer only. 

28. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATION OR BY OWNER 
 

i. Contractor shall also provide and maintain any and all other insurance which may be required under any 

law or regulations from time to time. He shall also carry and maintain any other insurance which may be 

required by the Owner. 

ii. The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-

Charge has agreed to their cancellation. 

iii. The Contractor shall  satisfy  to  the  Engineer-in-Charge/Site-in-Charge  from time to time that he has 

taken out all insurance policies referred to above and has paid the necessary premium for keeping the 

policies alive till the expiry of the defects liability period. 

iv. The contractor shall ensure that similar insurance policies are taken out by his sub-contractor (if any) and 

shall be responsible for any claims or losses to the Owner  resulting  from  their  failure  to  obtain   

adequate   insurance protections  in connection thereof. The contractor shall produce or cause to be 

proceed by his sub-contractor (if any) as the case may be, the relevant policy or policies and premium 

receipts as and when required by the Engineer-in-Charge/Site-in-Charge. 
 

29. LABOUR AND LABOUR LAWS 
 

i. The contractor shall at his own cost employ persons during the period of contract and the persons so 

appointed shall not be construed under any circumstances to be in the employment of the Owner. 

ii. All payments shall be made by the contractor to the labour employed by him in accordance with the 

v a r i o u s  rules and regulations stated above. The contractor shall keep the Owner indemnified  from  

any  claims  whatsoever inclusive  of  damages/costs  or  otherwise arising  from injuries or alleged 

injuries  to or death of a person employed by the contractor or damages  or alleged  damages to the 

property. 



 

Signature and Seal of the Bidder              HBL/TEN/PUB/20-21/210, DTD: 17.12.2020               Page 42 of 157 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

iii. No labour below the age of eighteen years shall be employed on the work. The Contractor shall not pay 

less than what is provided under the provisions of the contract labour (Regulations and Abolition) Act, 

1970 and the rules made thereunder and as may be amended from time to time. He shall pay the required 

deposit under the Act appropriate to the number of workman to be employed by him or through sub 

contractor and get himself registered under the Act. He shall produce the required Certificates to the 

Owner before commencement of the work. The Owner recognizes only the Contractor and not his sub-

contractor under the provisions of the Act. The Contractor will have to submit daily a list  of his 

workforce. He will also keep the wage register at the work site or/and produce the same to the Owner, 

whenever desired. A deposit may be taken by the Owner from the Contractor to be refunded only after 

the Owner is satisfied that all workmen employed by the Contractor have been fully paid for the period 

of work in Owner's premises at rates equal to or better than wages provided for under the Minimum 

Wages Act. The contractor shall be responsible and liable for any complaints that may arise in this regard 

and the consequences thereto. 

iv. The Contractor will comply with the provisions of the Employee's Provident Fund Act and the Family 

Pension Act as may be applicable and as amended from time to time. 
 

v. The Contractor will comply with the provisions of the payment of Gratuity Act, 1972, as may be 

applicable and as amended from time to time. 

30. IMPLEMENTATION OF APPRENTICES ACT, 1961 

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the Rules and Orders 

issued thereunder from time to time.  If he fails to do so, his failure will be a breach of the contract and 

the Engineer-in-Charge may, at his discretion, cancel the contract. The Contractor shall also be liable for 

any pecuniary liability arising on account of any violationby him of the provision of the Act. 

31. MODEL RULES FOR LABOUR WELFARE 
 

The Contractor shall at his own expenses comply with or cause be complied with Model rules for Labour 

Welfare  as appended to those conditions or rules framed by the Government from time to time for the 

protection  of  health and  for  making  sanitary  arrangements  for  worker employed  directly  or 

indirectly on   the works. In case the contractor fails to make arrangements as aforesaid the Engineer-in-

Charge/Site-in-Charge shall be entitled to do so and recover the cost hereof from the contractor. 

32. DOCUMENTS CONCERNING WORKS 
 

All documents including drawings, blue prints, tracings, reproducible models, plans, specifications and 

copies, thereof furnished by the Owner as well as all drawings, tracings, reproducibles, plans, 

specifications design calculations etc. prepared by the contractor for the purpose of execution of works 

covered in or connected with this contract shall be the property of the Owner and shall not be used by the 

contractor for any other work but are to be  delivered  to  the  Owner at the completion or   otherwise of 

the contract. 

The Contractor shall keep and maintain secrecy of the documents,  drawings  etc. issued to him for the 

execution of this contract and restrict  access to  such documents, drawings etc. and further the  

Contractor  shall  execute  a SECRECY agreement from each or any person employed by the Contractor 

having access to such documents, drawings etc. The Contractor shall not issue drawings and documents 

to any other agency or individual without the written approval   by the Engineer-in-Charge/Site- in- 

Charge. 

Contractor will not give any information or document etc. concerning details of the work to the press or a 

news disseminating agency without prior written approval from Engineer-in-charge/Site-in-Charge. 

Contractor shall not take any pictures on site without written approval of Engineer-in-Charge/Site-in-

Charge. 
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33. PAYMENT OF CONTRACTOR'S BILLS 
 

Payments will be made against Running Accounts bills certified by the Owner's Engineer- in-

Charge/Site-in-Charge within 15 days from the date of receipt of the bill. 

Running Account Bills and the final bill shall be submitted by the Contractor together with the duly 

signed measurements sheet(s) to the Engineer-in-Charge/ Site-in-Charge of the Owner in quadruplicate 

for certification. The Bills shall also be accompanied by quantity calculations in support of the quantities 

contained in the bill along with cement consumption statement,actual/theoretical, wherever applicable 

duly certified by the Engineer-in-Charge/ Site-in-Charge of the Owner. 

All running account payments shall be regarded as on account payment(s) to be finally adjusted against 

the final bill payment.  Payment  of  Running  Account  Bill(s)  shall not determine or affect in any way 

the rights of the Owner  under  this  Contract  to  make  the final  adjustments of the quantities of 

material, measurements of work and adjustments of amounts etc. in the  final bill. 

The final bill shall be submitted by the Contractor within one month of the date of completion of the 

work fully and completely in all respects. If the Contractor fails to submit the final bill accordingly 

Engineer-in-Charge/Site-in-Charge may make the measurement and determine the total amount payable 

for the work carried out by the Contractor and such a certification shall be final and binding on the 

Contractor.  The Owner/Engineer-in-Charge/Site-in-Charge may take the assistance   of an outside party 

for   taking    the measurement, the expenses    of which shall be payable by the Contractor. 

Payment of final bill shall be made within 30 days from the date of receipt of the certified bill by the 

Disbursement Section of the owner. 
 

Wherever possible, payment shall be tendered to the contractor in electronic mode (e-payment) 

through any of the designated banks. The contractor will comply by furnishing full particulars of 

Bank account (mandate) to which the payments will be routed. Owner reserves the right to make 

payment in any alternate mode also. 

34. MEASUREMENT OF WORKS 
 

All measurements shall be in metric system. All the works will be jointly measured by the representative   

of    the    Engineer-in-Charge/Site-in-Charge    and    the Contractor or their authorised agent 

progressively. Such measurement will be recorded in the Measurement Book/Measurement Sheet by the 

Contractor or his authorised representative and signed in token of acceptance by the Owner or their 

authorised representative. 

For the purpose of taking joint measurement, the Contractor/representative shall be bound to be present 

whenever required by   the   Engineer-in-Charge/Site-in-Charge.  If, however, they are absent  

f any reasons whatsoever, the measurement will be taken by the Engineer-in-Charge/Site-in-Charge or 

his representative and the same would be deemed to be correct and binding on the Contractor. 

In case of  any dispute as to the mode  of  measurement  for  any  item  of work, the latest  Indian  

Standard  Specifications  shall  be  followed.  In  case  of  any further dispute on the same the same shall 

be as per the certification of an outside qualified Engineer/ Consultant. Such a measurement shall be  

final  and binding on the Owner  and the Contractor. 

35. BILLING OF WORKS EXECUTED 
 

The Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-in- Charge/Site-

in-Charge  of  the  work  giving  abstract  and  detailed  measurement  for   the various items executed 

during a  month,  before  the  expiry  of  the  first  week  of  the succeeding month. The Engineer-in- 

Charge/ Site-in-Charge shall take or cause to be taken the requisite measurements for the purpose of 

having the bill verified and/or checked before forwarding the same to the disbursement office of the 

Owner for further action in terms of the Contract and payment thereafter. The Engineer-in-Charge/Site-
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in-Charge shall verify the bills within 7 days of submission of the Bill by the Contractor. 

36. RETENTION MONEY 
 

10% of the total value of the Running Account and Final Bill  will  be deducted and retained by  the 

Owner as retention  money on account  of  any  damage/defect liability that may arise for  the period 

covered under the defect liability period clause of the Contract free of interest. Any damage or defect that 

may arise or lie undiscovered at the time of issue of completion certificate connected in any way with the 

equipment or materials supplied by contractor or in workmanship shall be rectified or replaced by the 

contractor at his own expense failing which the Owner shall be entitled to rectify the said damage/defect 

from the retention money. Any excess of expenditure incurred by the Owner on account of damage or 

defect shall be payable by the Contractor. The decision of the Owner in this behalf shall not be liable to 

be questioned but shall be final and binding on the Contractor. 

Thus, deduction towards retention money is applicable only in case of job/works contracts (civil, 

mechanical, electrical, maintenance etc.) where any damage or defect may arise in future (i.e. within 12 

months from the date of completion of job) or lie undiscovered at the time of issue of completion 

certificate. 

37. STATUTORY LEVIES 
 

7. D.1.The Contractor accepts full and exclusive liability for the payment of any and all taxes, duties, 

cess, levies and statutory payments payable under all or any of the statutes. 

Variations of taxes and duties arising out of the amendments to the Central / State enactments, in respect 

of sale of goods / services covered under this bid shall be to HBL’s account, so long as: 

 They relate to the period after the opening of the price bid, but before  the  contracted completion 

period (excluding permitted extensions due to delay on account of the contractors, if any) or the 

actual completion period, whichever is earlier; and 

 The vendor furnishes documentary evidence of incurrence of such variations, in addition to the 

invoices/documents for claiming Input Tax credit, wherever  applicable. 

All contributions and taxes for unemployment compensation, insurance and old age pensions or annuities 

now or hereafter imposed by Central or State Governmental authorities which are imposed with respect 

to or covered  by  the wages,  salaries  or other compensations paid to the persons employed by the 

Contractor  and  the Contractor shall be responsible for the compliance with all obligations and 

restrictions imposed by the Labour Law or any other law affecting employer-employee relationship and 

the Contractor further agrees to comply and to secure the compliance of all sub- contractors with all 

applicable Central, State, Municipal and local laws, and regulations and requirements of any Central, 

State or Local Government agency or authority. 

Contractor further agrees to defend, indemnify and hold harmless from any liability or penalty which 

may be imposed  by the  Central, State or Local authorities by reason of  any violation by Contractor or 

sub-contractor of such laws, regulations or requirements and also from all claims, suits or proceedings 

that may be brought against the Owner arising under, growing out of, or by reasons of the work provided 

for by this contract by third parties, or by Central or State Government authority or any administrative 

sub- division thereof. The Contractor further agrees that in case any such demand is raised against the 

Owner, and Owner has no way but to pay and pays/makes payment of the same, the Owner shall have 

the right to deduct the same from the amounts due and payable to the Contractor. The Contractor shall 

not raise any demand or dispute in respect of the same but may have recourse to recover / receive from 

the concerned authorities on the basis of the Certificate of the Owner issued in that behalf. 
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7.d.2. The rates quoted should be inclusive of all taxes. However, wherever the tax is to be deducted at 

source, the same will be  deducted from  the  bills of  the  Contractor and paid to the concerned 

authorities. The proof of such payments of tax will be furnished to the contractor. 

The vendor shall comply with all the provisions of the GST Act/Rules/requirements like providing of tax 

invoices, payment of taxes to the authorities within the due dates, filing of returns within the due dates 

etc. to enable HBL to take Input Tax Credit. In case of imports, vendor shall provide import documents 

and invoice fulfilling the requirements of Customs Act and Rules Vendor will be fully responsible for 

complying with the Customs provisions to enable HBL to take Input Tax Credit. 
 

In case, HBL is not able to take Input Tax Credit due to any noncompliance/default/negligence of the 

seller of goods/service provider, the same shall be recovered from the pending bills /dues (including 

security deposit, BG etc.) 

Vendor shall be responsible to indemnify the Corporation for any loss, direct or implied accrued to the 

Corporation on account of supplier/service provider failure to discharge his statutory liabilities like 

paying taxes on time, filing appropriate returns within the prescribed time etc. 

Income tax will be deducted at source as per rules at prevailing rates, unless certificate, if any, for 

deduction at lesser rate or nil deduction is submitted by the Contractor from appropriate authority. 

The contractor shall provide accurate particulars of PAN number as required, under Section 206AA of 

Income Tax Act 1961. 

The contractors having their ‘tax residency status’ outside India shall provide Tax Residency 

Certificate (TRC), issued by Government of the Country or the specified territory where the 

Contractor is a Resident. Rule 21AB of the Income Tax Rules, 1962 has prescribed the contents of a 

TRC. This would enable the Corporation to deduct tax at source by duly considering the ‘treaty 

relief’, if any, under Double Taxation Avoidance Agreement (DTAA) entered  into between  GOI 

and the respective country/specified territory in which the Contractors’ ‘tax residency status’ is 

currently in force. 

38. MATERIALS TO BE SUPPLIED BY CONTRACTOR 
 

The Contractor shall procure and provide the whole of the materials required for construction including 

tools, tackles, construction plant and equipment for the completion and maintenance of the works except 

the materials viz. steel and cement which may be agreed to be supplied as provided elsewhere in the 

contract. The contractor shall make arrangement for procuring such materials and for the transport 

thereof at their own cost and expenses. 

The Owner may give necessary recommendation to the respective authority if so desired by the 

Contractorbut assumes no responsibility of any nature. The Contractor shall procure materials of  ISI  

stamp  /  certification  and  supplied  by  reputed  suppliers borne on DGS&D list. 

All materials procured should meet the specifications given in the tender document. The Engineer-in-

charge  may,  at  his   discretion,  ask   for   samples   and   test certificates   for any batch of any 

materials procured. Before procuring, the Contractor should get the approval of Engineer-in-Charge/Site-

in-Charge for any materials to be used for the works. 
 

Manufacturer's certificate shall be submitted for all materials supplied by the Contractor. If, however, in 

the opinion of the Engineer-in-Charge/Site-in-Charge any tests are required to be conducted on the 

material supplied by the Contractor, these will be arranged by the Contractor promptly at his own cost. 

 

39. MATERIALS TO BE SUPPLIED BY THE OWNER 
 

Steel and Cement maybe supplied by the Owner to the contractor against payment by Contractor from 

either godown or from the site or within work premises itself and the contractor shall arrange for all 
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transport to actual work site at no extra cost. 

The contractor shall bear all the costs  including  loading  and  unloading, carting from  issue points to 

work spot storage, unloading, custody and handling and stacking the  same and return the surplus steel 

and cement to the Owner's storage point after completion of job. 

The contractor will be fully accountable for the steel and cement received from the Owner and contractor 

will give acknowledgement/receipt for quantity of steel and cement received by him each time he uplifts 

cement from Owner's custody. 

For all computation purposes, the theoretical cement consumption shall be considered as per CPWD 

standards. 

Steel    and    Cement    as    received    from     the manufacturer/ stockists    will    be issued to the 

contractor. Theoretical weight of cement in a bag will be considered as 50 Kg.  Bags weighing  upto  4%  

less   shall   be  accepted  by the contractor and considered as 50  Kg.  per bag.  Any shortage in the  

weight  of  any  cement  bag by more than 4%  will be to the  Owner's  account  only  when pointed out 

by the Contractor  and verified  by Engineer-in-Charge/Site in Charge at the time of Contract or taking 

delivery. 

The contractor will be required to maintain a stock register for receipt, issuance and consumption of steel 

and cement   at   site.   Cement will   be   stored   in   a warehouse at site. Requirement of cement on any 

day will be taken out of the warehouse. Cement issued shall be regulated on the basis of FIRST 

RECEIPT to go as FIRST ISSUE. 

Empty cement bag shall be the property of the Contractor.  Contractor shall be penalised for any 

excess/under consumption of cement.  The penal rate will be twice the rate of issue of cement for this 

work. 

All the running bills as well as the final bills will be accompanied by cement consumption statements 

giving the detailed working of the cement used, cement received and stock- on-hand. 
 

The Contractor will be fully responsible for safe custody of cement once it is received by him and during 

transport. Owner will not entertain any claims of the contractor for theft, loss or damage to cement while 

in their custody. 

The contractor shall not remove from the site any cement bags at any time. 

 

The Contractor shall advise Engineer-in-charge/Site-in-charge in writing atleast 21 days before 

exhausting the Cement stocks already held by Contractor to ensure that such delays do not lead to 

interruptions in the progress of work. 

Cement shall not be supplied by the Owner for manufacturing of mosaic tiles, precast cement jali and any other 

bought out items which consume cement and for temporary works. 

Cement in bags and in good usable condition left over after the completion of work shall  be returned by the 

contractor to the Owner. The Owner shall make payment to the Contractor at the supply rate for such stocks of 

cement they accept and receive. Any refused stock  of  cement shall be removed by the Contractor from the site  at  

his cost and expenses within 15 days of completion of the work. 

40. PAYMENT OF CLAIMS AND DAMAGES 
 

Should the Owner have to pay money in respect of claims or  demands  as aforesaid the amount  so paid 

and the  costs  incurred  by the Owner shall be charged  to  and paid by the Contractor  and the Contractor 
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shall not be entitled to dispute or question the right of the Owner to make such payments notwithstanding 

the same may have been without  his consent or authority or  in  law or otherwise to the contrary. 

 In every case in which by virtue of the   provisions   of Workmen’s   Compensation Act, 1923, or other 

Acts, the Owner is obliged to pay Compensation to a Workman employed by the Contractor in execution 

of the works, the Owner will recover from the Contractor the amount of compensation so paid and 

without prejudice to the rights of Owner under the said Act. Owner shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due to the 

Contractor whether under this contract or otherwise. The Owner shall not be bound to contest any claim 

made under Section 12 sub section (1) of the said Act, except on the written request of the Contractor and 

upon his giving to the Owner full security for all costs for  which  the owner might  become  liable  in  

consequence of contesting such claim. 

41. ACTION AND COMPENSATION IN CASE OF BAD WORK 
 

If  it  shall  appear  to  the  Engineer-in-Charge/Site-in-Charge  that  any  work  has   been executed with 

bad, imperfect or unskilled workmanship, or with  materials,  or  that  any materials or articles provided 

by the Contractor for  execution  of  the  work  are  not  of standards specified/inferior quality to that 

contracted for, or otherwise not in accordance with 

the contract, the CONTRACTOR shall on demand in writing from the Engineer-in-Charge/Site- in-

Charge or his authorised representative specifying  the  work,  materials or  articles complained of, 

notwithstanding that the same may have been inadvertently passed, certified  and paid for, forthwith 

rectify or remove and reconstruct the work so specified and at his own charge and cost and  expenses and 

in the event of failure to do so within  a  period  of  15  days  of such intimation/ information/knowledge, 

the Contractor shall be liable to pay compensation equivalent to the cost of reconstruction by the Owner. 

On expiry of 15 days period mentioned above, the Owner may by themselves or otherwise rectify or 

remove  and re-execute the  work  or remove  and   replace   with others,   the materials   or   articles 

complained of as the case may be at the risk and expenses in all respects of the Contractor. The decision 

of the  Engineer- in- Charge/ Site-in-Charge as to any question arising under this clause shall be final and 

conclusive and shall not be raised as a dispute or shall be arbitrable. 

42. INSPECTION AND AUDIT OF CONTRACT AND WORKS 
 

This project is  subject  to  inspection  by  various  Government  agencies  of Government of  India. The  

contractor  shall  extend full cooperation to  all  the Government and other agencies  in the inspection of 

the works, audit of the Contract and the documents of Contract Bills, measurements sheets etc. etc. and 

examination of the records of works and make enquiries interrogation as they may deem fit,  proper  and  

necessary. Upon inspection etc. by such agencies if  it  is pointed  out that the contract work  has  not  

been carried  out according  to   the prescribed terms and conditions as laid down in the tender 

documents and if any recoveries are recommended, the same shall be recovered from the contractors 

running  bills/final  bill/from ordered/suggested Security Deposit/retention money. The Contractor shall 

not rise any dispute on any such account and the same shall not be arbitrable. 

43. CONTRACTOR TO INDEMNIFY THE OWNER 
 

The Contractor shall indemnify the Owner and every member, officer and employee of the Owner,   also   

the Engineer-in-Charge/Site-in-Charge and his staff against all  the actions, proceedings, claims, 

demands, costs, expenses, whatsoever arising out of or in connection with the works and all actions, 

proceedings, claims, demands, costs, expenses which may be made against the Owner for or in respect of 

or arising out of any failure by  the Contractor in the performance of his obligations under the contract. 

The Contractor shall be liable for or in respect of or in  consequence of  any  accident  or injury  to  any 

workmen or  other person in the employment of the Contractor or his sub contractor and Contractor shall 
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indemnify and keep indemnified the Owner against all such damages, proceedings,  costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

44. Liquidated Damages 
 

i) In case of any delay in completion of the work beyond the CDD, the Owner shall be entitled to be 

paid Liquidated Damages by the Contractor. The Liquidated Damages shall be initially at the rate of 

0.5% (half percent) of the total contract value for every week of the delay subject to a maximum 

of 5% of the total contract value. The Liquidated Damages shall be recovered by the Owner out of 

the amounts payable to the  Contractor  or  from  any Bank Guarantees or Deposits furnished by the 

Contractor or the Retention Money retained from the Bills of the Contractor, either under this 

contract or any other contract. 

ii) The Contractor shall be entitled to give an acceptable unconditional Bank Guarantee in lieu of such a 

deduction if Contractor desires any decision on a request for time extension. 

iii)  Once a final decision is taken on the request of the Contractor or otherwise, the Liquidated 

Damages shall be applicable only on the basic cost of the contract and on each full completed 

week(s) of delay (and for part of the week, a pro-rata Liquidated Damages amount shall be 

applicable). 

iv) This final calculation of Liquidated Damages shall be only on the value of the unexecuted 

portion/quantity of work as on the CDD. 

v) Contractor agrees with the Owner, that the above represents a genuine pre- estimate of the damages 

which the Owner will suffer on account of delay in the performance of the work by Contractor. The 

Contractor further agrees that the Liquidated Damages amount is over and above any right which 

owner has to risk purchase under Clause 12.4 and any right to get the defects in the work rectified at 

the cost of the contractor. 

45. DEFECTS AFTER TAKING OVER OR TERMINATION OF WORK CONTRACT BY 

OWNER 

The Contractor shall remain responsible and liable  to  make  good all losses or damages that   may 

occur/appear to the work carried out under this Contract within  a  period  of 12 months from  date  of   

issue   of   the   Completion   Certificate   and/or the  date of Owner taking  over the work, whichever is 

earlier. The Contractor shall issue a Bank Guarantee to the Owner in the sum of 10% of the work 

entrusted in the Contract, from any Scheduled Bank (other than a Co- Operative Bank)  acceptable  to  

the Owner  and  if  however,  the Contractor fails to furnish such  a Bank Guarantee the Owner shall 

have right to retain the Security Deposit  and  Retention  Money to cover the 10% of the Guarantee 

amount under this clause and to return/refund the same after the expiry of the period of 12 months 

without any interest thereon. (Please refer to clause 4. Deposits) 

46. TERMINATION OF CONTRACT 
 

a. The owner may terminate the contract at any stage of the construction for reasons to be recorded in the 

letter of termination. 

b. The Owner inter alia may terminate the Contract for either or both of the following reasons that the 

contractor 

 has abandoned the work/Contract. 
 

 has failed to commence the works, or has without any lawful excuse under these conditions suspended 

the work for 15 consecutive days. 

 has failed to remove materials from the site or to pull down and  replace  the work within 15 days after 

receiving from the Engineer written notice that the said materials or work were condemned and/or 
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rejected by the Engineer under specified conditions. 

 has neglected or failed to observe and perform all or any of the terms acts, matters or things under this 

Contract to be observed and performed by the Contractor. 

 has to the detriment of good workmanship or in defiance of the Engineer's instructions to the contrary 

sub-let any part of the Contract. 

 has acted in any manner to the detrimental interest, reputation, dignity, name or prestige of the Owner. 

 has stopped attending to work without any prior notice and prior permission for a period of 15 days. 

 has become untraceable. 

 

 has without authority acted in violation of the terms and conditions of this contract and  has committed 

breach of terms of the contract in best judgement of the owner. 

 has been declared insolvent/bankrupt. 

 

 in the event of sudden death of the Contractor. 
 

c. The owner on termination of such contract  shall  have  the  right  to  appropriate  the  Security Deposit, 

Retention Money and invoke the Bank Guarantee furnished by the contractor and to appropriate the same 

towards the amounts due and payable by the contractor as per the conditions of Contract and return to the 

contractor excess money, if any, left over. 

d. In case of Termination of the contract, Owner shall have the right to carry out the unexecuted 

portion of the work either by themselves or through any  other contractor(s) at the risk and cost of 

the Contractor. In view of paucity of time, Owner shall have the right to place such unexecuted 

portion of the work on any nominated contractor(s). However, the overall liability of the Contractor 

shall be restricted to 100 % of the total contract value. 

e. The contractor within or at the time fixed by the Owner shall depute his authorised representative for 

taking joint final measurements of the works executed thus far and submit the final bill for the work as  

per  joint  final  measurement within  15 days  of the date of joint final measurement. If the contractor 

fails to depute their representative for joint measurement, the owner shall take the measurement with 

their Engineer-in- 
 

      Charge/Site-in-Charge or any other outside representatives.  Such   a measurement   shall not  be  

questioned  by  the  Contractor  and no   dispute  can   be raised by the Contractor for purpose of 

Arbitration. 

f. The Owner may enter upon and take possession of the works  and  all  plant,  tools, scaffoldings, sheds, 

machinery, power  operated  tools  and  steel,  cement  and  other materials of the Contract at the site or 

around the site and use or employ the same for completion of the work or employ any other contractor or 

other person or persons to complete the works. The Contractor shall not in any way object or interrupt or 

do any act, matter or thing to prevent or hinder such actions, other  Contractor  or other persons 

employed  for  completing  and  finishing or using  the  materials  and plant for the works. When the 

works shall be completed or as soon thereafter the Engineer shall give a notice in writing  to  the  

Contractor  to  remove  surplus materials  and  plant,  if any,  and   belonging   to the  Contractor except 

as provided elsewhere  in  the Contract and should the Contractor  fail to do so within a period of 15 days 

after receipt thereof the Owner may sell the same by public auction and shall give credit to the  

contractor  for the  amount realised. The  Owner shall thereafter ascertain and certify in writing under his 

hand  what (if anything) shall be due or payable to or by the Owner for the value of the plant and 

materials  so  taken possession and the expense or loss which the Owner shall have  been put  to  in 

procuring the  works, to be so completed, and the amount if any, owing to the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Owner to the Contractor  or  by the Contractor  

to the Owner, as the case may, and the Certificate of  the  Owner  shall  be  final  and conclusive between 
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the parties. 

g. When the contract is terminated by the Owner for all or any of the reasons mentioned above the 

Contractor shall not have any right to claim compensation on account of such termination. 

47. FORCE MAJEURE 
 

Any delay in or failure of the  performance  of  either  part  hereto  shall not  constitute  default hereunder  

or  give  rise  to any claims for damage, if  any,  to  the  extent such delays  or failure of performance is 

caused by occurrences such as Acts of God or an enemy, expropriation  or  confiscation  of  facilities  by  

Government  authorities, acts  of  war, rebellion, sabotage or fires, floods, explosions, riots, or strikes. 

The Contractor shall keep records of the circumstances referred to above and bring these to the notice of 

the Engineer-in-Charge/Site-in-Charge  in   writing immediately on such occurrences. The amount of 

time, if any, lost on any of these counts shall not be counted  for  the  Contract  period.  Once decision   

of   the Owner arrived at   after consultation    with    the Contractor,    shall be final and binding.  Such  a  

determined period of  time  be extended  by the Owner  to enable the Contractor to complete the job 

within such extended period of time. 

 

If  Contractor  is  prevented  or  delayed  from   the   performing any of its obligations under this 

Agreement by Force Majeure, then Contractor shall notify Owner the circumstances constituting the 

Force Majeure and  the obligations performance of which is thereby delayed or prevented, within seven 

days of the occurrence of the events. 

48. ARBITRATION 
 

a. All disputes and differences of whatsoever nature, whether existing or which shall at any time arise 

between the parties hereto touching or concerning the agreement, meaning, operation or effect thereof or 

to the rights and liabilities of the parties or arising out of or in relation thereto whether during or after 

completion of the contract or whether before after determination, foreclosure, termination or breach of 

the agreement (other than those in respect of which the decision of any person is, by the contract, 

expressed to be final and binding) shall, after written notice by either party to the agreement to the other 

of them and to the Appointing Authority hereinafter mentioned, be referred for adjudication to the Sole 

Arbitrator to be appointed as hereinafter provided. 

b. The appointing authority shall either himself act as the Sole Arbitrator or nominate some 

officer/retired officer of HPCL BIOFUELS Limited (referred to as owner or HBL) or a retired officer 

of any other Government Company in the Oil Sector of the rank of Ch. Manager & above or any 

retired officer of the Central Government  not  below  the rank of a Director, to act as the Sole 

Arbitrator to adjudicate the disputes and differences between the parties. The contractor/vendor 

shall not be entitled to raise any objection to the appointment of such person as the Sole Arbitrator 

on the ground that the said person is/was an officer and/or shareholder of the owner, another Govt. 

Company or the Central Government or that he/she has to deal or had dealt with the matter to which 

the contract relates or that in the course of his/her duties, he/she has/had expressed views on all or 

any of the matters in dispute or difference. 

c. In the event of the Arbitrator to whom the matter is referred to, does not accept the appointment, or 

is unable or unwilling to act or resigns or vacates his office for any reasons whatsoever, the 

Appointing Authority aforesaid, shall nominate another person as aforesaid, to act as the Sole 

Arbitrator. 

d. Such another person nominated as the Sole Arbitrator shall be entitled to proceed with the arbitration 

from the stage at which it was left by his predecessor. It is expressly agreed between the parties that 

no person other than the Appointing Authority or a person nominated by the Appointing Authority 

as aforesaid, shall act as an Arbitrator. The failure on the part of the Appointing Authority to make 

an appointment on time shall only give rise to a right to a Contractor to get such an appointment 

made and not to have any other person appointed as the Sole Arbitrator. 

e. The Award of the Sole Arbitrator shall be final and binding on the parties to the Agreement. 
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f. The work under the Contract shall, however, continue during the Arbitration  proceedings and no 

payment due or payable to the concerned party shall be withheld (except to the extent disputed) on 

account of initiation, commencement or pendency of such proceedings. 

g. The Arbitrator may give a composite or separate Award(s) in respect of each dispute or difference 

referred to him and may also make interim award(s) if necessary. 

h. The fees of the Arbitrator and expenses of arbitration, if any, shall be borne equally by the parties unless 

the Sole Arbitrator otherwise  directs in his award  with reasons.  The lump  sum fees of the Arbitrator 

shall be Rs. 40,000/- per case for transportation contracts and Rs. 60,000/- for engineering contracts and 

if the sole Arbitrator completes the arbitration including his award within 5 months of accepting his 

appointment, he shall be paid Rs. 10,000./ additionally as bonus. Reasonable actual expenses for 

stenographer, etc will be reimbursed. Fees shall be paid stage wise i.e. 25% on acceptance, 25% on 

completion of pleadings/documentation, 25% on completion of arguments and balance on receipt of 

award by the parties. 

i. Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof and the rules made thereunder, shall apply to the Arbitration 

proceedings under this Clause. 

j. The Contract shall be governed by and constructed according to the laws in force in India. The parties 

hereby submit to the exclusive jurisdiction of the Courts situated at “location given in tender header” for 

all purposes. The Arbitration shall be held at “location mentioned for such purpose in Tender header” 

and conducted in English language. 

k. The Appointing Authority is the Functional Director of HPCL BIOFUELS Limited. 
 

49. GENERAL 
 

a. Materials required for the works whether brought by the contractor or supplied by the Owner shall be 

stored by the contractor only at places approved by Engineer-in-Charge/Site-in-Charge. Storage and safe 

custody of the material shall be the responsibility of the Contractor. 
 

b. Owner and/or Engineer-in-Charge/Site-in-Charge connected with the contract, shall be entitled at any 

time to inspect and examine any materials intended to be used in or on the works, either on the site   or   

at   factory   or workshop or at other place(s) manufactured or at     any places where these are laying or 

from which these are being obtained and the contractor shall give facilities as may be required for such 

inspection and examination. 
 

c. In case of any class of work for which there is no such specification supplied by the owner as is 

mentioned in the tender documents, such work shall be carried out in accordance with Indian Standard 

Specifications and  if  the  Indian   Standard Specifications do not cover   the same  the work should be 

carried out as per  standard Engineering  practice subject to the approval of the Engineer-in-Charge/Site-

in-Charge. 
 

d. Should the work be suspended by reason of rain, strike, lockouts or other  cause  the contractor shall take 

all precautions necessary for the  protection  of  the  work and  at  his own expense shall make good any 

damages arising from any of these causes. 
 

e. The contractor shall cover up and protect from injury from any cause all new work also for supplying all 

temporary doors,  protection to windows  and  any  other  requisite protection for the whole of the works 

executed whether by himself or special tradesmen or sub- contractors and any damage caused must be 

made good by the contractors at his own expense. 

 

f. If the contractor has quoted the items under the deemed exports, then it will be the responsibilityof the 

contractor to get all the benefits under deemed exports from the Government. The Owner’s responsibility 

shall only be limited to the issuance of required certificates. The quotation will be unconditional and 

phrases like “subject to availability of deemed exports benefit” etc. will not find place in it. 
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g. Integrity Pact: Effective 1st September, 2007, all tenders and contracts shall comply with the 

requirements of the Integrity Pact (IP) if the value of such tenders or contracts is ‘1 crore & above. 

Failure to sign the Integrity Pact shall lead to outright rejection of bid. 
 

h. Grievances of parties participating or intend to participate in the tender shall be addressed in writing to 

the officer designate of the Grievance Redressal Cell where the tenders have to be submitted within 

the stipulated period. Detailed mechanism of Grievance Redressal is available on the HBL website 
 

i. The guidelines for Holiday Listing as adopted and available on HBL/HPCL website shall be applicable 

to all tenders floated and all Purchase Orders/Contracts placed by HBL. 
 

j. Please note that all the terms and conditions of this tender are required to be accepted by bidders and no 

counter conditions will be entertained. 
 

k. Any bid that does not meet the Pre-Qualification requirement or the requirement in the Techno-

commercial bid is liable for rejection without further notice. 
 

l. HBL reserves the right to accept/ reject any or all of the bids at their sole discretion without assigning 

any reason. 
 

m. HBL reserves the right to extend the tender due date. 
 

n. HBL is not responsible for any delay in submission of bids by the vendor. 

50. Corrigenda/Addenda: 

At any time prior to the bid due date, HBL may, for any reason, whether at its own initiative or in 

response to a clarification requested by a prospective Bidder, modify this tender Document. 

The modifications, amendments, clarifications, corrigenda, addenda, time extensions, etc. to this tender 

will be communicated only through website of HBL. Bidders should regularly check HBl website to 

keep themselves updated. 

All corrigenda published are deemed to have been accepted as part of tender terms and conditions 

irrespective of the date a bid is submitted. 

Bidder shall be responsible to ensure that the bid submitted has taken into consideration all the 

corrigenda published as above. 

51. Commencement of Work and Refusals: 

The Contractor shall have to start the work within 15 days from date of issue of call up order or advice to 

commence the work. 

If the Contractor is unable to start the work due to preoccupation of Corporation’s work elsewhere and 

accordingly inform promptly to the EIC (Engineer In Charge) of his inability to take up the work in hand 

and if the Corporation is satisfied, the initial date for commencement of work can be extended by the 

Corporation. 

If the Contractor does not start the work by the above stated period and if the Corporation is not satisfied 

with the reasons for not  starting the  work  in time or if Contractor refuses to carry out the work due to 

any other reason, the Corporation can cancel the work order by giving a notice after the expiry of the 

specified period as per the order and the same work shall be carried out by any other Contractor at the 

entire risk and cost and consequences of the defaulting Contractor. 

In the event of two such cancellations for two different works during the contract period, the initial 

Security Deposit shall be forfeited and the standing contract shall be cancelled forthwith. 
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52. Compliances 

Contractor to work for extended hours during night, if necessary, in order to complete the job in time. All 

necessary lighting arrangements shall be made by the contractor only. 

In case the site  is running outlet,  Contractor has to  schedule  his  work  in such a way that the operation 

of the outlet is not hampered. 

Since the work is to be carried out in running Retail Outlets also, the work is likely to be hampered / 

delayed due to operational reasons. No claims on account of the above and any other reason whatsoever 

shall be entertained by the Corporation and work shall be completed by the contractor within the 

stipulated period considering the above conditions, also the Corporation shall not pay any compensation 

whatsoever for idling of labor / equipment. In case the site is a running outlet, Contractor has to schedule 

his work in such a way that the operation of the outlet is not hampered. 

In case, Diesel or Petrol is stored at Site, No hot work will be permitted at site unless permission is 

granted by HBL Engineer in charge in writing. 

Acceptance of the facility / facilities by the Corporation does not constitute final completion of the 

contract. The contract shall be deemed to be executed in full and final measurement certified only when 

the contractor has fully discharged all his obligations in terms of all the contract documents. 

53. Work Commitment 

Facilities dismantled / damaged while executing the works shall be restored to its original condition 

without any extra cost to the Corporation. 

Approved makes / brands are specified in  the tender for various materials are  to be used in the 

construction. It is the responsibility of the party to ensure that materials of best quality and genuine make 

are procured for use in works. Decision of HBL with regard to selection of any of the brands / makes  

stipulated in the tender shall be final. In  case specifications/ make of any item  or work is not mentioned 

in these tender documents or if any of the approved make as mentioned in the List of approved make are 

not available for any particular item then Contractor has to provide the documentary proof for the same 

& basis the documentary proof, HBL may approve the revised specification / make on their sole 

discretion 

In case specification/make of any item or work is not mentioned in these tender documents, then 

contractor will be required to take prior approval of the specifications/ make for that particular item/work 

from   HBL Engineer in charge carrying out the jobs. 

All electrical jobs should be carried out through a licensed electrician only, having a valid electrical 

license issued by state electricity board or equivalent central/state authorities like Electrical Inspectors 

and approved by HBL designated officer in writing. 

54. Water and Power:  

Water and Power required for construction works and workmen shall be arranged by the Contractor at 

his / her own cost. Contractor to work for extended hours during night, if necessary, in order to complete 

the job in time. All necessary lighting arrangements shall be made by the contractor only. 

55. Vendor shall not sublet, sub contract or assign the work against order placed. 

56. Penalty: As mentioned in General Terms & conditions. 

57. Part Order Quantity: As mentioned in General Terms & conditions 

58. Quantity tolerance: Refer to the section “Technical Specifications” 
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59. Any quantity in excess of the ordered quantity shall be returned to supplier at supplier's expense. 

60. HBL reserves the right to suspend dispatch of the material covered by the order in event of strike, 

accidents or other contingencies beyond HBL control. 

61. Addresses of locations where plates are to be delivered and contact details of the concerned persons will 

be given in the Price Inquiry. 

62. HBL reserves the right to accept any tender in whole or in part or reject any or all tenders without 

assigning any reason. 

63. HBL shall not be bound to accept the lowest tender and reserves right to accept any or more tenders in 

part. Decision of HBL in this connection shall be final. 

64. All correspondence shall be in English language only 

65. Order of Precedence: 

The Special Terms & Conditions and the Technical Specification of the tender shall always supersede 

the General Terms & Conditions of the tender for the related terms/clauses. 

In case of contradictions between various sections of the tender document, the Work Description shall 

supersede Specification and Drawings and Special Terms & Conditions shall supersede instructions to 

tenderers, particular clauses of General Terms & Conditions or clauses stated elsewhere 

HBL reserves the right to accept any tender in whole or in part or reject any or all tenders without 

assigning any reason.  Decision of HBL in this regard shall  be final and binding on the bidder. 

HBL shall follow Purchase Preference / Price Preference as per prevailing guidelines of Government of 

India 

66. This Tender is not transferable. All enclosed tender documents along with the Annexures / Attachments 

will form part of the tender. 

67. The prices quoted by the Tenderer shall be firm during the validity period of the bid and Tenderer agrees 

to keep the bid alive and valid during the said period. In case the tenderer revokes or cancels the tender 

or varies any of terms of the tender without the Consent of the Owner, in writing, the Tenderer forfeits 

the right to the refund of the Earnest Money paid along with the tender. 

68. Corporation reserves the right to take action as deemed fit which is inclusive of placing the tenderer 

under suspension / holiday for a period as decided by the Corporation , in case of withdrawal of offer at 

any stage , non - acceptance of LOA / PO or non - execution of order or any other breach of tender terms 

and conditions. 

69. In case of any dispute in the interpretation of the terms and conditions of the tender, the decision of the 

Corporation shall be final and binding. 

70. Safety Provisions 

Provisions for Safety in Construction: 

A Personnel Protective Equipment (PPE)-To be used as per the job requirement. 

 Safety Helmets 

 Safety Shoes 

 Safety Belts with life line 

 Goggles 

 Face Protection 

 Breathing Apparatus 
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Contractor will be fined if any of his manpower will be caught without wearing above Personal 

Protective Equipment’s. INR 500 & INR 1000 Per day Per Person will be fined and deducted from 

RA Bills if any of contractor’s manpower found without Safety Helmets and Safety shoes 

respectively. 
 

Safety in Excavation: 

 Provision of proper barricading (1Mt. height) around pit / excavated pits 

 Provision of Reflective signboards ahead of barricade / material heaps, with adequate 

message such as 'CAUTION - WORK IN PROGRESS'. 

 Proper shoring for the excavation is to be provided to prevent cave-in for side of slope >45 

Degree 

 Proper precautions to be taken if the excavation is adjoining to heavy structure like 

building, street and roadways 
 

Safety in Confined Space 

 Work to be carried out only in presence of a supervisor when worker enters in confined 

space. Deploy only properly trained men with sound health for such jobs. 

 Medical certificate for such men not more than a month old to be submitted to the EIC. 
 

Electrical Safety 

 Provision of first aid kit for electrical shock. 

 Provision of CO2 type fire extinguisher in adequate nos. as per EIC directions. 

 Provision of minimum 3 nos. of sand buckets with moisture free, dry sand. 

 Contractor to engage electrician (s) having valid electrical license in line with provisions 

in Indian Electricity Rules and to submit the license to the EIC. 
 

Working at Heights 

 Take work permission from EIC to take up work at height above 3 metres. 

 Provision of suitable platform with all scaffoldings to be made, its construction to be as 

per specification with toe board and railing. 

 The area below working at height should be cordoned. 

 BIS approved quality and good condition safety belts to be used while  working at heights 

 Ropes used should be in good condition and adequate strength free of defects 

 Ladder to be placed at secured and levelled surface 

 Scaffolding to be erected on rigid / firm / levelled surfaces only. 

General 

 Provision of "No Smoking” notices prominently displayed. 

 Unfinished erected structures to be properly tied up with guy ropes, nuts / bolts of critical 

section tightened during heavy winds 

 Provision of min. 2 nos. of 10 kg DCP type fire extinguisher 

 Provision of 3 nos. sand buckets duly filled with dry sand. 

 Training on safe practices to workers. 
 

Contractor to watch for overhead or nearby electrical lines before commencement of erection and 

advice HBL well in advance if any corrective action is required. In all circumstances the 

responsibility of workers and machinery safety, life, health, damages, compensation etc. shall be sole 

responsibility of the contractor. HBL will not be responsible for any mishaps, accidents, incidents 

etc. and subsequent damages, compensation, legality etc.  
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SCHEDULE OF RATES BIO-COMPOST YARD AT SUGAULI  
SI. 
No. 

Item Description UOM QTY Rate Total Amt. 
Total Amount 

in words 

1A 

Excavation: 
Earth work in excavation by mechanical 
means (Hydraulic excavator) / manual 
means  including disposal of excavated 
earth within and outside site to 
unobjectionable place, disposed earth to 
be levelled, neatly dressed & compaction 
wherever required. It also includes 
providing shoring, strutting, dewatering as 
required. Note. (i)Vendor shall consider 
any extra width required for providing 
shuttering, shoring, struttin for earth 
retention etc in his scope which will not be 
considered for measurements / payments. 
ii) Contratcor to note that initial & final 
level survey shall be undertaken jointly by 
himself & / or representatives with HBL 
site engineer for calculation of earth 
volume using Simpson's rule in case of 
Land Development / cutting works. iii) 
Also note that the scope of works include 
provision of permanent & temporary 
bench marks. 

CUM 2780 75.50     209,890.00  

INR Two Lakh 
Nine 
Thousand 
Eight Hundred 
and Ninety 
Only 

2A 

Backfilling:  
With selected excavated earth-Backfilling 
around foundations, trenches, sumps, pits, 
substructures, etc. at all depth with 
stacked soil near construction boundary 
including placing, spreading, watering, 
hammering and even compaction by plate 
compactor or any other mean instructed 
by engineer to achieve CBR Value 4 
(compaction should be at least 95% of 
standard proctor density), thickness of 
backfilled layers should not exceeding 150 
mm in depth, complete bye works as per 
specification or instruction by engineer. 
(The measurement for payment shall be 
for the theoretical net volume only.) 

CUM 2780 75.50 209,890.00 

INR Two Lakh 
Nine 
Thousand 
Eight Hundred 
and Ninety 
Only 
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3A 

PCC M15: 
 
Supplying and Laying Plain cement 
concrete of Volumetric Mix 1:2:4 (1 
CEMENT: 2 SAND: 4 COARSE 
AGGREGATES) grade concrete with 20mm 
downgraded coarse aggregate for pits, 
foundations, drains etc. including 
shuttering at all level as per drawings, 
specifications and EIC. Concrete cubes 
tested on 28 days shall give a result 
meeting M-15 requirement of IS 
456.Providing dowel bars with sleeve/ tie 
bars wherever required, laying at site, 
spreading & compacting, mechanically by 
screed board vibrators, vacuum 
dewatering process and finally finished by 
floating (Power trowel cum floater), 
brooming with wire brush including steel 
form work with sturdy MS. Channel 
sections, curing & making provision for 
Contraction/ expansion with dowels bar 
and PUF filler Board, cutting the laid 
concrete providing grooves of size 5mm 
wide and one third of the thickness of the 
concrete (or as required at site) within 48 
hours of laying of the concrete to form 
bays of 4Mtrs X 4Mtrs using heavy duty 
cutting machine with diamond cutting 
wheel and filling of the grooves with 
appropriate sealant, complete all 
completed along with associated works as 
per approved drawing, Technical 
specification and direction of Engineer-In-
Charge. (Only Dowel & tie bars to be paid 
separately under reinforcement). 
Minimum Machinery to be engaged before 
commencement of Job:- Batch Mixing Plant 
of Minimum 10 cubic metres Per hour 
capacity or AJAX (Self Loading Concrete 
Mixers), Power trowel cum floater, 
Vaccum dewatering machine, Texturing 
wire brush, Road Groove cutting Machine, 
concrete vibrators etc and other if 
required as per site condition and EIC. 

CUM 2107.8 6126.00 12,912,382.80 

INR One Crore 
Twenty Nine 
Lakh Twelve 
Thousand 
Three 
Hundred and 
Eighty Two & 
Paise Eighty 
Only 

4A 

BRICK MASONRY SUBSTRUCTURE: 
BRICK MASONRY WORKS :Providing and 
constructing following brick masonry in 
CM 1:5 using first quality bricks of Class 
designation 35 (35 KG / SQCM minimum) 
and conforming to IS-1077-1986 including 
providing all openings and projections , 
raking the joints to 1 cm deep, scaffolding, 
soaking of bricks in water prior to use and 
curing etc complete as per specifications .  

CUM 126 5131.00 646,506.00 

INR Six Lakh 
Forty Six 
Thousand Five 
Hundred and 
Six Only 
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5A 

BRICK MASONRY SUPERSTRUCTURE: 
BRICK MASONRY WORKS :Providing and 
constructing following brick masonry in 
CM 1:5 using first quality bricks of Class 
designation 35 (35 KG / SQCM minimum) 
and conforming to IS-1077-1986 including 
providing all openings and projections , 
raking the joints to 1 cm deep, scaffolding, 
soaking of bricks in water prior to use and 
curing etc complete as per specifications  
but for superstructure above Plinth level  
including scaffolding.  

CUM 63 5669.00 357,147.00 

INR Three 
Lakh Fifty 
Seven 
Thousand One 
Hundred and 
Forty Seven 
Only 

6A 

20mm Waterproof Plaster: 
 
Providing and laying average 20 mm thick 
sand faced cement plaster in Two Coats 
including providing necessary  scaffolding, 
chicken wire mesh at  all joints of brick 
and concrete  surfaces with a minimum 
overlap  of 150 mm in all directions and 
additional thickness if required to achieve 
perfect line and level, groove cutting 
without any extra cost.  Apply 12 mm thick 
coat of CM 1:4 mixed with approved make 
water proofing compound mixed as per 
manufacturer's specifications as 1st coat 
and leaving the surface rough.  Apply 2nd 
coat of 8 mm thick of CM 1:4  and finishing 
the surface by rubbing with sponge till 
uniform texture is obtained.   

SQM 656 264.00 173,184.00 

INR One Lakh 
Seventy Three 
Thousand One 
Hundred and 
Eighty Four 
Only 
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7A 

Structural Steel: 
 
Supply and Fabrication of Structural steel 
– Supply, Fabrication, Welding & erection 
and Painting of structural steel IS:2062 E 
250 (Fe410 W) or higher Grade A/B 
columns/ beams, angles, channels, Gate, 
purlins, ties, rafters, platforms 
/walkways/cross overs/pipe 
supports/inserts  including Preparation of 
all necessary fabrication drawings 
including bill of materials; supply of 
structural steel consisting of Non-BQ 
plates, rolled steel joists, channels, angles, 
flats, beams, etc. ; fixing of insert plates in 
RCC/Brickwork, straightening of raw steel 
if required, preparation of supplementary 
sketches , supply of bolts, nuts, washers, 
shims, packs, gas, welding electrodes and 
all other consumables, as required all 
complete. The scope includes loading, 
transportation ,unloading and delivery at 
erection site of all fabricated structures, 
erection, alignment and welding of all 
structures true to line, level, plumb and 
dimension, including rectification if any, 
splicing, site assembly all as per technical 
specifications and drawings, use of all 
safety equipment, hydra crane, chain 
pulley blocks etc.; carrying out welding 
procedure/welder qualification tests; pug 
cutting/gas cutting; drilling holes of 
suitable size; supplying & providing 
erection and permanent bolts with nuts & 
washers all complete as per drawings and 
instructions of Engineerin-Charge. Unit wt. 
will be considered as per BIS only. In case 
actual wt. is less than wt. as per BIS, then 
actual wt. will be considered for 
measurement. Painting scope shall include 
surface preparation to SA 2 ½ by Copper 
Slag Blasting; Supply & application of 1 
coat of IZS Primer (65-75 microns DFT); 
Supply & application of HB MIO Epoxy 
intermediate coat of 100 micron DFT 
followed by Supply & application of two 
coats of Acrylic Modified 2 pack 
Polyurethane recoatable of 2 x 40 micron 
DFT. (Total:245 micron DFT). Quoted rates 
are deemed to include the entire scope as 
per item as described herein above. 

MT 1 73684.99 73,684.99 

INR Seventy 
Three 
Thousand Six 
Hundred and 
Eighty Four & 
Paise Ninety 
Nine Only  
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8A 

Area Cleaning: 
 
Clearing of area including cutting trees, 
bushes, vegetation, 
roots, etc. by dozer or manual methods. 
Job includes disposing the 
vegetation ,trees, roots etc., to all leads 
outside Plant boundaries to suitable 
dumping spots/unobjectionable places; 
Right of way payments; loading at HBL 
premises; transportation to dumping 
spots/unobjectionable places; unloading & 
leveling at dumping 
spots/unobjectionable places; all compete 
as per instructions of HBL Site in-Charge 
including loading, transportation, 
unloading, cost of all labour, 
material, equipment, lead, lift etc. all 
complete and as directed by the 
Engineer-in-charge. Party shall quote his 
rates considering any income that 
he may derive from disposing the 
vegetation, trees , roots, etc. Dressing 
Surface (average excavation or filling upto 
15 cm) including removing vegetation in 
all kind of soil. Payment against this item is 
to be made only if it is not included in 
earth work item. 

SQM 19000 15.00 285,000.00 

INR Two Lakh 
Eighty Five 
Thousand 
Only 



 

Signature and Seal of the Bidder              HBL/TEN/PUB/20-21/210, DTD: 17.12.2020               Page 61 of 157 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

9A 

Earth filling from borrow Pit: 
Supply & filling imported earth of 
approved quality, in plot, trenches etc. in 
layers not exceeding 20 cm in depth each 
layer compacted by vibro rolling and 
watering. Item includes compaction using 
Vibratory Roller of 8 to 10 ton capacity for 
earth work under optimum moisture 
conditions to give at least 95% of the 
maximum dry density (Proctor Density). 
Note: a. Tenderer to note that initial & final 
level survey shall be undertaken jointly by 
the Contractor &/or representatives with 
HBL Site Engineer using Total Station. 
Initial levels to be taken after completion 
of clearing grass / jungle as applicable at 
site on a 5 m x 5m grid. b. Payment shall be 
made by computing the compacted volume 
of fill computed from the initial & final 
levels using Simpson's Rule. Net quantity 
of compacted earth shall be paid & no 
compensation whatsoever on account of 
subsidence of soil etc. shall be permitted. c. 
Tenderers to note that the scope of works 
include provision of permanent & 
temporary bench marks (RCC pedestal of 
size 300 mm x 300 mm approx. with 
necessary base plate) as per the 
instructions of the Site IN charge. d. For 
area which are waterlogged & swampy, 
arrangements like floats, 400 mm x 400 
mm base plate welded to the Level staff to 
be used for taking levels. e. Tenderers to 
note that approval from HBL shall be 
obtained for the imported earth & quarry 
used for mass filling & necessary test 
reports from a Govt Engg 
Colleges/Universities have to be submitted 
for the parameters specified by HBL prior 
to undertaking filling in the site. f. Item 
rate is inclusive of applicable Royalty for 
the imported earth & necessary receipts/ 
NOC from concerned Authorities to be 
submitted by the Contractor. 

CUM 7735 345.00 2,668,575.00 

INR Twenty 
Six Lakh Sixty 
Eight 
Thousand Five 
Hundred and 
Seventy Five 
Only 
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10A 

Sand Filling: 
 
Supplying and filling with Local sand 
within the grading zone IV of fine 
aggregates as per specifications, in plinth, 
under floors, pipeline corridors, 
landscaping, drain beds, etc. in layers not 
exceeding 20 cm in depth, each deposited 
layer to be compacted by ramming 
watering and dressing complete.Item 
includes compaction using Vibratory 
Roller of 8 to 10 ton capacity for sand 
work in under OMC to give at least 98% of 
MDD (Proctor Density). i) Contratcor to 
note that initial & final level survey shall 
be undertaken jointly by himself & / or 
representatives with HBL site engineer. ii) 
Tenderer to note that the scope of works 
include provision of permanent & 
temporary bench marks. iii) Tenderer to 
note that approval from HBL shall be 
obtained for the imported sand & quarry 
used for mass filling & necessary test 
reports from a Govt. Engg. colleges / NABL 
Accredited labs with prior approval of HBL 
to be submitted for the parameters 
specified by HBL prior to undertaking 
filling in the site. iv) Item rate is inclusive 
of applicable Royalty for the imported 
sand / specific approval to be obtained 
from concerned Statutory Authorities. 
Necessary receipts / NOC to be submitted 
by the Contratcor. v) Net quantity of 
compacted sand as per initial and final 
levels shall be paid & no compensation 
whatsoever on account of subsidence of 
sand ect shall be permitted. 

CUM 2000 1150.00 2,300,000.00 
INR Twenty 
Three Lakh 
Only 

11A 

HDPE Sheet 250 micron: 
 
Supply and laying hdpe sheet of 250 
micron thickness with laps on edges 
including the cost of all labour, material, 
adhesive and equipments complete as per 
specifications, approved drawings and as 
directed by the Engineer-in-charge. As-laid 
area only will be measured for making 
payment. Overlaps shall not be measured. 

KG 4000 105.00 420,000.00 

INR Four Lakh 
Twenty 
Thousand 
Only 
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12A 

WMM: 
Providing, laying, spreading and 
compacting graded stone aggregate (size 
range 53 mm to .075 mm) to wet mix 
macadam (WMM) specifications including 
premixing the material with water & 3% 
cement by weight at OMC in mechanical 
mix plant, carriage of mixed material by 
tipper to site, for all leads and lifts, laying 
in uniform layers with mechanical paver 
finisher in sub-base/base course on well 
prepared surface and compacting with 
vibratory roller of 8 to 10 ton capacity to 
achieve the desired density, all completed 
along with associated works as per 
approved drawing, Technical specification 
and direction of Engineer-In-Charge.Rate 
also to include carrying out the following  
tests on aggregates and test results to be 
submitted to EIC before use and shall meet 
following strength requirements.[LA 
Abrasion value : 40 % , Flakiness Index :15 
%]  -third layer of 75mm thick using 53 to 
22.2 mm size stone aggregate with 
screening of 13.2 mm & less. 

CUM 2877 2853.33 8,209,040.00 

INR Eighty 
Two Lakh 
Nine 
Thousand and 
Forty Only 

13A 

RCC M25: 
 
Providing and Laying controlled M-25 
reinforced cement concrete using, 20 mm 
and down size stone aggregates with PPC 
or OPC 53 at all levels in foundations,pits, 
rafts, drain raft, drain wall, drain precast 
cover including providing, fabricating and 
erecting form work of STEEL conforming 
to IS 4990 at all levels, heights and places 
wherever need/ specified with adequate 
adjustable steel props and sufficient 
bracings as per approved drawing 
including striking/ de-shuttering (No Ply 
shall be used). No deviation will be 
acceptable if proper line, level and plumb 
is not maintained in the drain wall and 
contractor may be asked to reconstruct the 
same without any cost to HBL. Cost to 
include sealing the joints with heavy duty 
brown self-adhesive tape, applying mould 
releasing agents (HBL approved) aligning 
to line and levels inlcuding mild steel ties, 
Polyvinyl chloride spacer, etc for drain if 
applicable.  

CUM 460.9 8792.00 4,052,232.80 

Forty Lakh 
Fifty Two 
Thousand 
Two Hundred 
and Thirty 
Two & Paise 
Eighty Only 
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14A 

Reinforcement: 
HYSD/TMT reinforcement steel FE 500 - 
Reinforcement for RCC works 
including straightening, cutting, bending, 
placing in position and binding with 
annealed GI wire of 16 gauge, providing 
spacers, chairs all complete with 
HYSD/TMT reinforcement - Fe 500grade 
as per BIS 1786 including the cost of 
all labour, material, equipment etc., 
complete as per specifications, approved 
drawings and as directed by the engineer-
in-charge. (i) Measurements for only 
authorized laps & chairs as per approved 
drawing will be counted. ii) Reinforcement 
shall range from 6 mm dia to 32 mm dis as 
per construction drawings. iii) Rate also 
includes providing necessary cover blocks 
in CM 1:2 as per required thickness & as 
per drawings. 

MT 22.4 70000.00 1,568,000.00 

INR Fifteen 
Lakh Sixty 
Eight 
Thousand 
Only 

15A 

Dismantling RCC/Brickwork: 
 
Dismantling of RCC/PCC/Brick/Stone 
Masonry: Breaking RCC/PCC/BM/Stone 
masonry, removal, loading & 
transportation of all broken debris and 
muck and disposal to an unobjectionable 
disposal site outside the premises, keeping 
the area clean, observing all safety 
precautions and ensuring that there is no 
damage to existing lines/structures, all 
complete as per instructions of HPCL EIC. 
Quoted rates are deemed to include 
payment of all applicable 
royalty/seignorage for permission to 
dump debris at disposal site. 

CUM 160 1382.00 221,120.00 

INR Two Lakh 
Twenty One 
Thousand One 
Hundred and 
Twenty Only 

16A 

NP3 1m dia Hume Pipe: 
 
Supply, Laying, jointing and aligning NP2 
class RCC hume pipe of 500mm diameter 
wherever required for forming conduits. 
Rate to include jointing with cement 
mortar, providing and laying PCC 1:2:4 
below pipe length (100mm thickness and 
100mm offset in each side) 

RM 20 3452.00 69,040.00 
INR Sixty Nine 
Thousand and 
Forty Only 

    
Total Basic Amount  
(Part - A) 

34,375,692.59 

INR Three 
Crore Forty 
Three Lakh 
Seventy Five 
Thousand Six 
Hundred and 
Ninety Two & 
Paise Fifty 
Nine Only 
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  Note to SOR/SOQ 

(i)  All mode of measurement shall be as per IS code if not specified in the SOR/SOQ. 

(ii) 
 All Quality Assurance Plan and technical specifications will be followed as per IS code and CPWD if not 
specified in the SOR/SOQ/tender document. 

(iii)  

Detailed scope of work, supply of material, other technical specifications, requirements of relevant codes, 
SCC(special conditions of contract), GTC (general terms and conditions) and any other requirement to 
complete the work as per tender document and item description shall be deemed to 
be included in to SOR items and applicable quoted rates. 

(iv)  
For all SOR items, required machineries, equipment’s for testing, inspection,fixtures, tools, tackles, 
consumables, supervision, labour (skilled/unskilled/semi-skilled) shall be included in quoted rates and 
supplied by contractor. 

(v)  

All materials and consumables required for completion of work in SOR item shall be included in 
contractor's scope. Any item covered in applicable standards and specifications shall be deemed to be 
included in SOR and shall be supplied by contractor. HBL shall not supply any material. Contractor shall 
supply cement, Sand, coarse aggregates, reinforcement steel, water and all other items required for the 
work. 

(vi)  
Quoted rates are deemed to include providing temporary openings wherever required for entry of rigs, 
men and materials and closure of Same after completion of works. 

(vii)  
For all SOR items, preparation of drawings wherever required and Bar bending schedule, job procedures, 
QAP, progress reporting, submission of all the above documents and obtaining approval from Hpcl, etc as 
applicable is deemed to be included in the scope of work and supply of the contractor. 

(viii)  
The electrical power and water required for the entire constructional activity and testing shall be 
arranged by the contractor only and quoted rates are deemed to include such cost. 

(ix)  
All tools, tackles, equipment’s and items brought to site by the contractor will be permitted to be taken 
out upon completion of work and fulfillment of necessary formalities. 

(x)  
The above mentioned rates are inclusive of all Taxes, levies, duties, transport, insurance charges but 
exclusive of 18% or applicable GST only and only 18% or applicable GST will be paid extra. 

(xi)  The party must quote only after having read & understood all terms & conditions of tender. 

(xii)  
The item wise quantities mentioned here may vary at the time of execution of works and bills would be 
paid accordingly. The bidder must visit the site and assess the site conditions before quoting against the 
tender. 

 

NNoottee  ::  AApppplliiccaabbllee  GGSSTT  ffoorr  cciivviill  jjoobbss  iiss  1188  %% 
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SCHEDULE OF RATES BIO-COMPOST YARD AT LAURIYA 
SI. 
No. 

Item Description UOM QTY Rate 
Total 

Amount 
Total Amount in 

words 

1B 

Excavation: 
Earth work in excavation by mechanical 
means (Hydraulic excavator) / manual 
means  including disposal of excavated 
earth within and outside site to 
unobjectionable place, disposed earth 
to be levelled, neatly dressed & 
compaction wherever required. It also 
includes providing shoring, strutting, 
dewatering as required. Note. (i)Vendor 
shall consider any extra width required 
for providing shuttering, shoring, 
struttin for earth retention etc in his 
scope which will not be considered for 
measurements / payments. ii) 
Contratcor to note that initial & final 
level survey shall be undertaken jointly 
by himself & / or representatives with 
HBL site engineer for calculation of 
earth volume using Simpson's rule in 
case of Land Development / cutting 
works. iii) Also note that the scope of 
works include provision of permanent 
& temporary bench marks. 

CUM 6280 75.50    474,140.00  

INR Four Lakh 
Seventy Four 
Thousand One 
Hundred and 
Forty Only 

2B 

Backfilling : 
With selected excavated earth-
Backfilling around foundations, 
trenches, sumps, pits, substructures, 
etc. at all depth with stacked soil near 
construction boundary including 
placing, spreading, watering, 
hammering and even compaction by 
plate compactor or any other mean 
instructed by engineer to achieve CBR 
Value 4 (compaction should be at least 
95% of standard proctor density), 
thickness of backfilled layers should not 
exceeding 150 mm in depth, complete 
bye works as per specification or 
instruction by engineer. (The 
measurement for payment shall be for 
the theoretical net volume only.) 

CUM 6280 75.50    474,140.00  

INR Four Lakh 
Seventy Four 
Thousand One 
Hundred and 
Forty Only 
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3B 

PCC M15: 
 
Supplying and Laying Plain cement 
concrete of Volumetric Mix 1:2:4 (1 
CEMENT: 2 SAND: 4 COARSE 
AGGREGATES) grade concrete with 
20mm downgraded coarse aggregate 
for pits, foundations, drains etc. 
including shuttering at all level as per 
drawings, specifications and EIC. 
Concrete cubes tested on 28 days shall 
give a result meeting M-15 requirement 
of IS 456.Providing dowel bars with 
sleeve/ tie bars wherever required, 
laying at site, spreading & compacting, 
mechanically by screed board vibrators, 
vacuum dewatering process and finally 
finished by floating (Power trowel cum 
floater), brooming with wire brush 
including steel form work with sturdy 
MS. Channel sections, curing & making 
provision for Contraction/ expansion 
with dowels bar and PUF filler Board, 
cutting the laid concrete providing 
grooves of size 5mm wide and one third 
of the thickness of the concrete (or as 
required at site) within 48 hours of 
laying of the concrete to form bays of 
4Mtrs X 4Mtrs using heavy duty cutting 
machine with diamond cutting wheel 
and filling of the grooves with 
appropriate sealant, complete all 
completed along with associated works 
as per approved drawing, Technical 
specification and direction of Engineer-
In-Charge. (Only Dowel & tie bars to be 
paid separately under reinforcement). 
Minimum Machinery to be engaged 
before commencement of Job:- Batch 
Mixing Plant of Minimum 10 cubic 
metres Per hour capacity or AJAX (Self 
Loading Concrete Mixers), Power 
trowel cum floater, Vaccum dewatering 
machine, Texturing wire brush, Road 
Groove cutting Machine, concrete 
vibrators etc and other if required as 
per site condition and EIC. 

CUM 2098.55 6126.00 12,855,717.30 

INR One Crore 
Twenty Eight 
Lakh Fifty Five 
Thousand Seven 
Hundred and 
Seventeen & 
Paise Thirty 
Only 

4B 

BRICK MASONRY SUBSTRUCTURE: 
 
BRICK MASONRY WORKS :Providing 
and constructing following brick 
masonry in CM 1:5 using first quality 
bricks of Class designation 35 (35 KG / 
SQCM minimum) and conforming to IS-
1077-1986 including providing all 
openings and projections , raking the 
joints to 1 cm deep, scaffolding, soaking 
of bricks in water prior to use and 

M3 120 5131.00    615,720.00  

INR Six Lakh 
Fifteen 
Thousand Seven 
Hundred and 
Twenty Only 
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curing etc complete as per 
specifications .  

5B 

BRICK MASONRY SUPERSTRUCTURE: 
 
BRICK MASONRY WORKS :Providing 
and constructing following brick 
masonry in CM 1:5 using first quality 
bricks of Class designation 35 (35 KG / 
SQCM minimum) and conforming to IS-
1077-1986 including providing all 
openings and projections , raking the 
joints to 1 cm deep, scaffolding, soaking 
of bricks in water prior to use and 
curing etc complete as per 
specifications  but for superstructure 
above Plinth level  including scaffolding.  

M3 60 5669.00    340,140.00  

INR Three Lakh 
Forty Thousand 
One Hundred 
and Forty Only 

6B 

20mm Waterproof Plaster: 
 
Providing and laying average 20 mm 
thick sand faced cement plaster in Two 
Coats including providing necessary  
scaffolding, chicken wire mesh at  all 
joints of brick and concrete  surfaces 
with a minimum overlap  of 150 mm in 
all directions and additional thickness if 
required to achieve perfect line and 
level, groove cutting without any extra 
cost.  Apply 12 mm thick coat of CM 1:4 
mixed with approved make water 
proofing compound mixed as per 
manufacturer's specifications as 1st 
coat and leaving the surface rough.  
Apply 2nd coat of 8 mm thick of CM 1:4  
and finishing the surface by rubbing 
with sponge till uniform texture is 
obtained.   

SQM 616 264.00     162,624.00  

INR One Lakh 
Sixty Two 
Thousand Six 
Hundred and 
Twenty Four 
Only 
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7B 

Structural Steel: 
 
Supply and Fabrication of Structural 
steel – Supply, Fabrication, Welding & 
erection and Painting of structural steel 
IS:2062 E 250 (Fe410 W) or higher 
Grade A/B columns/ beams, angles, 
channels, Gate, purlins, ties, rafters, 
platforms /walkways/cross overs/pipe 
supports/inserts  including Preparation 
of all necessary fabrication drawings 
including bill of materials; supply of 
structural steel consisting of Non-BQ 
plates, rolled steel joists, channels, 
angles, flats, beams, etc. ; fixing of insert 
plates in RCC/Brickwork, straightening 
of raw steel if required, preparation of 
supplementary sketches , supply of 
bolts, nuts, washers, shims, packs, gas, 
welding electrodes and all other 
consumables, as required all complete. 
The scope includes loading, 
transportation ,unloading and delivery 
at erection site of all fabricated 
structures, erection, alignment and 
welding of all structures true to line, 
level, plumb and dimension, including 
rectification if any, splicing, site 
assembly all as per technical 
specifications and drawings, use of all 
safety equipment, hydra crane, chain 
pulley blocks etc.; carrying out welding 
procedure/welder qualification tests; 
pug cutting/gas cutting; drilling holes of 
suitable size; supplying & providing 
erection and permanent bolts with nuts 
& washers all complete as per drawings 
and instructions of Engineerin-Charge. 
Unit wt. will be considered as per BIS 
only. In case actual wt. is less than wt. 
as per BIS, then actual wt. will be 
considered for measurement. Painting 
scope shall include surface preparation 
to SA 2 ½ by Copper Slag Blasting; 
Supply & application of 1 coat of IZS 
Primer (65-75 microns DFT); Supply & 
application of HB MIO Epoxy 
intermediate coat of 100 micron DFT 
followed by Supply & application of two 
coats of Acrylic Modified 2 pack 
Polyurethane recoatable of 2 x 40 
micron DFT. (Total:245 micron DFT). 
Quoted rates are deemed to include the 
entire scope as per item as described 
herein above. 

MT 6 73684.99 442,109.94 

INR Four Lakh 
Forty Two 
Thousand One 
Hundred and 
Nine & Paise 
Ninety Four 
Only 
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8B 

Chain Link fencing: 
 
Providing and fixing G.I. chain link 
fabric fencing of required width in mesh 
size 50x50mm including strengthening 
with 2mm dia GI wire or nuts, bolts and 
washers as required complete as per 
the direction of Engineer-in-charge 
using hot dipped galvanised wire of 
4mm dia all completed along with 
associated works as per approved 
drawing, Technical specification and 
direction of Engineer-In-Charge.(The 
rate for structural items like angle posts 
etc & civil works for excavation, brick 
masonry, PCC & RCC shall be paid 
separately) 

SQM 1344 430.00    577,920.00  

INR Five Lakh 
Seventy Seven 
Thousand Nine 
Hundred and 
Twenty Only 

9B 

Area Cleaning: 
 
Clearing of area including cutting trees, 
bushes, vegetation, 
roots, etc. by dozer or manual methods. 
Job includes disposing the 
vegetation ,trees, roots etc., to all leads 
outside Plant boundaries to suitable 
dumping spots/unobjectionable places; 
Right of way payments; loading at HBL 
premises; transportation to dumping 
spots/unobjectionable places; 
unloading & leveling at dumping 
spots/unobjectionable places; all 
compete as per instructions of HBL Site 
in-Charge including loading, 
transportation, unloading, cost of all 
labour, 
material, equipment, lead, lift etc. all 
complete and as directed by the 
Engineer-in-charge. Party shall quote 
his rates considering any income that 
he may derive from disposing the 
vegetation, trees , roots, etc. Dressing 
Surface (average excavation or filling 
upto 15 cm) including removing 
vegetation in all kind of soil. Payment 
against this item is to be made only if it 
is not included in earth work item. 

SQM 19000 15.00    285,000.00  
INR Two Lakh 
Eighty Five 
Thousand 
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10B 

Earth filling from borrow Pit: 
 
Supply & filling imported earth of 
approved quality, in plot, trenches etc. 
in layers not exceeding 20 cm in depth 
each layer compacted by vibro rolling 
and watering. Item includes compaction 
using Vibratory Roller of 8 to 10 ton 
capacity for earth work under optimum 
moisture conditions to give at least 
95% of the maximum dry density 
(Proctor Density). Note: a. Tenderer to 
note that initial & final level survey 
shall be undertaken jointly by the 
Contractor &/or representatives with 
HBL Site Engineer using Total Station. 
Initial levels to be taken after 
completion of clearing grass / jungle as 
applicable at site on a 5 m x 5m grid. b. 
Payment shall be made by computing 
the compacted volume of fill computed 
from the initial & final levels using 
Simpson's Rule. Net quantity of 
compacted earth shall be paid & no 
compensation whatsoever on account 
of subsidence of soil etc. shall be 
permitted. c. Tenderers to note that the 
scope of works include provision of 
permanent & temporary bench marks 
(RCC pedestal of size 300 mm x 300 mm 
approx. with necessary base plate) as 
per the instructions of the Site IN 
charge. d. For area which are 
waterlogged & swampy, arrangements 
like floats, 400 mm x 400 mm base plate 
welded to the Level staff to be used for 
taking levels. e. Tenderers to note that 
approval from HBL shall be obtained for 
the imported earth & quarry used for 
mass filling & necessary test reports 
from a Govt Engg Colleges/Universities 
have to be submitted for the 
parameters specified by HBL prior to 
undertaking filling in the site. f. Item 
rate is inclusive of applicable Royalty 
for the imported earth & necessary 
receipts/ NOC from concerned 
Authorities to be submitted by the 
Contractor. 

CUM 25000 345.00 8,625,000.00  
INR Eighty Six 
Lakh Twenty 
Five Thousand 
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11B 

Sand Filling: 
 
Supplying and filling with Local sand 
within the grading zone IV of fine 
aggregates as per specifications, in 
plinth, under floors, pipeline corridors, 
landscaping, drain beds, etc. in layers 
not exceeding 20 cm in depth, each 
deposited layer to be compacted by 
ramming watering and dressing 
complete.Item includes compaction 
using Vibratory Roller of 8 to 10 ton 
capacity for sand work in under OMC to 
give at least 98% of MDD (Proctor 
Density). i) Contratcor to note that 
initial & final level survey shall be 
undertaken jointly by himself & / or 
representatives with HBL site engineer. 
ii) Tenderer to note that the scope of 
works include provision of permanent 
& temporary bench marks. iii) Tenderer 
to note that approval from HBL shall be 
obtained for the imported sand & 
quarry used for mass filling & necessary 
test reports from a Govt. Engg. colleges 
/ NABL Accredited labs with prior 
approval of HBL to be submitted for the 
parameters specified by HBL prior to 
undertaking filling in the site. iv) Item 
rate is inclusive of applicable Royalty 
for the imported sand / specific 
approval to be obtained from 
concerned Statutory Authorities. 
Necessary receipts / NOC to be 
submitted by the Contratcor. v) Net 
quantity of compacted sand as per 
initial and final levels shall be paid & no 
compensation whatsoever on account 
of subsidence of sand ect shall be 
permitted. 

CUM 2000 1150.00 2,300,000.00  
INR Twenty 
Three Lakh Only 

12B 

Supply and Laying HDPE Sheet 250 
micron: 
 
Supply and laying hdpe sheet of 250 
micron thickness with laps on edges 
including the cost of all labour, material, 
adhesive and equipments complete as 
per specifications, approved drawings 
and as directed by the Engineer-in-
charge. As-laid area only will be 
measured for making payment. 
Overlaps shall not be measured. 

KG 6000 105.00    630,000.00  
INR Six Lakh 
Thirty Thousand 
Only 
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13B 

WMM: 
Providing, laying, spreading and 
compacting graded stone aggregate 
(size range 53 mm to .075 mm) to wet 
mix macadam (WMM) specifications 
including premixing the material with 
water & 3% cement by weight at OMC 
in mechanical mix plant, carriage of 
mixed material by tipper to site, for all 
leads and lifts, laying in uniform layers 
with mechanical paver finisher in sub-
base/base course on well prepared 
surface and compacting with vibratory 
roller of 8 to 10 ton capacity to achieve 
the desired density, all completed along 
with associated works as per approved 
drawing, Technical specification and 
direction of Engineer-In-Charge.Rate 
also to include carrying out the 
following  tests on aggregates and test 
results to be submitted to EIC before 
use and shall meet following strength 
requirements.[LA Abrasion value : 40 % 
, Flakiness Index :15 %]  -third layer of 
75mm thick using 53 to 22.2 mm size 
stone aggregate with screening of 13.2 
mm & less. 

CUM 2850 2853.33 8,132,000.00  
INR Eighty One 
Lakh Thirty Two 
Thousand Only 

14B 

RCC M25: 
 
Providing and Laying controlled M-25 
reinforced cement concrete using, 20 
mm and down size stone aggregates 
with PPC or OPC 53 at all levels in 
foundations,pits, rafts, drain raft, drain 
wall, drain precast cover including 
providing, fabricating and erecting form 
work of STEEL conforming to IS 4990 at 
all levels, heights and places wherever 
need/ specified with adequate 
adjustable steel props and sufficient 
bracings as per approved drawing 
including striking/ de-shuttering (No 
Ply shall be used). No deviation will be 
acceptable if proper line, level and 
plumb is not maintained in the drain 
wall and contractor may be asked to 
reconstruct the same without any cost 
to HBL. Cost to include sealing the joints 
with heavy duty brown self-adhesive 
tape, applying mould releasing agents 
(HBL approved) aligning to line and 
levels inlcuding mild steel ties, 
Polyvinyl chloride spacer, etc for drain 
if applicable.  

CUM 430 8792.00 3,780,560.00  

INR Thirty Seven 
Lakh Eighty 
Thousand Five 
Hundred and 
Sixty Only 
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15B 

Reinforcement : 
 
HYSD/TMT reinforcement steel FE 500 
- Reinforcement for RCC works 
including straightening, cutting, 
bending, placing in position and binding 
with 
annealed GI wire of 16 gauge, providing 
spacers, chairs all complete with 
HYSD/TMT reinforcement - Fe 
500grade as per BIS 1786 including the 
cost of 
all labour, material, equipment etc., 
complete as per specifications, 
approved 
drawings and as directed by the 
engineer-in-charge. (i) Measurements 
for only 
authorized laps & chairs as per 
approved drawing will be counted. ii) 
Reinforcement shall range from 6 mm 
dia to 32 mm dis as per construction 
drawings. iii) Rate also includes 
providing necessary cover blocks in CM 
1:2 as per required thickness & as per 
drawings. 

MT 18 70000.00 1,260,000.00  
INR Twelve Lakh 
Sixty Thousand 
Only 

16B 

Dismantling RCC/Brickwork: 
 
Dismantling of RCC/PCC/Brick/Stone 
Masonry: Breaking RCC/PCC/BM/Stone 
masonry, removal, loading & 
transportation of all broken debris and 
muck and disposal to an 
unobjectionable disposal site outside 
the premises, keeping the area clean, 
observing all safety precautions and 
ensuring that there is no damage to 
existing lines/structures, all complete 
as per instructions of HPCL EIC. Quoted 
rates are deemed to include payment of 
all applicable royalty/seignorage for 
permission to dump debris at disposal 
site. 

CUM 15 1382.00       20,730.00  

INR Twenty 
Thousand Seven 
Hundred and 
Thirty Only 

17B 

Supply & Laying NP2 1m dia Hume 
Pipe: 
 
Supply, Laying, jointing and aligning 
NP2 class RCC hume pipe of 1000mm 
diameter wherever required for 
forming conduits. Rate to include 
jointing with cement mortar, providing 
and laying PCC 1:2:4 below pipe length 
(100mm thickness and 100mm offset in 
each side).Test certificates from 
manufacture shall be submitted and 
approved by EIC before use.HUME 
PIPES- 1000 MM DIA - NP2 
 

RM 50 3452.00    172,600.00  

INR One Lakh 
Seventy Two 
Thousand Six 
Hundred 
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    Total Basic Amount (Part - B) 41148401.24 

INR Four Crore 
Eleven Lakh 
Forty Eight 
Thousand Four 
Hundred and 
One & Paise 
Twenty Four 
Only 

  Note to SOR/SOQ 

(i)  All mode of measurement shall be as per IS code if not specified in the SOR/SOQ. 

(ii)  
All Quality Assurance Plan and technical specifications will be followed as per IS code and CPWD if not 
specified in the SOR/SOQ/tender document. 

(iii)  

Detailed scope of work, supply of material, other technical specifications, requirements of relevant codes, 
SCC(special conditions of contract), GTC (general terms and conditions) and any other requirement to 
complete the work as per tender document and item description shall be deemed to be included in to 
SOR items and applicable quoted rates. 

(iv)  
For all SOR items, required machineries, equipment’s for testing, inspection, fixtures, tools, tackles, 
consumables, supervision, labour (skilled/unskilled/semi-skilled) shall be included in quoted rates and 
supplied by contractor. 

(v)  

All materials and consumables required for completion of work in SOR item shall be included in 
contractor's scope. Any item covered in applicable standards and specifications shall be deemed to be 
included in SOR and shall be supplied by contractor. HBL shall not supply any material. Contractor shall 
supply cement, Sand, coarse aggregates, reinforcement steel, water and all other items required for the 
work. 

(vi)  
Quoted rates are deemed to include providing temporary openings wherever required for entry of rigs, 
men and materials and closure of Same after completion of works. 

(vii)  
For all SOR items, preparation of drawings wherever required and Bar bending schedule, job procedures, 
QAP, progress reporting, submission of all the above documents and obtaining approval from Hpcl, etc as 
applicable is deemed to be included in the scope of work and supply of the contractor. 

(viii)  
The electrical power and water required for the entire constructional activity and testing shall be 
arranged by the contractor only and quoted rates are deemed to include such cost. 

(ix)  
All tools, tackles, equipment’s and items brought to site by the contractor will be permitted to be taken 
out upon completion of work and fulfillment of necessary formalities. 

(x)  
The above mentioned rates are inclusive of all Taxes, levies, duties, transport, insurance charges but 
exclusive of 18% or applicable GST only and only 18% or applicable GST will be paid extra. 

(xi)  The party must quote only after having read & understood all terms & conditions of tender. 

(xii)  
The item wise quantities mentioned here may vary at the time of execution of works and bills would be 
paid accordingly. The bidder must visit the site and assess the site conditions before quoting against the 
tender. 

 
NNoottee  ::  AApppplliiccaabbllee  GGSSTT  ffoorr  cciivviill  jjoobbss  iiss  1188  %% 
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  INTEGRITY PACT 

Between 

HPCL Biofuels Limited (HBL) hereinafter referred to as “The Principal”, 

And 
 

……………………………… ………………………. hereinafter referred to as “The Bidder/Contractor” 
 

 

Preamble 

The Principal intends to award, under laid down organization procedures, contract/s for 

………………………………………… The Principle values full compliance with all relevant laws and regulations, 

and the principles of economic use of resources, and of fairness and transparency in its relations with its 

Bidders/s and Contractor/s. 

In order to achieve these goals, the Principal cooperates with the renowned international Non-Governmental 

Organization “Transparency International” (TI). Following TI’s national and international experience, the Principal 

will appoint an external independent Monitor who will monitor the tender process and the execution of the 

contract for compliance with the principles mentioned above. 

Section 1 - Commitments of the Principal 

The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 

principles: 

No employee of the Principal, personally or through family members, will in connection with the tender for, or the 

execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material or 

immaterial benefit which he/she is not legally entitled to. 

The principal will, during the tender process treat all Bidders with equity and reason. The Principal will in 

particular, before and during the tender process, provide to all Bidders the same information and will not provide 

to any Bidder confidential / additional information through which the Bidder could obtain an advantage in relation 

to the tender process or the contract execution. 

The principal will exclude from the process all known prejudiced persons. 

If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the 

relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the Principal will 

inform its Vigilance Office and in addition can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder / Contractor 

The Bidder / Contractor commit itself to take all measures necessary to prevent corruption. He commits himself 

to observe the following principles during his participation in the tender process and during the contract 

execution. 

The Bidder / Contractor will not, directly or through any other person or firm, offer, promise or give to any of the 

Principal’s employees involved in the tender process or the execution of the contract or to any third person any 

material or immaterial benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of the contract. 

The Bidder / Contractor will not enter with other Bidders into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization 

in the bidding process. 
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The Bidder / Contractor will not commit any offence under the relevant Anti-corruption Laws of India; further the 

Bidder / Contractor will not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted electronically. 

The Bidder / Contractor will, when presenting his bid, disclose any and all payment he has made is committed to 

or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 

The Bidder / Contractor will not instigate third persons to commit offences outlined above or be an accessory to 

such offences. 

Section 3 - Disqualification from tender process and exclusion from future contracts 

If the Bidder, before contract award has committed a transgression through a violation of Section 2 or in any 

other form such as to put his reliability or credibility as Bidder into question, the Principal is entitled to disqualify 

the Bidder from the tender process or to terminate the contract, if already signed, for such reason. 

(1) If the Bidder/Contractor has committed a transgression through a violation of Section 2 such as to put his 

reliability or credibility into question, the Principal is entitled also to exclude the Bidder / Contractor from 

future contract award processes. The imposition and duration of the exclusion will be determined by the 

severity of the transgression. The severity will be determined by the circumstances of the case, in particular 

the number of transgressions, the position of the transgressors within the company hierarchy of the Bidder 

and the amount of the damage. The exclusion will be imposed for a minimum of 6 months and maximum of 

3 years.  

(2) A transgression is considered to have occurred if the Principal after due consideration of the available 

evidence, concludes that no reasonable doubt is possible. 

(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to and 

impose such exclusion and further accepts and undertakes not to challenge or question such exclusion on 

any ground, including the lack of any hearing before the decision to resort to such exclusion is taken. This 

undertaking is given freely and after obtaining independent legal advice. 

(4) If the Bidder / Contractor can prove that he has restored / recouped the damage caused by him and has 

installed a suitable corruption prevention system, the Principal may revoke the exclusion prematurely. 

Section 4 - Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder from the tender process prior to the award according to Section 3, 

the Principal is entitled to demand and recover from the Bidder liquidated damages equivalent to Earnest 

Money Deposit/Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principle is entitled to terminate 

the contract according to Section 3, the Principal shall be entitled to demand and recover from the 

Contractor liquidated damages equivalent to Security Deposit / Performance Bank Guarantee. 

(3) The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to 

condition that if the Bidder / Contractor can prove and establish that the exclusion of the Bidder from the 

tender process or the termination of the contract after the contract award has caused no damage or less 

damage than the amount of the liquidated damages, the Bidder / Contractor shall compensate the Principal 

only to the extent of the damage in the amount proved. 

Section 5 - Previous Transgression 

(1) The Bidder declares that no previous transgression occurred in the last 3 years with any other Company in 

any country conforming to the TI approach or with any other Public Sector Enterprise in India that could 

justify his exclusion from the tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

the contract, if already awarded, can be terminated for such reason. 

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 

(1) The Bidder / Contractor undertake to demand from all subcontractors a commitment in conformity with this 

Integrity Pact, and to submit it to the Principal before contract signing. 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders, Contractors 

and Subcontractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 

Section 7 - Criminal charges against violating Bidders/Contractors/Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontra ctor, or of an employee or a 

representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the 

Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office. 

Section 8 - External Independent Monitor / Monitors  

The Principal appoints competent and credible external independent Monitors for this Pact. Accordingly, the 

Principal (HPCL/HBL) has appointed the following Independent External Monitors (IEMs) for this pact: 

Shri.____________________________________ 

Shri.____________________________________ 

Shri.____________________________________ 

The task of the Monitors is to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this agreement. 

The Monitor is not subject to instructions by the representatives of the parties and performs his functions 

neutrally and independently. He reports to the Chairperson of the Board of the Principal. 

The Contractors accepts that the Monitor has the right to access without restriction to all Project documentation 

of the Principal including that provided by the Contractor. The Contractor will also grant the Monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional access to this project 

documentation. The same is applicable to Subcontractors. The Monitor is under contractual obligation to 

treat the information and documents of the Bidder / Contractor / Subcontractor with confidentiality. 

The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the 

Project provided such meetings could have an impact on the contractual relations between the Principal and the 

Contractor. The parties offer to the Monitor the option to participate in such meetings. 

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or heal the violation, or to take other 

relevant action. The Monitor can in this regard submit non-binding recommendation. Beyond this, the Monitor 

has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action. 

However, the Independent External Monitor shall give an opportunity to the bidder / contractor to present its case 

before making its recommendations to the Principal. 

The Monitor will submit a written report to the Chairperson of the Board of the Principal within 8 to 10 weeks from 

the date of reference or intimation to him by the ‘Principal’ and, should the occasion arise, submit proposals for 

correcting problematic situations. 
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Monitor shall be entitled to compensation on the same terms as being extended to / provided to Outside Expert 

Committee members / Chairman as prevailing with Principal. 

If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an offence under 

relevant Anti-Corruption Laws of India, and the Chairperson has not, within reasonable time, taken visible action 

to proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India. 

The word ‘Monitor’ would include both singular and plural. 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last 

payment under the respective contract, and for all other Bidders 6 months after the contract has been awarded. 

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact as specified above, unless it is discharged / determined by Chairperson of the Principal.  

Section 10 - Other provisions 

This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal, i.e. Mumbai. The Arbitration clause provided in the main tender document / contract shall not be 

applicable for any issue / dispute arising under Integrity Pact. 

Changes and supplements as well as termination notices need to be made in writing. Side agreements have not 

been made. 

If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 

members. 

Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 

 

-----------------------------        --------------------------------- 

For the Principal        For the Bidder/Contractor 

 

Place…………………………….      Witness 1: …………………… 

 

Date………………………………      Witness 2: …………………… 
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TECHNO - COMMERCIAL BID 

Eligibility: 

PRE- QUALIFICATION CRITERIA FOR CIVIL WORKS OF BIO COMPOST YARD AT HBL SUGAULI & 

LAURIYA  

Bidder shall meet all the criteria given here under: 
 

PRE-QUALIFICATION CRITERIA (PQC): 

1.1 Technical Criteria: 

Similar Work Criteria: Experience in successful completion of the following works during   last 5 years 

ending 30.9.2020 shall be taken as similar works for the purpose of qualification. 
 

a) Three similar completed works each costing not less than the amount equal to Rs 267.35 

Lakhs (OR) 

b) Two similar completed works each costing not less than the amount equal to Rs 356.47 Lakhs 

(OR) 

c) One One similar completed work costing not less than the amount equal to Rs 445.59 Lakhs. 

 1.2 Similar Works 

DEFINITION OF SIMILAR WORKS: Experience in successful completion of the following works (A1 

or A2) during last 5 years ending 30/09/2020 shall be taken as “similar works” for the purpose of 

qualification. 
 

A1. “RCC Road with or without Drain and chambers including sub base preparation works” 

A2. “Bituminous Road with or without RCC Road including sub base preparations works” 

Note to Similar Works: 

a. Party should submit work orders for experience of any of the two items for consideration of 

qualification. 

b. In case of proof of similar work(s) submitted fulfilling the monetary limits but does not meet 

quantum of works mentioned above in either items A1 or A2 will not be considered as similar 

works. 

c. For the same project finalized against one tender, if separate orders for supplies and services or 

variation orders or amendment orders are issued in continuation of the original purchase/work 

order, then the total value of works completed against the supply & installation components of 

the original work orders, subsequent variation/ amendment orders put together shall be 

accepted as one single work completed. 

d. Ongoing contracts (i.e. not successfully completed) shall not be considered irrespective of the 

value of works completed up to the period mentioned in the tender. 

e. Similar works carried out by the Bidder abroad shall also be considered. For the works carried 

out abroad and payments received by the Bidder in foreign currency, proof of remittance shall 

also be required and the same will be converted to INR by the bidder based on exchange rate as 

per SBI TT Selling rate as on date of 30/09/2020 shall be considered for the calculation of Work 

order/completed value amounts. 
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f. Experience of JVs/ Consortiums/ MoU Parties shall not be accepted, even if a single involved 

partner/ party bids for the tender. 

1.3  Documents required to be submitted against proof of completion: 

1. In case of Work Order from Government Bodies/ PSUs - Copies of Contract Document along with 

either completion certificates consisting of date of completion & executed value OR duly 

Certified copy of bill/Invoice required for establishing credentials. 

2. In case of Work Orders from Private Parties- Certificate from CA certifying value of work done 

with TDS certificates (where applicable) OR certified bank statement shall be required from the 

concerned bank & CA in addition to the documents specified at (i) above. 

3. In case of foreign currency transaction to Indian firms, proof of remittance shall also be required. 

4. Any other documents as deemed required by the Tender Consideration Committee for 

establishing the credentials of participating bidders 

5. The monetary limits towards value of completed works mentioned for Single/ Two/ three 

similar work order(s) indicated in the NIT shall be inclusive of all Taxes. 

1.4  Financial Criteria/Turnover:  

Annual Turnover during any of the last three preceding financial, ending 31st March 2020 as 

applicable should be at least Rs 534.71 Lakhs 

i) Definition of Turnover: Total Revenue as per Schedule III of Companies Act, 2013 (Earlier 

Revised Schedule VI of Companies Act, 1956). 

ii) Turnover for this purpose should be as per audited Balance Sheet of the Bidder. 

iii) However, if the Bidder is not required to get its accounts audited under Section 44AB of The 

Income Tax Act, 1961, certificate from a Practicing Chartered Accountant towards the turnover 

of the Bidder along with copies of its Income Tax Return should be submitted 

iv) Published Annual report shall also be acceptable. (The balance sheet copy MUST bear the 

Registration Number of the authorized Chartered Accountant and its SEAL. This is not 

applicable for published annual reports). 

v) For Govt /PSU firms, letter from Company Secretary certifying the annual turnover for the 

applicable financial years shall also be accepted. Original letter will have to be produced at the 

time of verification of documents. 

vi) Provisional balance sheet and P&L account statement shall not be considered for evaluation, 

even if the same is submitted. 

vii) The turnover as per audited P & L accounts, submitted by the Bidder shall be the basis for 

evaluation, wherever required. In case of non-availability of P & L accounts for FY 19-20, 

audited balance sheet/published account of 4th preceding financial year (i.e. for FY 16-17) 

shall be acceptable at all places for any bidder. 
 

 

1.5 Other Miscellaneous Terms and Conditions: - 

i. Upon receipt of the bids, the documents submitted by all the parties shall be scrutinized with 

respect to submission of EMD, PQC, other necessary documents, acceptance to all terms & 

conditions as per the tender. Price bids of only those parties who satisfy the above-mentioned 

requirements shall be considered for opening. 
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ii. Legal dispute, if any, arising during the evaluation of the tender shall be within the jurisdiction 

of local courts situated at Patna and after placement of LOA, the jurisdiction of local courts at 

Patna will be applicable. 

iii. L1 Bidder will have to present original documents for verification to the tender inviting 
authority, within 7 days from date of intimation. 

iv. The language of all the documents to be in the Tender shall be in English. For all documents in 

other than English, translated document through a Sworn/ Certified Translators shall be 

submitted as part of the bid documents at no extra cost to HBL/HPCL. 

v. Bidders are required to meet both the above criteria viz., Financial & Technical for qualifying. 

Bids not meeting any of the above criteria shall be rejected. 

vi. HBL reserves the right to reject offer from any bidder whose performance was not satisfactory 

in a previous Purchase Order issued by HBL/HPCL. 

vii. HPCL may not seek further details and may complete the Evaluation of submitted documents. It 

shall be the sole responsibility of bidder to set-off the values of items not relevant to 

PQC/Similar Completed Work & wherever applicable, Bidder shall furnish proof in the form of 

Final Bill/SAP Abstract/Service Entry Sheet to substantiate their bid.  

viii. Bidder shall submit duly notarized documents. 

ix. Submission of the Purchase Order / Work Order is mandatory (duly attested by Notary 

Public) and it should clearly mention the details of works completed by the vendor so as to 

enable us to identify whether the vendor meets the technical criteria stipulated above or not. 

x. The Completion Certificate, Certified bills, Proof of Payment and any other document 

submitted in lieu of the documents sought above should be certified by the owner/client 

(for whom the work order has been executed) specifically having mention of the supplies made 

in support of meeting the technical criteria as stipulated above. If consultants are issuing 

certificates, then bidders shall provide documentary evidence of appointment of consultant by 

the client failing which the offer shall be rejected. 
 

1.5. Qualification and experience of key supervisory construction personnel to be deployed for 

this works shall be as given hereunder. CONTRACTOR shall submit bio data of key supervisory 

personnel meeting the requirement as given hereunder, after award, which will be reviewed and 

approved by Engineer-in- charge. However, deployment of qualified and experienced 

supervisory personnel of the CONTRACTOR shall be commensurate with the project work load 

and as approved by Engineer-in-Charge and / or OWNER.  
 

Designation/ Category 
Minimum 

Qualification 
Minimum working 

experience 
Discipline to which 

should belong 

RESIDENT CONSTRUCTION 
MANAGER / RESIDENT 
ENGINEER / SITE-IN- CHARGE-2 
Nos. (One at Lauriya site and 
One at Sugauli Site) 

Degree in Engg. 
/Diploma with relevant 
experience in 
construction 

3 Years (BE) or 5 
years (Diploma) 

Civil 

CIVIL ENGINEER-Min. 2 Nos 
(One at Lauriya site and One at 
Sugauli Site) 

Degree in Engg. 
/Diploma with relevant 
experience in 
construction 

2 Years (BE) or 4 
years (Diploma) 

Civil 
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CIVIL SUPERVISOR-Min. 2 Nos. 
(One at Lauriya site and One at 
Sugauli Site) 

Diploma with relevant 
experience in 
construction 

4 years (Diploma) Civil 

QUALITY ENGINEER -2 Nos for 
documentation (One at Lauriya 
site and One at Sugauli Site) 

Degree in Engg. 
/Diploma with relevant 
experience in 
construction 

2 Years (BE) or 4 
years (Diploma) 

Civil 

LEAD SAFETY OFFICER- 2 Nos. 
(One at Lauriya site and One at 
Sugauli Site) 

Degree in Engg. 
/Diploma with relevant 
experience in 
construction safety 

2 Years (BE) or 4 
years (Diploma) 

Mechanical/ 
Civil/Safety 

 

 

RECOVERY FOR NON-DEPLOYMENT OF TECHNICAL SUPERVISORY REPRESENTATIVES 

 
Designation 

 
Rate of recovery per month (in Rs.) for 1 No. 

RESIDENT CONSTRUCTION/ MANAGER 
RESIDENT ENGINEER / SITE-IN- 
CHARGE 

 
Rs 55000.00 

CIVIL ENGINEER Rs.30000.00 

QUALITY ENGINEER Rs.25000.00 

LEAD SAFETY OFFICER Rs.20000.00 

CIVIL SUPERVISOR Rs.15000.00 
 

1.6 MINIMUM DEPLOYMENT OF EQUIPMENTS: CONTRACTOR SHALL MOBILIZE 

FOLLOWING MINIMUM LIST OF EQUIPMENT/ MACHINERY: 
 

1. DIESEL GENERATOR SETS OF ADEQUATE CAPACITY-2 Nos 

2. CONCRETE MIXER WITH HOPPER & WEIGH BATCHER-2 Nos. if RCC is being done at Site or 

Self-Loading Concrete Mixer (AJAX)- 2 Nos. 

3. ALL REQUIRED FIELD-TESTING INSTRUMENTS INCLUDING CTM 

4. HYDRA/CRANE SHALL BE PROVIDED AT SHORT NOTICE AS PER REQUIREMENT 

5. DEWATERING PUMP- 2NO. 

6. VACCUM DEWATERING MACHINE-2 NOS AND POWER TROWEL CUM FLOATER WITH 

APPROVED QUALITY OF WIRE BRUSH (APPROVED BY NHAI FOR RCC ROAD WORKS). 

7. SCREED VIBRATOR-2 Nos AND CONCRETE ELECTRIC OR DIESEL BASED VIBRATOR FOR 

COMPACTION OF CONCRETE. 
 

1.7 Information/Documents required to be submitted for PQC Evaluation: 
 

Cl. No. 
of PQC 

 

Documents to be furnished 
 

Remarks 

 
 

1) Title, style and postal address of the firm.   

 

2) Communication particulars including telephone numbers, 
fax numbers and e- mail address. 
 

 
 

1 

 

Audited balance sheets, profit & loss 
 

 

Documents shall be 
 

statements for the last 3 financial years. 
 

 

duly notarized. 

 
2 

 

1) Notarized copy or original Purchase/work Order /certified 
bills 
 

 

In case, the Purchase/work Order 
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from client/owner / project consultants along with their 
completion certificate and details as given below to enable 
HPCL to identify whether the bidder(s) meets the technical 
criteria stipulated above or not: 
 

 

/certified bills contain other        
items/works 

 

1. The Purchase/work Order/certified bills and completion 
certificate should mention the details of subject work. 

. 

outside the bid qualification criteria 
of this bid document then, the 
bidder shall separate the relevant 
items and submit a duly notarized 
statement accordingly. 
 

 

2. Photographs for referred Projects shall be provided. 
 

  

 

BIDDER SHALL ENSURE THAT HIS REFERRED SIMILAR 
WORK(s) SHALL BE IN COMPLIANCE TO PQC 
 

  

 
3 

 

All the annexures from ANNEXURE 1 TO ANNEXURE 9 with 
required supporting documents. 

  

 

General 

It shall be distinctly understood that notwithstanding the reviews and suggestions if any, by the 

Engineer-in-charge, the sole and ultimate responsibility for the stability and performance of the 

form work and staging and all other temporary works shall be that of the contractor. 

The partners or Directors of the Contractor shall meet the officers of the HBL at the site of works 

or at their respective offices whenever requested to do so. 

Any apparatus deemed necessary by the HBL or its consultants for proper control shall be 

provided by the contractor at his own cost. 

HBL may ask for any tests to be performed on any construction material. Such test shall be 

performed at the contractor’s expenses either at site, in the site laboratory or elsewhere as 

directed by the Site Engineer-in-charge. The opinion of the Engineer-in charge on the mode of 

testing and interpretation of the results thereof shall be final and binding on the contractors and 

shall be without appeal. 

In addition to previous stipulations, the contractor shall be represented at site at all times during 

the tenure of the contract by responsible and qualified engineers approved by HBL. Such 

engineers shall form the contractor’s project management and site supervisory team. They shall 

be in constant attendance upon all activities of the work. 

Limited area will be provided within the Premises by HBL for storing materials. However, 

partition and temporary roof if required for ensuring proper storage shall be provided by the 

Contractor. Safety & Security of the materials brought by the party will be totally their own and 

HBL cannot be held responsible in any manner. Labor camp shall not be erected within HBL 

premises nor shall workmen be allowed to live at the site. 

Frequency of testing of various materials shall be as per QAP/ITP. Testing of various materials 

should be carried out as per the relevant IS standards mentioned in the 

technical specifications attached to the tender. Party should submit manufacturer's certificates 

for the various materials and the above tests will be carried out in addition to the certificates 

submitted. Cost of testing should be borne by the party. In case of delay in testing materials, 

HBL reserves the right to have the same tested at party's cost. 
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Address of site location is as given below. The intending vendor should inspect the site at his own 

expense and make himself familiar with the site conditions. Non-familiarity of the site conditions 

will not be a reason either for extra claim or for not carrying out the work in conformity with the 

drawings and specifications. 
 

CONTACT PERSON FOR TECHNICAL QUERIES AT REGIONAL OFFICE, PATNA 

Mr. Abhishek Kumar Singh, Project Engineer  

Email- abhishekkumar.singh2@hpcl.in 

Mobile-7277705022, 7004516276 
 

ADDRESS OF THE LOCATION WHERE JOBS ARE TO BE EXECUTED 
 

Address of plant Sugauli: Sugauli 

HPCL Biofuels Limited - Sugauli unit, 

Opposite Railway Station Sugauli, 

Champaran East, 

Pin Code - 845456. 
 

Address of plant Lauriya: Lauriya 

HPCL Biofuels Limited - Lauriya Unit, 

Lauriya Bagha Road, 

Champaran West, 

Pin Code - 845453 
 

2.0 SCOPE OF WORK 

The scope of work is defined in detail under the schedule of quantities & technical specifications. 

However, the scope specified below is only indicative but not exhaustive and the vendor is 

required to carry out any other scope as per the site requirement within the items available 

under this tender. 
 

Construction of additional bio composting yard of 4.54 Acres each at HBL Sugauli and Lauriya 
plants. 

Scope of the job of Contractor involves: 
 

Part A- Sugauli 
 

• Construction of Ramp and RCC wall along the periphery of old Bio compost yard. 

• Construction of RCC retaining wall all around the Proposed Bio compost yard. 

• Construction of Bio compost yard as per approved drawing & attached technical 

specifications. (Earth filling as required, Sand filling 100mm, WMM (thickness 150mm), HDPE 

sheet laying, PCC 100mm with broom finish, providing construction and expansion joints). 

Drawing is attached for reference only and final drawing for construction will be issued after 

award of PO to the contractor. Attached as annexure-10   

• Leachate drain all around the Bio compost yard and Leachate collection pit. 

             Part B- Lauriya  

• Construction of RCC retaining wall all around the Proposed Bio compost yard  

• Chain Link fencing with MS angle posts as Per specification mentioned in SOQ and drawing. 

mailto:abhishekkumar.singh2@hpcl.in
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• Construction of Bio compost yard as per approved drawing & attached technical 

specifications. (Earth filling as required, Sand filling 100mm, WMM (thickness 150mm), HDPE 

sheet laying, PCC 100mm with broom finish, providing construction and expansion joints). 

Drawing is attached for reference only and final drawing for construction will be issued after 

award of PO to the contractor. Attached as annexure-10   

• Leachate drain all around the Bio compost yard and Leachate collection pit. 

• Supply, Fabrication & Erection of Gate along with allied jobs. 
 
 

The bidder is required to peruse carefully all parts of tender documents and drawings and if any 
difference / inconsistency is noticed, the bidder shall bring to attention of HBL before submission 
of tender and shall get the clarification(s) required. 

Contractor shall visit the site and identify a suitable area for setting up Site Office after 

discussions with HBL and request permission from HBL in writing for same before 
commencement of work. 

Quoted rates to include the expenditure for above in respective items and No separate payment 
shall be made to the party on this account. 

HBL will provide AFC (Approved for Construction) Drawings to the successful bidder. 

Submission of 4 copies of all the above drawings (As built) shall be submitted along with CD 
containing soft copy in AutoCAD latest version after job completion at no cost to HBL and Quoted 
rates to include the expenditure for above in respective items and No separate payment shall be 
made to the party on this account. 

Testing laboratory at site which is required for carrying out routine tests of workmanship as part 
of Quality Assurance. 
Site leveling & micro-leveling after dismantling of all temporary works. Submission of all original 
test certificates & records of testing, all warranties, Performance guarantees in favor of HBL. 
Any other works which may be necessary for completion of the associated works. 

 
 

2.1 SITE VISIT 

The bidder is advised to visit and examine the site of works and their surrounding and obtain for 

himself and on his own responsibility all information that may be necessary for preparing of the 

bid and entering into the contract. The cost of visiting the sites shall be at bidder’s own expenses. 

No extra claim on account of non-familiarity of site conditions shall be entertained during 

execution of works. 

The prospective bidders are requested to thoroughly read and comprehend the various sections 

of this tender document and visit the sites before quoting for the tender and offer their most 

competitive rates for the job. 

All the works to be commenced only after having obtained necessary work permits on a daily 

basis & all safety precautions to be taken by the party for carrying out the above jobs as directed 

by Engineer in Charge. 
 

1. SPECIAL INSTRUCTIONS TO BIDDERS 

1. The tenderers are advised to visit the site and get acquainted with the site conditions. HBL will 

not provide any infrastructure such as water, power, internal roads for construction works. 
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2. The tenderers should note the site conditions before quoting. The site will be offered on AS IS 

WHERE IS condition for the execution of this job. It will be the sole responsibility of the Vendor 

to ensure that they abide by the various rules, regulations, bye-laws and other statutory 

requirements, etc. imposed by the Government / Semi-Government and / or other local 

authorities governing execution of this job. The tenderers should study all the documents / 

conditions etc. in this tender document carefully before submitting their offers. If there are any 

doubts, they should get clarifications from HBL, Patna through e-mail but this shall not be a 

justification for late submission of tenders or extension of due date of the tender. 
 

3. As far as possible, the tenderers should endeavor not to stipulate any counter terms / conditions 

or modifications of tender clauses and should quote strictly as per tender conditions. This will 

assist in proper evaluation of each offer. However, should there be any specific comments in 

respect of any of the Clauses, the same may be highlighted in a separate deviation schedule in the 

Technical bid. 
 

4. HBL reserves the right to reject offers not meeting its Technical requirements and commercial 

conditions. 
 

5. HBL shall not be bound to accept the lowest tender and reserves right to accept any or more 

tenders. Decision of HBL in this connection shall be final. 
 

6. HBL reserves the right to accept any tender in whole or in part or reject any or all tenders 

without assigning any reason. 
 

7. When the person signing the tender is not sole proprietor, the necessary Power of Attorney 

authorizing the person to act on behalf of the proprietor or Organization should be produced / 

attached with the tender. 
 

8. If there is any contradiction between various sections of the tender booklet, the Schedule of 

Quantities/Rate shall hold over the Special Terms & Conditions, which shall hold over the 

Detailed Technical Specifications which shall hold over the General Terms & Conditions. 
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QUALITY ASSURANCE & QUALITY CONTROL 

 
STANDARD SITE QUALITY PLAN FOR CIVIL JOBS 

 
 

    A: MATERIALS 
 

 

1.0 

 

COARSE AGGREGATE 

1.1 Specific 
Gravity, 
Density, 
Voids 

To be done once per 
source or once for 
each mix design 

Labor 
atory 
Test 

Weigh 
balance, 
Oven, Jar 

IS:2386 
Part III, 
IS:456, 
IS:383 

  Package 
Contractor 

These test will be 
carried out while 
establishing design 
mix. 

1.2 Sieve 
Analysis 

One sample per 200 M3 
(or part thereof) or 
change of source 
whichever is earlier. 

Field 
Labor 
atory 
Test 

Sieve set 
& weigh 
balance 

IS:2386 
Part I, 
IS:383 

As per 
requirement of 
design mix 
within the limits 
specified in 
relevant IS 
Codes. 

L-04 -do- Mandatory Site Test/OR 
RMC Manufacturer’s 
Report for batch test is 
acceptable. 

1.3 Deleterious 
Chemicals 

To be done once per 
source 

Lab 
Test 

Balance 
Sieve & 
Container 

IS:2386 
Part II, 
IS:383 
(for acceptan 
ce limits) 

 

  -do- Test will be carried out 
while establishing mix 
design 

1.4 Soundness To be done once per 
source 

-do-z Sieve 
Scales & 
Drying 
Oven 

IS:2386 
Part V, 
IS:383 
(for acceptan 
ce limits) 

  -do- Test will be carried out 
while establishing mix 
design 

1.5 Acid & Alkali 
Reactivity 

To be done once per 
source 

Lab 
Test 

Weigh 
balance 

IS:2386 
Part VII, 
IS:383 

  -do- Test will be carried out 
while establishing mix 
design 

1.6 Flakiness To be done once per 
source 

-do- - IS:2386 
Part-I, IS : 
383 

  -do- -do- 

1.7 Bulk Density To be done once per 
source or once for 
each mix design 

 Oven, Jar 
& Weigh 
balance 

IS:2386   -do- -do- 
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2.0 
 

FINE AGGREGATE ( TO BE USED FOR CONCRETE) 

2.1 Bulkage 
Moisture 

One sample for pour 
greater than 50 m3 

Field 
Test 

Oven, Jar 
and weigh 
balance 

IS : 2386 
Part-III, IS : 
383 

  -do- Mandatory Site Test. 
Volume of sand and 
weight of water shall 
be adjusted as 
bulkage & moisture 
contents. 

2.2 Sieve 
Analysis 

One sample per 200 
m3 (or part thereof) or 
change of source 
whichever is earlier. 

Field 
Test 

Sieve Set, 
Weigh 
balance 

IS : 2386 
Part-I, IS 
: 383 

As per 
requirement of 
design mix 
within the limits 
specified in 
relevant IS 
Codes 

L – 03 -do- Mandatory Site Test.  

2.3 Particle Size 
and Shape 

To be done once per 
source and to be 
repeated if source is 
changed 

Lab 
test 

-do- IS : 2386 
Part-I, IS 
: 383 

Particle size 
shall be 
maximum 4.75 
mm. Grading 
shall be within 
the limits of 
grading zone – 
III for concrete 
work and for 
mortar and 
grout within the 
limits of 
grading zone III 
& IV. 

 -do- To be carried out 
during mix design. 

 

 2.4 Deleterious 
Chemicals 

-do- -do- Balance, 
sieve & 
Container 

IS : 2386 
Part-II, IS : 
383 

  -do- To be carried  
out during mix design. 

 2.5 Soundness -do- -do- Sieve, 
Scales & 
Drying 
Oven 

IS : 2386 
Part-V, IS 
: 383 ( for 
acceptan ce 
limit) 

 - -do- To be carried out 
during mix design. 
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 2.6 Acid and 
Alkali 
Reactivity 

To be done once per 
source and to be 
repeated if source is 
changed 

-do- Weigh 
Balance 

IS : 2386 
Part-VII, IS : 
383 

 - -do- To be carried out 
during mix design. 

 2.7 Specific 
Gravity, 

To be done once per 
source or once for 

Lab 
test 

Weigh 
Balance 

IS : 2386 
Part-III 

   These tests will be 
carried out while 

  Density, 
Voids 

each mix design Lab test      establishing design 
mix. 

2.8 Check Silt 
and Clay 
Content 

Every 50M3 (or
 part thereof) 

Field 
test 

Jar & 
Oven 

IS : 2386 Part-
II, IS 
: 383 

Deleterious 
material not to 
exceed 5% 

-  Mandatory Site Test 

 

3.0 
 

CEMENT 

3.1 Fineness For each consignment 
of 100T (or part 
thereof). 

Labor 
atory 
Test 

 IS : 4031, 
IS : 269, 
IS : 1489, 
IS : 456 

  Manufac tu 
rer/ OR 
Packag 
e Contrac 

Manufacturer’s Test 
Certificate to 
be furnished for 
each batch of 
cement used at 
site. Certificate 
shall be 
available at site 
before utilizing 
the cement 

3.2 Normal 
consistency 

-do- Labor 
atory 
Test 

Vicat 
needle 

IS : 4031, 
IS : 269, 
IS : 1489, 
IS : 456 

  Manufa ctu 
rer/ OR 
Package 

3.3 Initial and Final 
setting 

-do- Labor 
atory 
Test 

Vicat 
needle 

IS : 4031, 
IS : 269, 
IS : 1489, 
IS : 456 

Depending on 
the type of 
cement and as 
per relevant IS 

 Manufa ctu 
rer/ OR 
Package 

3.4 Soundness, 
Specific 
Gravity 
 
 

-do- Labor 
atory 
Test 

 IS : 4031, 
IS : 269, 
IS : 1489, 
IS : 456 

  Manufa ctu 
rer/ OR 
Package 
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4.0 

 

CONCRETE 
 

4.1 Workability, 
Slump test 

Once a day for each 
batching/ mixing plant 

Batch 
Mix 
Report 
/ Field 
Test 

 IS : 456, 
IS : 1199, 
Client’s 
specificat 
ion 

Degree of 
workability 
adopted 
depending on 
the type of 
structure and 
type of 
compaction 
equipment. 

 Packag e 
Contract or 

Mandatory Site Test 

4.2 Crushing 
Strength 

One set of 6 cubes of 
150 cm. Size per 35 
Cum. of concrete or 
part thereof for each 
grade of concrete per 8 

Lab/Fie 
ld Test 

Compress 
ion Test 
Machine 

IS : 516, 
IS : 1199, 
IS : 456 
and 
Client’s 

Shall be as per 
IS: 456 

 Package 
Contract or 

Three specimens shall 
be tested at 7 days and 
remaining at 28 days. 
Mandatory Site Test. 

  hours of work or portion 
thereof. 

  specificat 
ion 

    

4.3 Water 
Cement 

At random at the time of 
batching 

Batch 
Mix 

Visual 
observatio 

As per 
approved 

  Package 
Contract 

  

 Ratio  report n design 
mix 

or 

 

5.0 
 

WATER 

5.1 Tests for 
ascertaining 
limits of solid 

Once for each source of 
supply 

Lab 
test 

Lab Test IS : 3026 
and Soil 
investigat 

  Packag e 
Contract or 

During mix design 
stage 

     ion  

     record.  

5.2 Test of pH -do- -do- PH meter IS : 456 PH value shall Site log  -do- 
 value     be less than 6. book  
 

6.0 
 

BRICK 

  Compressive For designation 100, Lab / Compress IS: 1077 As per brick   Mandatory Site Test 
6.1 Strength Every 50,000 or part Field ion  designation.  

  thereof. test Testing    

  For designation up to  Machine    

  75,      

  Every 100,000 or part      

  thereof.      
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 6.2 Shape, Size, 
Colour 

-do- Lab 
test/Fi 

 IS: 3495    Mandatory Site Test 

   eld   

   test.   

 6.3 Water One test for each Lab  IS: 3495 Water 
absorption: 

  Lab Test Report shall 

 absorption source of manufacturer Test  a) be submitted by the 
 and and every lot of   after 24 hours 

not 
contractor. 

 efflorescence 200,000.   less than  

     20% by weight  

     b) after 6 hours 
not 

 

     less than  

     10% by weight. 
c) 

 

     moderate degree  

     of  

     efflorescence  

 
 

7.0 
 

REINFORCEMENT STEEL 

7.1 Tensile 
Strength 

(A). Every 20T or every 
consignment 
purchased by Package 
Contractor 

 

(B). For procurement 
of quantity less than 
20T 

Lab 
test 

Universal 
Testing 
Machine 

IS : 1608 
IS : 2062 
IS : 1786 

  Manufactu 
rer/OR 
Package 
Contractor 

 
 

------- 

Manufacturer test 
certificate must be 
submitted 
 

Copy of 
Manufacturer’s Test 
Certificate & 
Certificate No. to be 
mentioned in the 
invoice. 

 
7.2 

 
Bend 
Strength 
 

 
-do- 

 
-do- 

  
IS: 1599 

   
-do- 

 
-do- 

 
7.3 

 

Surface 
cracks, Rusts 
etc. 

 
Random 

 
Visual 

 
Visual 
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8.0 
 

BITUMEN 

      

IS: 73 
   Lab Test Report shall be 

submitted. 
 

9.0 
 

STORAGE OF MATERIALS 
 

9.1 Cement 
Storage 

100% Visual  IS: 4082 Covered 
storage. 
 Clear gap of 

min. 15cm 
from the 
floor. 

 Space of min. 
45cm around 
the exterior 
wall. 

 Stacking 
not more than 15 
bags high 
arranged 
alternately 
lengthwise and 
crosswise. 

   

      

Width of the stack 
shall not 
be more than 3 
meters 

   

9.2 Reinforceme 
nt 
Storage 

100% Visual  IS: 4082 Open storage. 
 Bars of 

different 
classificatio n, 
sizes and length 
will be stacked 
separately. 
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9.3 Brick Storage 100% Visual  IS: 4082 Open storage. 
 Bricks shall be 

stacked on dry 
firm ground. 

 Stacks shall be 
50 bricks long 
and 10 bricks 
high. 

 Bricks shall be 
placed on 
edge. 

   

9.4 Aggregates 
Storage 

100% Visual  IS: 4082  Shall be 
stored at site on 
a dry ground/ 
platform of 
planks/ old 
corrugated iron 
sheets/ 
floor of bricks/ thin 
layer of lean 
concrete. 
 Stacks of 

fine 
aggregate 
and coarse 
aggregate 
shall kept 
in separate 
stockpiles. 
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9.5 Other Bought 
Out Items 

100% Visual  IS: 4082 Covered 
storage/ OR 

  

 
 
 

 

 

     open yard. 
     Materials shall 
     be stored as 
     per 
     manufacturer's 
     specification. 

1.0 ROUTINE TEST 
LAB EQUIPMENT 

1.1 Concrete Cube mould 
( 150x150x150) mm 

Concrete Cubes - IS : 10086 Yes 

1.2 Compressive strength 
Testing machine 

Concrete Cube Test Crushing strength of 
cube 

IS : 2505 Yes 

1.3 Concrete slump cone Workability Check Drop in cone height of 
concrete 

IS : 7320 Yes 

1.4 Coarse aggregate 
sieves 

Sieve analysis Sieving IS : 383 Yes 

1.5 Soil Core cutter To test compaction of soil Core cut out of soil and 
density measured 

IS : 2720 Yes 

1.6 Fine aggregate sieves Sieve analysis Sieving IS : 383 Yes 

2.0 DIMENSIONAL & 
ALLIED 
MEASURING 
EQUIPMENT 

2.1 Total Station Levelling, distance & 
angular 
Measurement coordinates. 

Measurement and recording - Yes 

2.2 Levelling Instrument & staff Levelling Measurement and 
recording 

- Yes 

2.3 Measuring Tape Dimension - - Yes 

3.0 PROCESS 
CONTROL 
ACCESSORIES 

3.1 Oven Material Drying for 
moisture 
control 

Material to be kept for 
specific duration 

- Yes 

3.2 Physical balance Weighing - - Yes 
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1 

 
 
 
 
 
 
 
 
Earth work 

(a) Classification of Soil, for payments, if required. 

(b) Line & level. 

(c) Disposal lead, for payments, if required. 

(d) Levelling at Disposal Yard, for payments, if required. 

(e) Initial & Final level in Level Book. 

(f) Rolling/Tamping/Compaction of Fills, as per IS : 2720 

(g) Arrangement for de-watering. 

(h) Shoring & Strutting. 

(i) Safety (side slopes, ramps, working space around foundation, dumping at 

safe distance beyond top edge). 

(j) Excess excavation depth properly filled for foundation works. 

(k) Foundation bed level and ensure virgin hard surface. 

 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 
 
 
 
 
Concreting 
Works 

(a) Check quality and size of coarse aggregate with special reference to 

undersize/oversize materials, disintegrated/self-materials, earth and other 

foreign materials beyond limit, organic impurities. 

(b) Silt content, bulkage, foreign materials in sand and verify test report for 

fineness modulus. 

(c) Check formwork. 

(d) Line, level of concrete. 

(e) Honeycombed surface in concrete. 

(f) Strength of Concrete. 

(g) Check Mix Boxes. 

(h) Mixing of concrete by hand/machine. 

(i) Use of Vibrator. 

(j) Slump of concrete 
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3 

 
 
 
 
 
 
 
Formwork 

a) Line, level and dimensions as per drawing. 

b) Cross bracing of supporting framework. 

c) Diagonal bracings. 

d) Ground support rigidity to avoid settlement. 

e) Plumbness of shores. 

f) Wedge tightening of shores. 

g) Thickness of shutter to withstand pressure of wet concrete. 

h) Leakproof-ness of shutter (IS : 457 ) 

i) Demoulding agent/Oiling of shutter. 

j) Facility for removal of formwork in proper sequence. 

k) Avoid premature removal. 

 

 
 
 
 
 
 
 
 
 

4 

 
 
 
 
 
 
 
 
Reinforced 
Concrete 
Works 

a) Sieve analysis of coarse aggregate to check oversize, undersize, 
improperly graded aggregate. 

b) Check presence of disintegrated/soft or foreign materials in aggregates. 
c) Quality of sand, Silt content, Bulkage test. 

d) Quality of Cement and age of Cement ( 1st in 1st OUT system ) 

e) Quality of water for mixing and curing. 

f) Slump test. 

g) Cube Tests. 

h) Cover Block thickness and integrity (cover not reduced more than 2mm or 

increased by more than 10mm). 

i) Whether reinforcement exposed on removal of forms. 

j) Physical verification of grade of steel reinforcement, as required. 

k) Gauge of binding wire and its use at all joints. 

l) Reinforcement placement as per drawing and t op reinforcement to be 
supported by chairs etc. 
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  m) Spacing of laps and staggering and length of lap. 

n) Mix design record/requirements. 

o) Rigidity and evenness of centering & shuttering. 

p) Finish requirement of surface. 

q) Throating and moulding requirements as per drawings. 

r) Line and level requirements as per drawing. 

s) Expansion joint contraction, joint provisions. 

t) Fixing of inserts, conduits, bolts to proper alignment. 

u) Hacking of green concrete for future plastering. 

v) Adequate curing. 

w) Drainage provisions on roof surface (slope & spout ) 

x) Gangway placement for concreting to be independent of reinforcement. 

y) Rigidity of reinforcement cage to avoid distortion during concreting 

z) Compaction requirements of concrete by needle vibrators/Form vibrator 

etc. 

aa) Provisions at construction joint - Waterbar - Nozzles etc. 

bb) Provision of dowel bars 12mm 300 long ( 400mm either side ) at 250 C/C on 

construction joint surface. 
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5 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Brickwork 

(a) Quality of bricks for strength, dimensional accuracy, efflorescence 

water absorption and evenness of backing as per QAP. 

(b) Sand quality for fineness modulus and Silt content. 

(c) Cement quality. 

(d) Mixing of Mortar to structural space. 

(e) Thickness of joint not exceeding 10mm. 

(f) Raking of joints in green stage by raking tool ( 15mm deep ) 

(g) Filling of vertical joints properly. 

(h) Soaking of bricks. 

(i) Line and level of brickwork. 

(j) Plumbness. 

(k) Brick corners are provided with proper brick closer not by brick bat. 
(l) Type of scaffolding. 

(m) Filling of scaffolding potholes. 

(n) Brick coarses are in level. 

(o) Proper bonding of main wall with cross wall ( No toothing joints ) 

(p) Brickwork taken-up in layers not exceeding 1 Metre. 

(q) Proper provision of reinforcement in brick - wall. 

(r) Lateral bonding of brick-wall to steel/concrete columns. 

(s) Filling-up voids between brick - wall and door/windows shutter. 

(t) Adequate curing of brickwork. 

 



 

Signature and Seal of the Bidder              HBL/TEN/PUB/20-21/210, DTD: 17.12.2020               Page 100 of 157 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

 
 
 
 
 
 

6 

 
 
 
 
 
Stone 
Masonry 
Work 

(a) Quality of stone. 

(b) Strength of Mortar. 

(c) Mix of Mortar. 

(d) Quality of Sand – Silt content & fineness modulus. 

(e) Whether joints fully filled with Mortar. 

(f) Whether required number of bond stones provided (Marking of bond stone 

during construction needed for easy identification). 

(g) Extent of spalls in hearting. 

(h) Line, Level, Thickness. 

(i) Joint thickness (whether excessive thick) 

 

 

7 
 

Flooring Work 
 

  

 
 
 
 

7.1 

 
 
 
Cement 
Concrete Floor 

(a) Aggregates, Sand – refer PCC Works. 

(b) Strength. 

 

(c) Thickness. 

(d) Hardener type and mix. 

(e) Panel size. 

(f) Curing arrangement. 

(g) Polishing requirement. 
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8 

 
 
 
 
 
 
 
 
Painting Work 

(a) Name of Manufacturer, Specification, Batch Number, Colour, Date of 

Manufacture, ISI Marking on Paint Container. 

(b) Cracks, voids, pores on masonry surface properly filled. 

(c) Steel surface preparation, sand blasting, derusting etc. as per 

Specification. 

(d) Soundness and adherence of Old Paint. 

(e) Paint quality ( No. adulteration by thinner ) and quality of Primer. 

(f) Application of each coat of Paint for uniformity, paint drop, dabs, brush-

marks, waves and variation of colour. 

(g) Difficult to reach areas like edges, corners, nuts, bolts etc. are properly 

painted. 

(h) Spilled Paints on floors & walls properly cleaned. 

 

 

a) Quality of G.I. Pipe with original colour paint for class of pipe and IS Mark on 
 

 
 
 
 

 

 
9 

 

 
 
 
 
 
Drainage 

 

surface of pipe. 
 

(b) Joining of pipe with white lead and jute yarn on threads. 

(c) Pipes are approachable for future maintenance. 

(d) Quantity of lead provided at Spigot & Socket joints of pipes. 

(e) Internal surface of HCI Pipes to have painting. 

(f) Proper quality HCI Pipes used (Dimension, Weight, Finish, ISI Marks etc.) 

in Sewage System (C.I. Rain-water pipes) are not used in Sewage System. 

(g) Hume Pipe Class, makes, dimension and test certificate. 
 

Quality of Line and level of system. 
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STANDARD SPECIFICATION FOR TESTING OF 

CONSTRUCTION MATERIALS 

CONTENT- 
 

1.0 SCOPE 

2.0 REFERENCE CODES 

3.0 WATER 

4.0 SAND 

5.0 COARSE AGGREGATE 

6.0 CEMENT 

7.0 CEMENT CONCRETE 

8.0 REINFORCEMENT STEEL 

9.0 BRICKS 

10.0 MURRUM 
 

1.0 SCOPE 
 

This specification defines the various tests to be conducted on various construction materials as dealt 

in this document as guided by HBL Engineer-in-charge. 
 

2.0 REFERENCE CODES 
 

The latest edition of following codes to be used: - 
 

383 – Specification for coarse and fine aggregates from natural sources for concrete. 
 

432 – Specification for mild steel and medium tensile steel bars and hard-drawn steel wire for 

concrete reinforcement: Part I Mild steel and medium tensile steel bars. 
 

456 – Plain and Reinforced Concrete - Code of Practice 1077 – Common Burnt Clay Building Bricks 

- Specification 1542 – Specification for sand for plaster. 
 

1599 – Method for bend test. 
 

1608 – Metallic Materials - Tensile Testing at Ambient Temperature. 
 

1786 – High Strength Deformed Steel Bars and Wires for Concrete Reinforcement. 
 

2386 (All Parts) – Methods of Test for Aggregates for Concrete. 
 

2430 – Methods for Sampling of Aggregates for Concrete. 
 

3495 (All Parts) – Methods of Tests of Burnt Clay Building Bricks. 
 

5454 – Methods of sampling of clay building bricks 
 

3.0 WATER 
 

Suitability for construction/ concreting purposes as per IS 456 latest editions. 
 

Periodicity of Testing 
 

One test at the beginning of the project and once in every 3 months and/or change of source. 
 

4.0 SAND 
 

Tests to be conducted 
 

 Particle size - Lab 

 Silt content - Field 
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 Bulking of sand-Field 

 Percentage of Deleterious material / Organic impurities – lab 
 

IS code for material - IS-383 Latest edition 

IS code for testing - IS-2386 (Part I) to IS-2386 (Part VIII) latest edition 
 

Periodicity of Testing 
 

Whenever there is a change in source of supply or as directed by the HBL Engineer-in- Charge. 

Remarks 
 

1. Silt content should not exceed 8%. 

2. For sand pad foundation no need of particle size distribution only silt and bulk content to be 

carried out. 
 

Sand (for plastering) 
 

The sand for plastering shall conform to IS 1542. 

The following tests to be conducted 
 

 Particle size - Lab 

 Silt content - Field 

 Percentage of Deleterious /organic impurities - Lab. IS code for material - IS-1542 latest 

edition 
 

Periodicity of testing 
 

Same as above, Test shall be repeated for Minimum qty. 500 sq. m of plastering. 

Remarks 
 

1. Silt content not to exceed 8% 

2. Sand to be sieved in sieve size 4.75 mm 
 

5.0 COARSE AGGREGATE 
 

Tests to be conducted 
 

 Percentage of Soft deleterious materials- Field (Visual) 

 Particle size distribution 

 Aggregate value: 
 

1. Crushing - Lab 

2.   Impact- Lab 
 

  Elongation Index & Flakiness Index 
 

IS code for material - IS-383 latest edition 

IS code for testing - IS-2386 (Part I) to IS 2386 (Part VIII) latest edition 
 

Periodicity of Testing 
 

Minimum 45 cum. Tests to be repeated for every 45 cum of coarse aggregate or part thereof. 
 

6.0 CEMENT 
 

Manufacturer Batch test certificate shall be submitted to HBL prior to use. Samples shall be drawn 

from each lot/batch of cement supplied to Site by Contractor & All the Tests required as per BIS 

Specifications of respective type of cement i.e. IS 8112 latest editions for 43 grade cement to be 

conducted at an approved labs. 
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Periodicity of Testing 
 

Test shall be conducted per lot/batch or change of supplier. 
 

Remarks 
 

Cement shall be tested if stored for more than 3 months. 

Approved manufacturers: Ultratech, ACC, Lafarge or India Cements. 
 

7.0 CEMENT CONCRETE 
 

Tests to be conducted 
 

 Slump test - Field 

 Cube strength – Lab 

 Core Test/Load Test- Lab / Field 
 

Periodicity of Testing 
 

A random sampling procedure shall be adopted to ensure that each concrete batch shall have a 

reasonable chance of a being tested, that is a sampling should be spread over the entire period of 

concreting and cover all mixing units. 
 

The minimum Frequency of sampling of concrete for each grade shall be in accordance with the 

clause no. 15.2.2 of IS code 456-2000. 
 

While core test and Load test shall be done as per 14.3 & 14.6 of IS 456-2000. 
 

8.0 REINFORCEMENT STEEL 
 

Tests to be conducted 
 

a. Free from defects - Field (Visual) 

b. Weight - Lab 

c. Size - Lab 

d. Ultimate tensile stress - Lab 

e. Yield stress - Lab 

f. Elongation percentage - Lab 

g. Bend Re-bend test – Lab 

h. Chemical analysis-Lab IS code for material: - 

• IS-432 latest edition for Mild steel 

• IS-1786 latest edition for Tor steel 

• IS 1566 latest edition for Hard drawn steel wire fabric. 

• Thermo-mechanically treated (TMT) Bars from valid licensed company. 

Periodicity of Testing 
 

As per clause 11.1 of IS 1786 – 2008 and/or change of supplier. 
 

Remarks 
 

Steel shall be tested if stored in open yard for more than one year. Approved manufacturers: 

SAIL,RINL,VIZAG,TISCO. 
 

9.0 BRICKS 
 

Tests to be conducted 
 

 Compressive Test - Lab 

 Water absorption - Lab 

 Efflorescence - Lab 

 Percentage of Deleterious material - Lab. 
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 Dimension test-Lab 
 

IS code for material - IS-1077 latest edition 

IS code for Testing - IS-3495 (Part I) to IS-3495 (Part III) latest edition 
 

Periodicity of Testing 
 

The no. of sample taken from each lot shall be as per IS 5454-1978. 
 

10.0 MURRUM/EARTH 
 

Tests to be conducted: 
 

 Max. Dry density 

 Plasticity index 

 Optimum Moisture Content. 
 

Periodicity of Testing 
 

Tests for every 45 cum of filled work or part thereof and change in source. 
 

TO BE READ IN CONJUNCTION WITH ABOVE SEC- STANDARD SPECIFICATION FOR 

TESTING OF 
 

CONSTRUCTION MATERIALS 
 

TESTING OF CIVIL CONSTRUCTION MATERIALS 
 

For particle size test, it is recommended that the set of sieves and weighing machines be arranged by the 

contractor at site. Necessary manpower, for conduction of the tests, shall also be arranged by the contractor. 

For crushing strength of concrete, it is recommended that the contractor arrange the compression testing 

machine at the site along with the calibration certificate for gauge. 

In case, if any of the machine goes under repairs and tests could not be carried out at the site, contractor shall 

arrange to transport the material to an approved NABL laboratory to carry out the tests. 
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TABLE FOR MATERIAL TESTING 

Sl. 

NO. 

 

 

MATERIAL 

 

 

TESTS 

 

TEST 

PROCE 

DURE 

 

ACCEPTANCE 

CRITERIA 

 

 

PERIODICITY 

 

 

 

 

 

1 

 

 

 

 

Water 

a) Ph value 

b) Limits of Acidity 

c) Limits of Alkalinity 

d) Percentage of solids 

e) Chlorides 

f) Suspended matter 

g) Sulphates 

h) Inorganic solids 

i) Organic solids 

 

 

 

I.S. 3025 

 

 

 

 

I.S. 456 

 

 

From the source at the 

beginning of work / change 

of source and in any case 

once every 3 months 

 

 

 

 

 

2 

 

 

 

 

 

Cement 

(a) Fineness 

(b) Soundness 

(c) Setting time (Initial & 

Final) 

(d) Compressive 

strength 

(e) Consistency 

 
 

 

 

I.S. 4031 

 
 

 

 

I.S. 8112 / 

12269 

 
 

 

Manufacturer’s test 

certificate and Lab test for 

each batch brought to site. 

 

 

3 

 

 

Sand 

For concreting 

 

 

As per SEC-9.7.1 

 

 

IS 2386 

 

IS 383 

Zone – II or 

Zone-III 

 

 

Every 45 Cum or part 

thereof. 

 

 

4. 

 

Coarse 

aggregate 

For concreting 

 

 

As per SEC-9.7.1 

 

 

I.S. 2386 

 

 

I.S. 383 

 

One test for each source 

Every 45 cum or part 

thereof 

 

 

 

 

 

 

 

 

 

5 

 

 

 

 

 

 

 

 

Reinforce 

ment steel 

 

 

 

 

 

(a) Chemical test 

(b) Bend & rebend test 

(c) Elongation test 

(d) 0.2% Proof stress 

(e) Tensile strength 

(f) Nominal mass 

 

 

 

 

 

 

 

 

 

I.S. 1608 

 

 

 

 

 

 

 

 

 

 

I.S. 1786 

In case entire lot for a 

particular diameter is 

brought to Site from one 

batch then, 

a) 2 samples if lot is upto 

100 MT 

b) 3 samples if lot is 

more than 100 MT 

Samples to be sent to 

Reputed Lab 
 

In case there are multiple 

lots brought to Site for 

each diameter then sample 

shall be drawn for each lot 

or batch. 

 

6. 

 

Concrete 

 

(a) Slump test 

 

I.S. 1199 

 

I.S. 456 

15 Cum or part 

thereof 
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7 

 

Cement 

concrete 

 

(For RCC) 

(a) Slump test 

(b) Cube test 

(Each sample consists of 6 

cubes, three cubes for 7 days 

strength and 

 

 

 

I.S. 1199 

 

 

 

I.S. 456 

 

 

Every 5 cum 

Qty. No. of Samples 

  3 cubes for 28 days 

strength.) 

  1-5 M
3
 : 1 

6-15 M
3
 : 2 

16-30 M
3
 : 3 

31-50 M
3
 : 4 

51& above: 4 plus one 

additional sample for each 

additional 50 M
3
 or part 

thereof. 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

Sand for 

filling 

(a) Particle size 

distribution 

(b) Organic content 

(c) Silt content 

(d) Uniformity coefficient 

(D60/D10) 

(e) Max. Dry density 

(f) Optimum Moisture 

content 

I.S. 

2386 

 

 

 

 

 

I.S. 

2720 

Max. organic 

content 3% by 

wt. 

Silt content 10% 

by weight 

Particle size 

max. 5mm 

Uniformity 

coefficient 

2.0 to 8.0 
 

Compaction 

as per PO 

specs. 

One lab test for each 

source or as per direction 

of Engineer-in-charge 

 
Field compaction test: 

1 test for 500 M2 area of 

each layer of 200mm 

thickness. 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

GROUP - 1 

EARTHWORK IN ROADS AND BUILDING WORKS 

1.0 SCOPE: 

This specification covers the general requirements of earthwork in excavation in different materials, 

filling in areas as shown in drawing, back-filling around foundations and in plinths, conveyance and 

disposal of surplus spoils or  stacking  them properly as shown on the drawings & as directed by 

ENGINEER and all operations covered within the intent & purpose of this specification. 

2.0 APPLICABLE CODES: 

The following Indian Standard Codes, unless otherwise specified herein, shall  be  applicable. In all 

cases, the latest revision of the codes shall be referred to : 

a)  IS - 783 - Code of Practice for laying of concrete pipe. 

b)  IS -1200 -Method of Measurement of Building Works. 

c)  IS - 3764 - Safety code for excavation work 

d)  IS -6313 (Part II)-Pre-constructional Chemical Treatment Measures. 

GENERAL:  

CONTRACTOR shall furnish all tools, plants, instruments, qualified supervisory personnel, labour, 

materials, any temporary works, consumables, anything and everything necessary, whether or not such 

items are specifically stated herein, for completion of the job in accordance with specification and 

requirements. 

CONTRACTOR shall carry out the survey of the site before commencing excavation and set properly 

all lines and establish levels for various works  such  as  earthwork in excavation  for foundations, plinth 

filling, roads, drains, cable trenches, pipelines, etc. Such survey shall be carried out by studying 

thoroughly the drawings for the existing plant and modus operandi shall be discussed with ENGINEER. 

Ground levels shall be taken and properly recorded by the CONTRACTOR and shall be checked and 

certified by ENGINEER. If required, grown shrubs etc., have to be cut to take levels at no additional 

cost. 

The excavation shall be done to correct lines and levels. This shall also include, where required, proper 

shoring to maintain excavations and also the furnishing, erecting and maintaining of substantial 

barricades around  excavated  areas  and warning lamps  at night to ensure safety. 

The rates quoted shall also include for dumping of excavated materials in required heaps, riprap with 

regular slope as directed by ENGINEER, within the lead specified and leveling  the same so as to 

provide natural drainage. Soil excavated shall be stacked properly as directed by ENGINEER. As a rule, 

all softer material shall be laid along  the  centre  of heaps, the harder and more  weather  resisting 

materials forming the casing on  the sides  and the top. 

3.0 CLEARING: 

The area to be excavated, and/or filled shall be cleared of fences, plants, bushes, vegetation, slush, etc. 

and other objectionable matter. The materials so removed shall be disposed off as directed by 

ENGINEER. Where earth fill is intended, the area shall be stripped of all loose/soft patches, top soil 

containing objectionable matter/material before fill commences. 
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EXCAVATION:  

All excavation work shall be carried out manually or  by mechanical  equipment, as directed by 

ENGINEER. Excavation for permanent work shall be taken out to such widths, lengths, depths, and 

profiles of P.C.C. as are shown on the drawings or such other lines and grades as may be specified by 

ENGINEER. Initially excavation shall be carried out  to  a  depth  150  mm above the final level. The 

balance shall be excavated with special care. Soft pockets shall   be removed even below the final 

excavation, if so instructed by ENGNEER, and shall be carried out just prior to laying the P.C.C. 

CONTRACTOR may, to facilitate his work or for similar other reasons excavate and also backfill later, 

if so approved by ENGINEER, at his own  cost, outside  the  lines  shown on the drawings or directed by 

ENGINEER. Should any excavation be taken below the  specified elevation, CONTRACTOR shall fill it 

up, with concrete of the grade specified on drawings, upto the required elevation. No extra shall be paid 

to CONTRACTOR on this account. 

All excavations shall be done to the minimum dimensions as required for safety and working facility. 

However, prior approval of ENGINEER shall  be  obtained  by CONTRACTOR  in each individual case, 

for the method he proposes to adopt for the excavation including dimensions, side slopes, de-watering, 

disposal, etc. This approval, however, shall not in any way relieve CONTRACTOR of his responsibility 

for any consequent loss or damage. The excavation must be carried out in the most expeditious and 

efficient manner. Side slopes shall be as steep as will stand safely for the actual soil conditions 

encountered. Every precaution shall be taken  to  prevent  slips.  Should  slips occur, the slipped material 

shall  be removed and the slope dressed to a modified stable one. Removal of the slipped earth  will not 

be paid for. 

Excavation shall be carried out with such tools, tackles and equipment as described here in before. 

FILL AND BACKFILLING:  

GENERAL: 

All fill material will be subject to ENGINEER's approval. If any material is rejected by ENGINEER, 

CONTRACTOR shall remove the same forthwith from the site at no extra cost to the OWNER. Surplus 

fill material shall be deposited / disposed off as directed by ENGINEER after the fill work is complete. 

No earthfill shall commence until surface drain have been properly intercepted, or  otherwise dealt with, 

as directed by ENGINEER. 

MATERIAL: 

Only selected excavated materials shall be used as backfill. Fill material shall be free from clods, salts, 

sulphates, organic or other foreign material. All clods of earth shall be broken or removed. 

If any selected fill material is required to be borrowed, CONTRACTOR shall make arrangements for 

bringing such material from outside borrow pits. The  material  and  source shall be subject to prior 

approval of ENGINEER. The approved borrow  pits area  shall be cleared of all bushes, plants, rubbish, 

etc. Top soil containing salts / sulphate and other foreign material shall  be removed. The materials so 

removed  shall  be disposed off, as directed by ENGINEER. 

FILLING IN PITS AND TRENCHES AROUND FOUNDATIONS OF STRUCTURES, WALLS 

ETC.: 

As soon as the work in foundations has been accepted and measured,  the  spaces  around the 

foundations, structures, pits, trenches, etc. shall be cleared of all debris and  filled  with earth in layers 

not exceeding 15 cm., each layer being watered, rammed and properly consolidated, before the 

succeeding one is laid. Each layer shall be consolidated to the satisfaction of ENGINEER. Earth shall be 
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rammed with approved mechanical compaction machines. Usually no manual compaction shall be 

allowed unless ENGINEER is satisfied that in some cases manual compaction by tampers cannot be 

avoided. The final backfill surface shall be trimmed and levelled to proper profile, as directed by 

ENGINEER and/or shown on the drawings. 

PLINTH FILLING: 

Plinth filling shall be carried out with approved material as described herein before in layers not 

exceeding 15 cm, watered and compacted with mechanical compaction machines. ENGINEER may, 

however, permit manual compaction by hand tampers in case he is satisfied that mechanical compaction 

is not possible. When filling reaches the finished level, the surface shall be flooded with water, unless 

otherwise directed, for at least 24 hours, allowed to dry and then the surface again compacted as 

specified above to avoid  settlements at a later stage. The finished level of the filling shall be trimmed to 

the level/slope specified. 

SAND/ MURRUM/ EARTH FILLING AT OTHER PLACES: 

At places backfilling shall be carried out with local sand / murum if directed by ENGINEER. The sand / 

murum used shall be clean medium grained and free from impurities. The filled- in-sand / murum shall 

be kept flooded with water for 24 hours to 

ensure maximum consolidation. Any temporary work required to contain  sand  /  murum under flooded 

condition shall be to CONTRACTOR'S account. The surface of the consolidated sand / murum shall be 

dressed to required level or slope. Construction  of  floors or other structures on fill shall not be started 

until ENGINEER has inspected and approved the fill. 

FILLING IN TRENCHES/ GROUND/ PITS: 

Filling in trenches for pipes and drains shall be commenced as soon as the joints of pipes  and drains 

have been  tested and  approved by  ENGINEER. The back-filling material shall  be properly 

consolidated by watering and ramming, taking due care that no damage is caused to the pipes. 

Where the trenches are  excavated  in  soil,  the  filling  from  the  bottom  of  the trench to the level of 

the centreline of the pipe shall be done by hand compaction with selected approved earth in layers not 

exceeding 8  cm;  backfilling  above the level  of  the centre  line of the pipe shall be done with selected 

earth by hand compaction or other approved means in layers not exceeding 15 cm. 

In case of excavation for trenches, the filling upto a level 30 cm above the top of the pipe shall be done 

with fine materials, such as earth, sand, murum, etc. The filling upto the level of the centreline of the 

pipe shall be done by hand compaction in layers not exceeding 8 cm. Whereas the filling above the 

centre line of the pipe shall be dome by hand  compaction or by approved means in  layers not  

exceeding 15  cm.  The filling from  a level 30 cm. above the top of the pipe to the top of the trench shall 

be done by hand or other approved mechanical methods, as directed by ENGINEER. 

Filling of the trenches shall be carried simultaneously on both sides of the pipe to avoid unequal pressure 

on the pipe. 

MEASUREMENT AND PAYMENT: 

All excavation shall be measured net. Dimensions for the purpose of payment shall be reckoned on the 

horizontal area of the P.C.C. at the base for foundations of the walls, columns, footings, tanks, rafts, or 

other foundations/structures to be built, multiplied by the mean depth from the surface of the ground in 

accordance with the drawings and duly recorded ground levels. Excavation in side slopes will not be paid 
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for. CONTRACTOR may make such allowance in his rates to provide for excavation in side slopes 

keeping  in  mind  the nature of the soil and safety of excavation for fixing shuttering etc.. 

Backfilling as per specifications as  specified  and directed  for the  sides  of foundations  of columns, 

footings, structures, walls, tanks, rafts, trenches, etc. with 

excavated material will not be paid for separately. It shall  be  clearly understood  that rates quoted for 

excavation shall include stacking of excavated  material,  if  required, within specified lead, backfilling 

with selected earth in layers of 150 mm, compacting, etc. and transporting the surplus excavated material 

outside plot limits. 

Payment for fill inside trenches, plinth or similar filling with selected  excavated material will be made 

for only compaction as specified/directed by ENGINEER. Cost of all other operations shall be deemed to 

have been included in the rates  quoted. Payment  for this work will be made based on measurement of 

plinth/trench dimensions filled. The plinth/ground levels shall be surveyed before commencement of 

earthwork for this purpose. 

Actual quantity of consolidated filling shall be measured as per the levels before and after filling and 

paid for in cubic metres. 

CONTRACTOR's rate shall include the cost of shoring, strutting, and de-watering, if required. 
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GROUP - 2 

CEMENT CONCRETE AND ALLIED WORKS 

1.0 SCOPE: 

This specification covers the general requirements for concrete to be used on jobs using on-site production 

facilities including requirements in regard to the quality, handling, storage of ingredients, proportioning, 

batching, mixing & testing of concrete, and also requirements in regard to the quality, storage, bending and 

fixing of reinforcement. This also covers the transportation of  concrete from the mixer  to the place of final 

deposit and the placing curing, protecting, repairing and finishing of concrete. 

APPLICABLE CODES AND SPECIFICATIONS: The following specification, standards and codes shall 

form a part of this specification. All standards, tentative specifications, codes of practice, referred to herein, 

shall be the latest editions including all applicable official amendments and revisions. 

In case of discrepancy, if any between this specification and those referred to in  the following, the latter 

shall govern. 

APPLICABLE I.S. SPECIFICATIONS AND CODES OF PRACTICE: 

S, 12269–Specification for High Strength Ordinary Portland Cement Grade 

53. I.S, 8112–Specification for High Strength Ordinary Portland Cement Grade 43. 

I.S. 1489-Specification for Portland Pozzolona Cement 

I.S. 383 - Specification for coarse and fine aggregates from natural source for concrete. 

I.S. 2386 - Method of test for aggregates (Part I to VIII) for concrete. 

I.S. 516 - Method of test for strength of concrete. 

I.S. 1199 - Method of sampling and analysis of concrete. 

I.S. 3025 - Method of sampling and test (Physical and chemical) for water & waste water. 

I.S. 432 - Specification for mild steel (Part I & II) and medium tensile steel bars and hard drawn steel wire 

for concrete reinforcement. 

I.S. 1139 - Specification for  hot  rolled  mild  steel  and  medium  tensile  steel deformed bars for concrete 

reinforcement. 

I.S. 1566 - Specification for  hard  drawn  steel  wire  fabric  for concrete reinforcement. 

I.S. 1786 - Specification for TMT (thermo mechanically treated) Steel bars for concrete reinforcement. 

I.S. 2645 - Specification for integral cement waterproofing compound. 

I.S. 456:2000 - Code of practice for plain and reinforced concrete. 

I.S. 3370 - Code of practice for concrete (Parts I-IV) structures for storage of liquids. 

I.S. 2502 - Code of practice for bending and fixing of bars for concrete reinforcement. 

I.S. 2571 - Code of practice for laying in situ cement concrete flooring. 

I.S. 3696 - Safety code for scaffolds and (Part I & II) ladders. 

I.S. 1200 - Method of measurement of building & civil engineering works. 
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GENERAL: 

The quality of materials  & method and  control of manufacture and transportation  of all concrete work 

irrespective of mix,  whether  reinforced  or otherwise, and  shall conform to the applicable portions of this 

specification. 

ENGINEER shall have the right to inspect the source of material, the layout and operation of procurement 

and storage of materials, the concrete batching and  mixing equipment, and the quality control system. Such 

an inspection shall be arranged and ENGINEER's approval obtained, prior to starting of concrete work. 

MATERIALS FOR STANDARD CONCRETE: 

The ingredients to be used in the manufacture of standard concrete shall consist solely of a standard type 

Portland cement, clean sand, natural  coarse aggregate, clean water, and admixtures, if specially called for on 

drawings and/or specifications. 

CEMENT: 

Unless otherwise specified cement shall be OPC / PPC of approved make in 50 kg bags. The use of bulk 

cement will be permitted only with the approval of  

ENGINEER. Changing of brands or type of cement within the same structure will   not be permitted. 

CONTRACTOR shall make his own arrangements for the storage of adequate quantity of cement. If 

supplies are arranged by OWNER, cement will  be issued in quantities to cover work requirements of one 

month or less, as deemed fit by the ENGINEER and it will be the responsibility of CONTRACTOR to 

ensure adequate and proper storage Cement bags shall be stored in a dry enclosed shed (storage  under  

tarpauline will not be permitted), well away from the outer walls and insulated from the floor to avoid 

contact with moisture from ground & walls, and so arranged as to provide ready access. Damaged or 

reclaimed or partly set cement will not be permitted to be used and shall be removed from the site. Not more 

than 12 bags  shall be stacked in any tier. The storage arrangement shall be approved by ENGINEER. 

Consignment of cement shall be stored as received and shall be consumed in the order of their receipts at 

site. Cement will be tested as per schedule of testing given in the tender document & manufacturer’s test 

certificate alone will not suffice. 

Cement held in storage for a period of ninety (90) days or longer shall be tested. Should at any time 

ENGINEER have reasons to consider that any cement is defective, then irrespective of its origin, date of 

manufacture and/or manufacturer's test certificate, such cement shall be tested immediately at 

CONTRACTOR's cost at a National Test Laboratory/approved laboratory and until the results of such tests 

are found satisfactory, it shall not be used in any work. CONTRACTOR shall not be entitled to any claim of 

any nature of this account. 

AGGREGATES: 

"Aggregate" in general designates both fine and coarse inert materials used in  the manufacture of concrete. 

"Fine Aggregates" are aggregates most of which pass through 4.75 mm IS sieve. 

"Coarse aggregates" are aggregate most of which retain on 4.75 mm IS sieve. 

All fine and coarse aggregate proposed for use in the work shall subject to ENGINEER's approval and after 

specific materials have been accepted, the source  of supply of such material, shall not be changed without 

prior approval of  ENGINEER. 

Aggregates shall, except as noted above, consist of natural  sands, crushed stone  and gravel from a source 

known to produce satisfactory aggregate for concrete and shall be chemically inert, strong, hard, durable 

against weathering, of  limited porosity and free from deleterious materials that may cause corrosion of the 
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reinforcement or may impair the strength and/or durability of concrete. The grading of aggregates shall be 

such as to produce a dense concrete of specified strength & consistency that will work readily into position 

without segregation and shall be based on test on concrete as specified later in this group. 

SAMPLING AND TESTING: 

Samples of the aggregates for determination of suitability shall be taken under the supervision of 

ENGINEER and delivered to the laboratory well in advance of the scheduled placing of concrete. Records of 

tests which have been made on proposed aggregates and on concrete made from this source of aggregate 

shall be furnished  to ENGINEER in advance of the work for use in determining the aggregate suitability. 

The costs of all such tests, sampling, etc. shall be borne by CONTRACTOR. 

STORAGE OF AGGREGATES: 

All coarse and fine aggregate shall be stacked separately in stock piles in the material yard near the work site 

to avoid intermixing of different aggregates. Contamination with foreign materials and earth during storage 

and heaping the materials shall be avoided. The aggregates must be of specified quality not only at the time 

of receiving at site but more so at the time of loading into the mixer. Rakers shall be used for lifting the 

coarse aggregates from stock piles. Coarse aggregates shall be piled in layers not exceeding 1.20 metres in 

height to prevent coning or segregation. Each layer shall cover the entire area of the  stock  pile before 

succeeding layers and started. Aggregates that  have become segregated shall be rejected. Rejected material 

after remixing may be accepted, if subsequent tests demonstrate conformity with required gradation. 

SPECIFIC GRAVITY: 

Aggregates having specific gravity below 2.6 (saturated surface dry basis) shall not be used without special 

permission of ENGINEER. 

FINE AGGREGATES: Fine aggregate, except as noted above, shall consist of natural or crushed sand 

conforming to IS: 383. The sand shall be clean, sharp, hard, strong and durable and shall be free from dust, 

vegetable substances, adherent coatings, clay, alkali, organic matter, mica, salt, or other deleterious 

substances which can be injurious to the setting qualities / strength / durability of concrete. 

SCREENING AND WASHING: 

Sand shall be prepared for use by such screening or washing or  both, as necessary, to remove all 

objectionable foreign matters while separating the sand grains to the required size fraction. 

FOREIGN MATERIAL LIMITATIONS: 

The percentage of deleterious substances in sand delivered to the mixer shall not exceed the following:  

Percent by Weight Uncrushed Crushed 

 Material finer than 75 micron I.S. sieve 3.00 15.00 

 Shale 1.00 – 

 Coal and lignite 1.00 1.00 

 Clay lumps 1.00 1.00 

 Total of all above substances including items (i) to (iv) for uncrushed sand and items (iii) & (iv) for 

crushed sand. 5.00 2.00 
 

GRADATION: 

Unless otherwise directed or approved, the grading of sand shall be within the  limits indicated hereunder:- 

PERCENTAGE PASSING FOR 
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I.S. Sieve Grading Grading Grading Grading 

Designation Zone-I Zone-II Zone-III Zone-IV 

10.00 mm 100 100 100 100 

4.75 mm 90-100 90-100 90-100 95-100 

2.36 mm 60- 95 75-100 85-100 95-100 

1.18 mm 30- 70 55- 90 75-100 90-100 

600 micron 15- 34 35- 59 60- 79 80-100 

300 micron 5- 20 8-30 12- 40 15- 50 

150 micron 0- 10 0- 10 0-10 0- 15 

 

Where the grading falls outside the limits, of any particular grading zone of sieves, other than 600 micron 

I.S. sieves, by total amount not exceeding 5 %, it shall be regarded as falling within that grading zone. This 

tolerance shall not be applied to percentage passing the 600 micron I.S. Sieves or to percentage passing any 

other sieve size on the coarser limit of Grading Zone I or conforming to Grading Zone IV shall be used. 

FINENESS MODULUS: 

The sand shall have a fineness modulus of not less than 2.2 nor more than 3.2. The fineness modulus is 

determined by adding the cumulative percentages retained on  the following I.S. Sieve (4.75 mm, 2.36 mm, 

1.18 mm, 600 micron, 300 micron and  150 micron) and dividing the sum by 100. 

COARSE AGGREGATES: 

Coarse aggregates for concrete, except as noted above, shall conform IS: 383. This shall consist of natural or 

crushed stone & gravel and shall be clean and free from elongated, flaky or laminated pieces, adhering 

coatings, clay lumps, coal residue, clinkers, slag, alkali, mica, organic matter or other deleterious matter. 

SCREENING AND WASHING: 

Natural gravel and crushed rock shall be screened and/or washed for  the removal  of dust coating, if so 

demanded by ENGINEER. 

GRADING: 

The pieces shall be angular in shape and shall have granular or crystalline surfaces. Friable, flaky and 

laminate pieces, mica and shale, if present, shall be only in such quantities that will not, in the opinion of 

ENGINEER, affect adversely the strength and/or durability of concrete. The maximum size of coarse 

aggregates shall be specified on relevant drawings. The maximum size of coarse aggregates shall in no case 

be greater than 1/4 of the minimum thickness of the member, provided that  the concrete can be placed 

without difficulty so as to surround all reinforcement thoroughly and fill the corners of the form. Plums 

above 150 mm and upto any reasonable size can be used in plain mass concrete work of large dimensions 

upto a maximum limit of 20% by volume of concrete when specifically approved by ENGINEER. For 

heavily reinforced concrete members, the nominal maximum size of the aggregates shall be 5 mm less than 

the minimum clear distance between the reinforcing main bars, or 5 mm less than the minimum cover to the 

reinforcement, whichever is smaller. The amount of fine particles occurring in the free state or as loose 

adherent shall not exceed 1% when determined by laboratory sedimentation tests as per IS: 2386. After 24 

hours immersion in water, previously dried sampled shall not have gained more than 10% its oven dry 

weight in air, as determined by 
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I.S. 2386. 

FOREIGN MATERIAL LIMITATIONS: 

The percentages of deleterious substances in the aggregate delivered to the mixer shall not exceed the 

following: 

Percentage by weight Uncrushed Crushed 

i) Material finer than 75 micron 3.00 3.00 

I.S. sieve 

ii) Coal and lignite 1.00 1.00 

iii) Clay lumps 1.00 1.00 

iv) Soft fragments 3.00 - 

v) Total of all the above substances 5.00 5.00 

 

2.0 WATER: Water used for both mixing and curing shall be free from injurious amounts of deleterious 

materials. Potable waters are generally satisfactory for mixing and  curing concrete. 

REINFORCEMENT: 

SUPPLY: 

The reinforcement shall be TMT bars conforming to IS : 1786-1985 

Substitution of reinforcement will not be permitted except upon written approval from ENGINEER. 

STORAGE: The reinforcement shall not be kept in direct contact with the ground but stacked  on top of an 

arrangement of timber sleepers or the like. 

If the reinforcing rods/bars have to be stored for a long duration, they shall be coated with cement wash 

before stacking and/or be kept under cover or stored as directed by ENGINEERS. Fabricated reinforcement 

shall be carefully stored to prevent damage, distortion, corrosion and deterioration. 

All reinforcement shall be clean, free from grease, oil, paint, dirt, loose mill scale, loose rust, dust, 

bituminous material or any other substances that will destroy or reduce the bound. All rods shall be 

thoroughly cleaned before being fabricated. 

Pitted and defective rods shall not be used. All bars shall be rigidly held in position before concreting. No 

welding of rods to obtain continuity shall be allowed, unless approved by ENGINEERS. 

LAPS : 

Laps and splices for reinforcement shall be as shown on the drawings. Splices in adjacent bars shall be 

staggered and the locations of all splices, except those specified on the drawings, shall be approved by 

ENGINEER. The bars shall not be lapped unless the length required exceeds the maximum available length 

of bars at site. 

BENDING : 

Reinforcing bars, supplied bent or in coils,  shall  be straightened before they are  cut to size. Straightening 

of bars shall be done in cold and without damaging the bars. This is considered as a part of reinforcement 

bending fabrication work and contractor's rates are deemed to include this work. 



 

Signature and Seal of the Bidder         HBL/TEN/PUB/20-21/210, DTD: 17.12.2020          Page 117 of 156 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

All bars shall be accurately bent according to the sizes and shapes shown on the detailed working drawings. 

They shall be bent gradually by machine or other approved means. Reinforcing bars shall not be straightened 

and rebent in a manner that will injure the material; bars containing cracks or splits shall be rejected. They 

shall be bent cold, except bars of over 25 mm in diameter which may be bent hot if specifically approved by 

ENGINEER. Bars which depend for their strength on cold working, shall not be bent hot. Bars bent hot shall 

not be heated beyond cherry red colour (nor exceeding 84 deg C) and after bending shall be allowed to cool 

slowly without quenching. Bars incorrectly bent shall be used only if the means used for straightening and 

rebending be such as shall not, in the  opinion  of  ENGINEER, injure the material. No reinforcement shall 

be bent when in position in the work without approval, Whether or not it is partially embedded in hardened 

concrete.  Bars having kinks or ends other than those required by designed shall not be used. 

FIXING: 

Reinforcement shall be accurately fixed by any approved means and maintained in  the correct position 

shown in the drawings by the use of blocks, spacers and chairs  as per IS 2502 to prevent displacement 

during placing and compaction of concrete. Bars intended to be in contact at crossing points shall be 

securely bound together   at all such points with 16 gauge annealed soft iron wire. The vertical distances 

required between successive layers of bar in beams or similar members shall be maintained by the provisions 

of mild steel spacer bars at such intervals that the  main bars do not perceptibly sag between adjacent spacer 

bars. 

COVER: 

Clear concrete cover for reinforcement shall be as stated on drawings. 

The correct cover shall be maintained by cement mortar blocks or other approved means. Reinforcement for 

footings, grade beams and slabs on subgrade shall be supported on precast concrete blocks as approved by 

ENGINEER. The use of  pebbles or stones will not be permitted. 

The 28 days crushing strength of cement mortar cubes/precast cover blocks shall  be at least equal o the 

specified strength of concrete in which these cubes/blocks are embedded. 

The minimum clear distance between reinforcing bars shall be in  accordance with   IS 456:2000, or as 

shown in drawings. 

 

INSPECTON: 

Erected and secured reinforcement shall be inspected and approved by ENGNEER prior to placement of 

concrete. 

PAYMENT: 

For payment of work done under this item shall be made as per Special Terms & conditions., The unit rate 

for reinforcement shall include all wastage, binding wire, etc. for which no separate payment shall be made. 

Laps as shown on drawings or as approved by ENGINEER and minimum number of chairs and spacer bars 

to keep the reinforcement in place and approved by ENGINEER shall be measured and paid for. 

3.0 STEEL SHAPES ENCASED IN CONCRETE: 

Structural steel columns, beams, girders and bracings to be encased in concrete  shall be unpainted. The 

encasing shall be done in concrete with 10 mm maximum size aggregate. The steel member will have a 

minimum cover of 50 mm unless otherwise indicated on the drawings. Where the clean cover to steel is 

more than 75 mm, mild steel bar and concrete with 20 mm coarse aggregate shall be used. 
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4.0 MIXING: 

Concrete shall be mixed in mechanical mixer (with hopper). The mixer should comply with IS 1791 and IS 

12119. The mixer shall be fitted with water measuring devices. The mixing shall be continued until there is a 

uniform distribution of the material  and the mass is uniform in colour. If there is segregation after unloading 

from the mixer, the concrete should be remixed. For guidance, the mixing time shall  be at least 2 minutes. 

For concrete of grades M 20 or lower, "Nominal Mix Concrete" as specified in IS: 456:2000 is to be used. 

Whether reinforced or otherwise, all concrete to works to be carried out under this  specification  shall be 

divided  into the following classification. 

Minimum Compressive Strength Of 15 Cm Cubes At 7 And 28 Days  After  Mixing, Conducted In 

Accordance With IS: 516 

 

Grade 

 

Works Test Kg/sq.cm 
 

 

Maximum Size 

aggregate in mm 

 

Location 

 at 7 days at 28 days   

M20 135 200 20 As indicated on drawing 

M15 100 150 20 - do - 

M10 70 100 40 or 20 -do- 

 

Mix Proportioning and Cement Consumption For Concrete: 

Min and Max cement content will be as per IS 456: 2000. 

SAMPLING AND TESTING CONCRETE IN THE FIELD: 

Facilities required for sampling materials and concrete in the field, shall be provided by CONTRACTOR at 

no extra cost. 

SAMPLING AND TESTING CONCRETE IN THE FIELD: 

Test cubes of each grade of concrete shall be made as specified in IS: 456:2000. Such samples shall be 

drawn on each day, for each grade of concrete & during each concreting operations. Of each set of 6 cubes, 

three shall be tested at 7 days age and three at 28 days age. The laboratory test results shall be tabulated and 

furnished to ENGINEER. ENGINEER will accept the concrete according to ‘Acceptance Criteria' specified 

in the IS:456:2000. 

CONSISTENCY: 

Slump tests shall be carried out as often as demanded by ENGINEER invariably   from the same batch of 

concrete from which the test cubes are made. Slump test shall be done immediately after sampling. 

WATERPROOFING COMPOUND: 

Where specified and approved by ENGINEER, waterproofing compound conforming to IS: 2645, shall be 

added in quantities recommended by manufacturer and specified by ENGINEER. 

PREPARATION PRIOR TO CONCRETE PLACEMENT, FINAL, INSPECTION AND 

APPROVAL. 

Before the concrete is actually placed in position, the inside of  the formwork shall be inspected to see that 

they have been cleaned and oiled. Non-staining oil shall be used as approved by ENGINEER. Temporary 

opening shall be provided to facilitate inspection, especially at bottom of columns and wall forms, to permit 
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removal of say dust, wood shavings, binding wire, rubbish, dirt, etc. Openings shall be placed or holes 

drilled so that these materials and water can be removed easily. Such openings/holes shall be later suitably 

plugged. 

The various trades shall be permitted ample time to install drainage and plumbing lines, floor and trench, 

drains, conduits, hangers, anchors, inserts, sleeves, bolts, frames and other miscellaneous embedment’s to be 

cast in the concrete as indicated on the drawings or as is necessary for the proper execution of the work. 

CONTRACTOR shall co-operate fully with all such agencies and shall permit the use of scaffolding, 

formwork, etc. by other trades at no extra cost. 

All embedded parts, inserts, etc. supplied by OWNER or CONTRCATOR shall be correctly positioned and 

securely held in the forms to prevent displacement during placing and vibrating of concrete. 

Reinforcement and other items to be cast in concrete shall have clean surfaces that will not impair bond. 

Prior to concrete placement all work shall be inspected and approved by ENGINEER and, if found 

unsatisfactory, concrete shall not be poured until after all defects have been rectified at CONTRACTOR's 

cost. 

Approval by ENGINEER of any all materials and work as required herein shall not relieve CONTRACTOR 

from his obligation to produce finished concrete in accordance with the drawings and specifications. 

RAIN OR WASH WATER: 

No concrete shall be placed in wet weather or on a water covered surface. Any concrete that has been 

washed by heavy rains shall be entirely removed, if there is any sign of cement and sand having been 

washed away from the concrete placed. To guard against damage which may be caused by rains, the works 

shall be covered    with tarpaulins immediately after the concrete has been placed and compacted before 

leaving the work unattended. Any water accumulated on the surface the newly placed concrete shall be 

removed by approved means and no further concrete shall be placed thereon on until such water is removed. 

To avoid flow of water over/around freshly placed concrete, suitable drains and sumps shall be provided. 

BONDING MORTAR: 

Immediately before concrete placement begins, prepared surfaces except formwork, which will come in 

contact with the concrete to be placed, shall be covered with the bonding mortar. 

5.0 CLEANING OF EQUIPMENT: 

All equipment used for mixing, transporting and placing of concrete shall be maintained in clean condition. 

All pans, buckets, hoppers, chutes, pipelines & other equipment shall be thoroughly cleaned after each 

period of placement. 

PROCEDURE FOR PLACING OF CONCRETE: 

ENGINEER'S APPROVAL OF EQUIPMENT & METHOD: 

Before any concrete is placed, the entire placing program consisting of equipment, layout, proposed 

procedures and methods shall be submitted to ENGINEER for approval, if so demanded by ENGINEER and 

no concrete shall be placed until ENGINEER's approval has been received. Equipment for conveying 

concrete shall be of such size and design as to ensure a practically continuous flow of concrete during 

depositing without segregation of materials, considering the size of the job and placement location. 

TIME INTERVAL BETWEEN MIXING AND PLACING: 
 

Concrete shall be placed in its final position before the cement reaches its initial set and concrete shall 

normally be compacted in its final position within thirty minutes of leaving the mixer, and once compacted, 

it shall not be disturbed. 
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AVOIDING SEGREGATION: 

Concrete shall, in all cases, be placed as near as practicable directly in its final position, and shall not be 

rehandled or caused to flow in a manner which will cause segregation loss of materials, displacement of 

reinforcement, shuttering or embedded inserts or impair its strength. For locations where direct placement is 

not possible, and in narrow forms, CONTRACTOR shall provide suitable drop and "Elephant Trunks" to 

confine the movement of concrete. Special care shall be exercised when concrete is dropped from a height, 

especially if reinforcement is in the way, particularly in columns and thin members. 

PLACING BY MANUAL LABOUR: 

Except when otherwise approved by ENGINEER, concrete shall be placed in the shuttering by shovels or 

other approved equipment. It should be handled in a manner to preclude segregation. Care should be taken to 

avoid displacement of reinforcement or movement of form work. As a general guidance, the maximum 

permissible free fall of concrete may be taken as 1.5 m. 

COMPACTION: 

Concrete shall be compacted during placing, with approved vibrating equipment until the concrete has been 

consolidated to the maximum practicable density, is free of pockets of coarse aggregates and fits tightly 

against all form surfaces, reinforcement and embedded fixtures. Particular care shall be taken to ensure that 

all concrete placed against the form faces and into corners of forms or against hardened concrete at joints is 

free from voids or cavities. The use of vibrators  shall be consistent with the concrete mix and caution 

excercised not to over vibrate the concrete to the point that segregation results, and water appears on the top 

surface. 

USE OF VIBRATORS: 

The exact manner of application and the most suitable machines for the purpose  must be carefully 

considered and operated by experienced  men.  Immersion vibrators shall be inserted vertically at points not 

more than 450 mm apart and withdrawn when air bubbles cease to come to the surface. Immersion vibrators 

shall be withdrawn very slowly. In no case shall immersion vibrators be used to transport concrete inside the 

forms. Particular attention shall be paid  to vibration  at the top of a lift e.g. in a column or wall. 

PENETRATION OF VIBRATOR: 

The immersion vibrator shall penetrate the layer being placed and also penetrate the layer below while the 

underlayer is still plastic, to ensure good bond and homogeneity between the two layer sand prevent the 

formation of cold joints. 

6. VIBRATION AGAINST REINFORCEMENT: 

Care shall be taken to prevent contact of immersion vibrator with reinforcement steel and/or embedded parts. 

Immersion vibrators shall not be allowed to come in contact with reinforcement steel after start of initial set. 

They shall also not be allowed to come in contact with forms of finished surfaces. 

STONE POCKETS AND MORTAR PONDAGES: 

The formation of stone pockets or mortar pondages in corners and against faces of forms shall not be 

permitted. Should these occur, they shall be dug out, reformed and refilled to sufficient depth and shape for 

thorough bonding, as directed by ENGINEER. 

PLACING CONCRETE THROUGH REINFORCING STEEL: 

When placing concrete through reinforcing steel, care shall be taken to prevent segregation of the coarse 

aggregate. Where the congestion of steel makes placing difficult, it may be necessary to temporarily move 

the top steel aside to get proper placement and restore reinforcing steel to design position. 
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BLEEDING: 

Should bleeding of free water on top of concrete being placed into the form occur, the conditions causing 

this defect shall be corrected before further concreting is resumed. 

CONSTRUCTION JOINTS AND KEYS: 

Concrete shall be placed without interruption until completion of the part of the  work between 

predetermined construction joints, as specified hereinafter. Time lapse between the pouring of adjoining 

units shall be as specified on the drawings or as directed by ENGINEER. 

If stopping of concreting become unavoidable anywhere, a properly formed construction joint shall be made 

where the work is stopped. Joint shall be either vertical or horizontal unless otherwise shown on drawings. In 

case of an inclined or curved member, the joint shall be at the right angles to the axis of the member. 

Vertical joints in walls shall be kept to a minimum. Vertical joints shall be formed against a stop board; 

horizontal joints shall be level and wherever possible, arranged so that the joint lines coincide with the 

architectural  features  of  the finished work. Battens shall be nailed to the form work to ensure a horizontal 

line, and if directed, shall also  be used to form a grooved joint. For water storage tank walls  and similar 

work, joints shall be formed as per IS: 3370. Concrete that is in the process of setting shall not be disturbed 

or shaken by traffic either on  the  concrete itself or upon the shuttering. Horizontal and vertical construction 

joints  and shear keys shall be located and shall conform in detail to the requirements of plans, unless 

otherwise directed by ENGINEER. Where not described, the joint  shall be in accordance with the 

following: 

COLUMN JOINTS: 

In a column, the joint shall be formed 75 mm below the lowest soffit of the beams including haunches, if 

any. In flat slab construction, the joint shall be 75 mm below the soffit of column capital. At least 2 hours 

shall elapse after depositing concrete  in columns, piers or walls, before depositing in beams, girders or slabs 

supported thereon. 

EAM AND SLAB JOINTS: 

Concrete in a beam/girder shall be placed throughout without a joint, however, if provision of a joint is 

unavoidable, the joint shall be vertical and between quarter  and third points of the spans unless otherwise 

shown on drawings. Where a beam intersects a girder, the joint in the girder shall be offset a distance equal 

to twice the width of the beam and additional reinforcement provided for shear, if required. the joints shall 

be vertical throughout the full thickness of the concrete member. A joint in a slab shall be vertical and 

parallel to the principal reinforcement. Where it  is unavoidable at right angles to the principal 

reinforcement, the joint shall be vertical and at the middle of the span. 

JOINTS IN LIQUID RETAINING STRUCTURE: 

Vertical construction joints in watertight construction will not be permitted unless indicated on the drawings. 

Where a horizontal construction joint is required  to resist water pressure, special care shall be taken in all 

phases of its construction to ensure water-tightness. 

7.0 TREATMENT OF CONSTRUCTION JOINTS ON RESUMING CONCRETING: 

A stiffer mix shall be used for the top lift of horizontal pours to avoid laitance. All laitance and loose stones 

shall be thoroughly and carefully removed by wire brushing/hacking and surface washed. Just before 

concreting is resumed, the roughened joint surface shall be thoroughly cleaned and loose matter removed 

and then treated with a thin layer of cement grout of proportion specified by  ENGINEER and worked well 

into the surface. The new concrete shall  be  well  worked against the prepared surface before the grout 

mortar sets. Special care  shall be taken to obtain thorough compaction and to avoid segregation of the 

concrete along the joints / plane. 
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CURING, PROTECTING, REPAIRING AND FINISHING: 

CURING:All concrete shall be cured by keeping it continuously damp for the period of time required for 

complete hydration and hardening to take place. Preference shall be given to the use of continuous sprays, or 

ponded water, continuously saturated covering of sacking, canvas, hessians or other absorbent materials, or 

approved effective curing compounds applied with spraying equipment capable of producing a smooth, 

even-textured coat. Extra precautions shall be excercised in  curing concrete during cold and hot weather as 

outlined hereinafter. The quality of curing water shall be the same as that used for mixing concrete. 

CURING WITH WATER: 

Fresh concrete shall be kept continuously wet for a minimum period of 10 days from the date of placing of 

concrete, following a lapse of 12 to 14 hours after laying concrete. The curing of horizontal surface exposed 

to the drying winds shall  however begin immediately after the concrete surface  within  1  hour  after 

concrete has set. Water shall be applied to formed surface immediately upon the removal of forms. Quantity 

of water applied shall be controlled so as the prevent erosion of freshly placed concrete. 

CONTINUOUS SPRAYING: 

Curing shall be assured by use of an ample water supply under  pressure in pipes,  with all necessary  

appliances like hose, sprinkle and spraying devices. Continuous  fine mist spraying or sprinkling shall be 

used, unless otherwise specified or approved by ENGINEER. 

CURING EQUIPMENT: 

All equipment and materials required for curing shall be on hand and ready for use before concrete is placed. 

PROTECTING FRESH CONCRETE: 

Fresh concrete shall be protected from the element, from defacement &  damage due to construction 

operations by leaving forms in place for an ample period as specified later in this specification. Newly 

placed concrete shall be protected by approved means such as tarpaulins from rain, sun & winds. Steps as 

approved by ENGINEER shall also taken to protect green concrete from damage by debris, excessive 

loading, vibration abrasion or contact with other materials, etc. that may impair the strength and/or durability 

of the concrete. Workmen shall be warned against and prevented from disturbing green concrete during its 

setting period. If it is necessary that workman enter the area of freshly placed concrete, ENGINEER may 

required that bridges be placed over the area. 

REPAIR AND REPLACEMENT OF UNSATISFACTORY CONCRETE: 

Immediately after the shuttering is removed, the surface of concrete shall be very carefully gone over and all 

defective areas called to the attention of  ENGINEER  who may permit patching of the defective areas, by 

CONTRACTOR, or also reject the concrete unit, either partially or in its entirety, at no additional expenses 

to OWNER. Holes left by form bolts, etc. shall be filled up and made good with mortar composed of one 

part of cement to one and half parts of sand passing 2.36 mm I.S. sieve after removing any loose stones 

adhering to the concrete. Mortar filling shall be struck off flush at the face of the concrete. Concrete surfaces 

shall be finished as described under the relevant items of work. 

Superficial honeycombed surfaces and rough patches shall similarly be made good immediately after 

removal on shuttering, in the presence of ENGINEER and superficial water and air holes shall be filled in. 

The mortar shall be well worked    into the surface with a wooden float. Excess water shall be well worked 

into the surface with a wooden float. Excess water shall be avoided. Unless instructed otherwise by 

ENGINEER, the surface of the exposed concrete placed against shuttering shall be rubbed down 

immediately removal of shuttering to remove the fine or other irregularities, care being taken to avoid 

damage to the surface.  Surface irregularities shall be removed by grinding. 
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If reinforcement is exposed or honeycombing occurs at vulnerable positions,  e.g. ends of beams or columns, 

it may be necessary to cut out the member completely or in part and reconstruct. The decision of 

ENGINEER shall be final in this regard. If only patching is necessary, the defective concrete shall  cut out 

till sound concrete  is reached (or to a minimum depth of 25 mm) the edges being cut perpendicular to the 

affected surface or with small undercut, if possible. Anchors, tees or dovetail slots shall be provided, 

whenever necessary, to attach the new concrete securely in place. An area extending several centimetres 

beyond the edges and the surface of the repaired voids shall be saturated with water for 24 hours 

immediately  before the patching material is placed. 

USE OF EPOXY: 

The use of epoxy for bonding fresh concrete used for repairs  will  be permitted upon written approval of 

ENGINEER. Epoxies shall be applied in strict accordance with the instructions of the manufacturer. 

METHOD OF REPAIR: 

Small size holes having surface dimensions about equal to the depth of hole, holes left after removal of form 

bolts, grout insert holds and slots cut for repair of  cracks shall be repaired as follows. The hole to be patched 

shall be roughened and thoroughly soaked with clean water until absorption stops. 

A 5 mm thick layer of grout of equal parts of cement and sand shall be well brushed into the surface to be 

patched, followed immediately by the  patching  concrete which shall be well consolidated with  a wooden  

float & felt slightly protruding of  the surrounding surface. The concrete shall be built up in 10 mm thick 

layers. After an hour or more, depending upon weather conditions, it shall be worked off flush  with a 

wooden float and a smooth finish obtained by wiping with  hessian,  using a steel trowel for this purpose. 

The mix for patching shall be of the same materials  and in the same proportion as that used in the concrete 

being repaired although reduction in the maximum size of the coarse aggregates may be necessary and the 

mix shall be kept as dry as possible, as directed by ENGINEER. 

Mortar filling by air pressure (grouting) shall be used for repair of areas too large and/or too shallow for 

patching with mortar. Patched surfaces shall be given a final treatment to match the colour and textures of 

the surrounding concrete. White cement shall be substituted for ordinary cement, if so directed by 

ENGINEER, so match the shade of patch with the original concrete. No payment whatsoever shall  be made 

to the CONTRACTOR on account of repair work. 

CURING OF PATCHED / REPAIR WORK: The patched areas shall be covered immediately/with an 

approved  non-staining, water saturated material such as gunny bags, etc. as stated earlier which shall be kept 

continuously wet and protected against sun and wind for a period of 24 hours. Thereafter the patched area 

shall be kept wet continuously by fine spray or sprinkling for not less than 14 days. 

FORMWORK: 

The formwork shall consist of shores, bracings sides  of beams and column, bottom  of slabs, etc. including 

ties, anchors, hangers, inserts, etc. complete which shall be properly designed and planned for the work. 

False work shall be so constructed that vertical adjustments can be made to compensate for take up and 

settlements. Wedges may be used at the top or bottom of timber props, but not at both ends, to facilitate 

vertical adjustment or dismantling of the formwork. 

DESIGN OF FORMWORK: 

The design and engineering of the formwork as well as its construction shall be the responsibility of 

CONTRACTOR. If so instructed, the drawings and/or calculations 

for the design of the formwork shall be submitted to ENGINEER for approval  before proceeding with work, 

at no extra cost to OWNER. ENGINEER's approval shall not, however, absolve the CONTRACTOR of his 
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full responsibility for  the design and construction of the formwork. The design shall take into account all the 

loads, vertical as well as lateral that the form would be carrying, including live and vibration loadings. 

TOLERANCES: 

Tolerance is a specified permissible variation from lines, grades or dimensions given on drawings. No 

tolerances specified for horizontal or vertical building lines or footings shall be construed to permit 

encroachment beyond the legal boundaries. Unless otherwise specified, the following tolerance will be 

permitted. 

Tolerance for R.C. Buildings: 

Variation from the plumb: 

In the lines and surfaces of columns, piers, walls and in arises 5 mm per 2.5 m or 25 mm whichever is less:  

For exposed corner columns and other conspicuous lines: In any bay of 5 m maximum - 5 mm 

In 10 m or more - 10 mm 

Variation from the level or from the grades indicated on the drawings: 

a) In slab soffits, ceilings, beam soffit, and in arises: 

In 2.5 m - 5 mm 

In any bay or 5 m maximum - 8 mm 

In 10 m or more - 15 mm 

For exposed lintels, sills, parapets, horizontal grooves and other conspicuous lines: In any bay or 5 m 

maximum - 5 mm 

In 10 m or more - 10 mm 

Variation of the linear building lines form established position in plan and related position of columns, walls 

and partitions. 

In any bay or 5 m maximum - 10 mm In 10 m or more - 20 mm 

Variation in cross-sectional dimensions of columns and beams and in the thickness of slab and walls. 

Minus - 5 mm 

Plus - 10 mm 

Footings: 

Variation in dimensions in plan 

Minus - 5 mm 

Plus - 50 mm 

Misplacement or eccentricity: 

2% of footing width in the direction of misplacement but not more than 50 mm. 

Reduction in thickness 

Minus - 5% of specified thickness subject to a maximum of 50 mm. Tolerances in other Concrete Structures: 

a) All structures 
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Variation of the constructed linear outline from established position in plan. In 5 m - 10 mm 

In 10 m or more - 15 mm 

Variation of dimensions to individual structure features from established positions. In 20 m or more - 25 mm 

In buried construction - 50 mm 

Variation from level or grade indicated on drawings in slab, beams, soffits, horizontal grooves and visible 

arises. 

In 2.5 m - 5 mm 

In 7.5 m or more - 10 mm 

In buried construction - Twice the above amounts. 

Variation in cross-sectional dimensions of columns beams, but tresses, piers and similar members. 

Minus  - 5 mm; Plus - 10 mm 

Variation in the thickness of slabs, walls, arch sections and similar members Minus - 5 mm; Plus - 10 mm 

Footing for columns, piers, walls, buttresses and similar members Variation of dimensions in plan 

Minus  - 10 mm; Plus - 50 mm Misplacement or eccentricity: 

2% of footing width in the direction of misplacement but not more than 50 mm. Reduction in thickness : 5% 

of specified thickness subject to a max. of 50 mm. Tolerances in fixing bolts shall be as follows: 

Anchor bolts without sleeves Plus/Minus 1.5 mm in plan. Anchor bolts with sleeves Plus/minus 5.0 mm in 

elevation. 

For bolts upto and including 28 mm dia plus / minus 5 mm in all directions. 

For bolts 32 mm dia and above, plus / minus 3 mm in all directions. For Embedded parts plus / minus 5 mm 

in all directions. 

TYPE OF FORMWORK: 

Formwork may be of timber, plywood, metal, plastic or concrete. For special finishes the formwork may be 

lined with plywood, steel  sheets, oil tempered hard board,   etc. Sliding forms and slip forms may be used 

with the approval of ENGINEER. 

FORMWORK REQUIREMENTS: 

Forms shall conform to the shapes, lines, grades and dimensions, including camber of the concrete as called 

for on the drawings. Ample studs, walers, braces, ties, straps, shores, etc. shall be used to hold the Forms in 

proper position without any distortion whatsoever until the concrete has set sufficiently to permit the 

removal of forms. Forms shall be strong enough to permit the use of immersion  vibrators. The shuttering 

shall be close boarded. Timber shall be well seasoned free from sap shakes, loose knots, worm holes, warps 

or other surface defects in contact with concrete. Faces coming in contact with the concrete shall be free 

from adhering grout, plaster, paint projecting nails, splits or other defects. Joints shall be sufficiently tight to 

prevent loss of water and fine material from concrete. 

Plywood shall be used for Exposed Concrete surfaces, where called for Sawn and wrought timber may be 

used for unexposed surfaces. Inside faces of forms for concrete surfaces which are to be rubbed finished 

shall be planed to remove irregularities or unevenness in the face. Formwork with linings will be permitted. 
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All new and used material for lumber shall be maintained in a good condition with respect to shape, strength, 

rigidity, water tightness, smoothness and cleanliness of surfaces. Form lumber unsatisfactory in any respect 

shall not be used and, if rejected by ENGINEER, shall be removed from the site. Formwork, during any 

stage of construction showing signs of distortion or distorted to such a degree that the intended concrete 

work will not conform to the exact contours shown on the drawings, shall be repositioned and strengthened. 

Poured concrete affected by the faulty formwork, shall be removed in its entirety and the formwork 

corrected, as directed by ENGINEER, prior to placing new concrete. 

Excessive provision of camber to compensate for shrinkage settlement, etc. that  may impair the structural 

strength of members will not be permitted. 

Forms for substructure concrete may be omitted when, in the opinion of  ENGINEER, the open excavation is 

firm enough to act as the form. Such excavation 

shall be slightly larger than that required by the drawings to compensate for irregularities in excavation and 

to ensure concrete cover and the design requirements. 

Forms shall be so designed and constructed that their removal will not damage the concrete. Face formwork 

shall provide true vertical and horizontal  joints, conform  to the architectural features of the structure as to 

location of joints and be as directed by ENGINEER. 

When exposed smooth or rubbed concrete finishes are required, the forms shall be constructed with special 

care so that the resulting concrete surfaces require a minimum finish. 

BRACINGS, STRUTS AND PROPS: 

Shuttering shall be braced, strutted, propped and so supported that it shall not deform under weight and 

pressure of the concrete and also due to the movement of men, equipment and other materials. Bamboos 

shall not be used as props or cross bearers. 

The shuttering for beams and slabs shall be so erected that the shuttering on the sides of the beams and under 

the soffit of slabs can be removed without disturbing the beam bottoms.  Re-proping of beams shall not be 

done except when props have   to be reinstated to take care of construction loads anticipated to be in excess 

of  the design load. Vertical props shall be supported on  wedges or  other  measures shall be taken whereby 

the props can be gently lowered vertically while striking the shuttering. If the shuttering for a column is 

erected  for the full height of the columns, one  side shall be left open and built up in sections as placing of 

concrete proceeds, or windows may be left for pouring concrete from the sides to limit the drop of concrete 

to 1.0 m or, as directed by ENGINEER. 

MOULD OIL: 

Care shall be taken to see that the faces of formwork coming in contact with concrete are perfectly cleaned 

and two coats of mould oil or any other approved material applied before fixing reinforcement and placing  

concrete. (Burnt lube oil  will not be allowed). Such coating shall be insoluble in water, non-staining and not 

injurious to the concrete. It shall not become flaky or be removed by rain or wash water. Reinforcement 

and/or other items to be cast in the concrete shall not be 

placed until coating of the forms is complete. Adjoining concrete surfaces shall also be protected against 

contamination from the coating material. 

CHAMFERS AND FILLETS: 

All corners and angles exposed in the finished structure shall be formed with mouldings to form chamfers or 

fillets on the finished concrete. The standard dimensions of chamfers and fillets, unless otherwise specified, 

shall be 20 mm x 20 mm. Care shall be excercised to ensure accurate moulding. The diagonal face of the 

moulding shall be planed or surfaced to the same texture as to form to which it is attached. 
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VERTICAL CONSTRUCTION JOINT CHAMFERS: Vertical construction joints on faces which will be 

exposed at the complication of  the work shall be chamfered as above except where not permitted  by 

ENGINEER for structural or hydraulic reasons. 

WALL TIES: 

Wire ties passing the walls shall not be allowed. In their place bolts passing through sleeves shall be used. 

REUSE OF FORMS: 

Before reuse, all forms shall be thoroughly scrapped, cleaned, nails removed, holes that may leak suitably 

plugged and joint examined and when necessary, repaired and the inside retreated to prevent adhesion to the 

satisfaction of ENGINEER. Warped lumber shall be resized. CONTRACTOR shall  equip  himself  with 

enough shuttering to complete the job in the stipulated time. 

REMOVAL OF FORMS: 

CONTRACTOR shall record on the drawing or a special register, the date  upon  which the concrete is 

placed in each part of the work and the date on which the shuttering is removed there from. 

Under no circumstances shall forms be struck until the concrete reaches strength  of at least twice the stress 

due to self weight and  any  construction/erection loading to which the concrete may be subjected  at the time 

of striking  formwork, as directed by ENGINEER. 

In normal circumstances (generally where temperatures are above 20  deg.  C), forms may be struck after 

expiry of the following periods, where ordinary Portland cement is used and adequate curing is done: 

TYPE OF FORMWORK MIN. PERIOD BEFORE STRIKING FORMWORK 

Walls columns and vertical sides of beams. 16 to 24 hours as directed by the 

ENGINEER. 

Slabs (Props left under) 3 days 

Beam soffits (Props left under) 7 days 

Removal of props under slabs: 

Spanning upto 4.5 m. 7 days 

Spanning over 4.5 m. 14 days 

Removal of props under beams: 

Spanning upto 6 m. 14 days 

Spanning over 6 m. 21 days 

Striking shall be done slowly with utmost care so to avoid damage to rises and projections and without shock 

or vibration, by gently easing the wedges. If after removing the form work, it is found that timber has been 

embedded in the concrete, it shall be removed and made good as specified earlier. 

Reinforced temporary openings shall be provided as directed by ENGINEER to facilitate removal of 

formwork which otherwise may be inaccessible. 

Tie rods, clamps, form bolts, etc. which must be entirely removed from walls or similar structures, shall be 

loosened not sooner than 24 hours nor later than 48 hours after the concrete has been deposited. Tiles, except 

those required to hold forms in place, may be removed at the time. Ties withdrawn from walls and grade 
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beams shall be pulled towards the inside face. Cutting ties back from the faces of walls and grade beams 

shall not be permitted. 

For liquid retaining structures, to sleeves  for  through  bolts  shall  be  used, nor shall through bolts be 

removed as indicated in 24.12.5. The bolts, in this  case, shall be cut at 25 mm depth from the surface and 

then the hole shall be made good by sand cement mortar of the same proportion of the concrete, just after 

striking the formwork. 

FOUNDATION BEDDING, BONDING AND JOINTS: 

All surfaces upon or against which concrete will be placed shall be suitably prepared by thoroughly cleaning, 

washing and dewatering, as indicated on the plans or as directed by the ENGINEER, to meet the various 

situations  encountered  in  the work. 

Soft or spongy areas shall be cleaned out and backfilled with either a soil-cement  

mixture, lean concrete or clean sand, till compacted to a minimum density of 90% Modified Proctor, unless 

otherwise mentioned in Schedule of Quantities. 

PREPARATION OF EARTH STRATA OF FOUNDATIONS: All earth surfaces upon or against which 

concrete is to be placed, shall be well compacted and free from standing water, mud or debris. Soft, yielding 

soil shall be removed and replaced with suitable earth, sand or murrum well compacted as directed by 

ENGINEER. Wherever specified, lean concrete  shall  be  provided  on the earth stratum, for receiving 

concrete. The surface of absorptive soils, against which concrete is to be placed shall be moistened 

thoroughly so that no  moisture  will be drawn from the freshly placed concrete, and later shall help to cure 

the concrete. 

PREPARATION OF CONCRETE SURFACES: 

The preparation of concrete surfaces upon which additional concrete is  to  be  placed later, shall preferably 

be done by scarifying and cleaning, while the concrete  is between its initial and final set. This method shall 

be used wherever practicable and shall consist of cutting  the surface with picks and stiff  brooms and by use 

of  an approved combination of air and water jet as directed by ENGINEER. Utmost  care shall be 

excercised in performing this work to avoid removal of too  much mortar and the weakening of the surface 

by loosening of aggregates. 

When it is not practicable to follow the above method, it  will be  necessary to  employ compressed air to 

remove laitance and roughen the surface. 

The final required result shall be a pitted surface from which all dirt, unsound concrete, laitance and glazed 

mortar have been removed. 

BONDING TREATMENT (MORTAR): 

After rock or concrete surface upon which new concrete is to be placed have been scarified, cleaned and 

wetted, as specified herein, they shall receive a bonding treatment, immediately before placement of the 

concrete. 

The bonding medium shall be a coat of cement-sand mortar. The mortar shall have the same cement-sand 

proportions as the concrete which shall be placed thereon. The water-cement ratio shall be determined by 

site conditions and as approved by ENGINEER. 

Bonding mortar shall be placed in sufficient quantity to completely cover the surface about 5 mm thick for 

concrete surfaces. It shall be brushed or broomed over the surface and worked thoroughly into all cracks, 

crevices and depressions. Accumulations or puddles, if mortar shall not be allowed to settle in  depressions, 

shall be brushed out to a satisfactory degree, as approved by ENGINEER. 
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Mortar shall be placed at such a rate that it  can be brushed over the surface just   in advance of placement of 

concrete. Only as much area shall be covered  with mortar, as can be covered with concrete before initial set 

in the  mortar  takes  place. The amount of mortar that will be permitted to be placed at any one time, or the 

area which it is required to cover, shall be in accordance with ENGINEER's directions. 

CLEANING AND BONDING FORMED CONSTRUCTION JOINTS: 

Vertical construction joints shall be cleaned as specified above or by other methods as approved by 

ENGINEER. in placing concrete against formed construction joints, the surfaces of the joints, where 

accessible, shall be coated thoroughly with the specified bed-joint bonding mortar immediately before they 

are covered with concrete, or by scrubbing with wire brooms dipped into the fresh concrete. Where   it is 

impracticable to apply such a mortar coating, special precautions shall be taken to ensure that the new 

concrete is  brought into intimate contact with the surface  of the joint, by careful pudding and spading with 

aid of vibrators and suitable tools. 

EXPANSIION AND CONTRACTION JOINTS: 

Provision shall be made for expansion and contraction of concrete by use of special type joints located as 

shown on the drawings. Construction joint surfaces shall be treated as per specifications, drawings or as 

directed by ENGINEER. 

HOT WEATHER REQUIREMENT: 

All concrete work performed in hot weather shall be in accordance with IS: 456:2000, except as herein 

modified. 

Admixture may be used only when approved by ENGINEER. 

Adequate provisions shall be made to lower concrete temperatures by cool ingredients, eliminating excessive 

mixing, preventing exposure of mixers and conveyors to direct sun-light, the use of reflective paint on 

mixers, etc. The temperature of the freshly placed concrete shall not be permitted to exceed 38 degree 

Celsius. Consideration shall be given to  providing shade aggregate stockpiles from direct  rays of the sun 

and spraying stockpiles with water, use of cold water when available and burying, insulating shading and/or 

painting white the pipe lines & water storage tanks. 

In order to reduce loss of mixing water, the aggregates, wooden forms, subgrade, adjacent concrete and other 

moisture absorbing surfaces shall be well wetted prior to concreting. Placement and finishing shall be done 

as quickly as possible. 

Extra precautions shall be taken for the protection and curing of concrete. Consideration shall be given to 

continuous water curing and protection against high temperatures and drying hot winds for a period of at 

least 12 days immediately  after concrete has set and after which normal curing procedures may be resumed. 

PRECAST CONCRETE: 

Precast concrete shall comply with IS: 456:2000 and also with following: 

All precast units shall be cast on a suitable bed  or platform with firm foundation  and free from wind. 

CONTRACTOR shall be responsible for the accuracy of  the  level or shape of the bed or platform. A 

suitable serial number and the date of casting shall be impressed or painted on each unit. 

STRIKING FORMS: 

Side shutters shall not be struck in less than 24  hours after  placing concrete and  no precast unit shall be 

lifted until the concrete reaches strength of at least twice the stress to which the concrete may be subjected to 

at the time of lifting, as directed by ENGINEER. 
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PRECAST UNITS: 

The lifting and removal of precast units shall be undertaken without causing shock, vibration or undue 

bending stresses to or in the units, before lifting and removal takes place, CONTRACTOR shall satisfy 

ENGINEER or his representative that the methods he proposes to adopt for these operations will not 

overstress or otherwise 

affect the strength of the precast units. The reinforced side of the units shall be distinctly marked. 

CURING: All precast work shall be protected from the direct rays of sun for at least 14 days after casting 

and during that period each unit shall be kept constantly watered or preferably be completely immersed in 

water if the size of the unit so permits. Otherwise curing practice as given earlier shall be followed. 

SLOTS, OPENINGS ETC.: 

Slots, openings or holes, pockets, etc., shall be provided in the concrete work in the positions indicated in the 

drawings or as directed by  ENGINEER.  Any deviation  from the approved drawings shall be made good by 

CONTRACTOR at his own  expense without damaging any other work. Sleeves, bolts, inserts, etc. shall also 

be provided in concrete work where so specified. 

GROUTING: 

STANDARD GROUT: 

The proportions of grout shall be such as to produce a flowable mixture consistent with minimum water 

content and shrinkage. The grout proportions shall be as specified on drawings and as directed by 

ENGINEER. 

Sand shall be such as to produce a flowable grout without any tendency to segregate. 

Sand, for general grouting purposes, shall be graded within the following limits: Passings IS: 2.36 mm sieve 

95 to 100% 

Passing IS: 1.18 mm sieve 65 to 95% 

Passing IS: 300 micron sieve 10 to 30% 

Passing IS: 150 micron sieve 3 to 10% 

Surface to be grouted shall be thoroughly roughened and cleaned of all foreign matter and laitance. 

Prior to grouting, the hardened concrete surfaces to be grouted shall be saturated with water. 

Forms around base plates shall be reasonably tight to prevent leakage of the grout. Adequate clearance shall 

be provided between forms and base plate to permit grout to be worked into place properly. 

Grouting, once started, shall be done quickly and continuously to prevent segregation, bleeding and 

breakdown of initial set. Grout shall be worked from one  side of  one end to the other to prevent entrapment 

of air. To distribute the grout and to ensure more complete contact between base plate & foundation and to 

help release entrapped air, link chains can be used to work the grout into plate. 

Grouting through holes in base plats shall be by pressure grouting, variations in  grout  mixes and procedures 

shall be permitted if approved by ENGINEER. 

SPECIAL GROUT: 

Special grout, where specified on the drawings, shall be provided in  strict accordance with the 

manufacturer’s instructions/specifications on the drawings. 
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8.0 INSPECTION: All materials, workmanship and finished construction shall be subject to the continuous 

inspection and approval of ENGINEER. 

All materials supplied by CONTRACTOR and all work or construction performed by CONTRACTOR and 

rejected as not in conformity with the specifications and drawings, shall be immediately replaced at no 

additional expense  to  the OWNER, and to the entire satisfaction of the ENGINEER. 

Approval of any preliminary materials or phase of work shall in no way absolve the CONTRACTOR from 

his responsibility of supplying concrete and/or producing finished concrete in accordance with the 

specifications and drawings. 

All concrete shall be protected by the CONTRACTOR against damage until finally accepted by the 

OWNER or his representative. 

9.0 CLEAN UP: 

Upon the completion of concrete work, all forms, equipment, construction tools, protective coverings and 

any debris resulting from the work shall be removed from the premises. All the debris i.e. empty containers, 

scrap wood, etc, shall be removed daily, as directed by ENGINEER. 

The finished concrete surfaces shall be left in a clean condition to the entire satisfaction of the ENGINEER. 

PAYMENT: 

The unit rate for concrete work under various categories shall be all inclusive of all related work and no 

claims for extra payment on account of such items as leaving holes, embedding, inserts, etc., shall be 

entertained. no extra claim shall also be entertained due to change in the number, position and/or dimensions 

of holes, slots or openings, sleeves, inserts or on account of any increased lift or scaffolding, etc. All these 

factors shall be taken into consideration while quoting the unit rates. 

Payment of concrete will be made on the basis of unit rates quoted for the respective items in the Schedule  

of  Quantities.  No  deduction  in  the  concrete quantity will be made for reinforcements, inserts, etc. and 

opening less than 1/20 of a sq.m. in area where concrete is measured in sq.m. & 1/50 OF Cu.M where 

concrete is measured in cu.m. Similarly the unit rates for concrete work shall be inclusive or exclusive of 

shuttering as provided for in the Schedule of Quantities. Where formwork is paid for separately, it shall  be 

very clearly understood that payment  for formwork is inclusive of formwork, shuttering, shoring,  propping, 

scaffolding, etc. complete. 

PAYMENT for beams will be made for the quantity based on the depth being reckoned from the underside 

of the slabs and length measured as the clear distance between supports. Payment for columns shall be made 

for the quantity based on height reckoned upto the underside of slabs. 

The unit rate for precast concrete members shall include formwork, mouldings, finishings, hoisting and 

setting in position including setting mortar, provision  of lifting arrangements, etc. complete. Reinforcement 

shall be measured and paid for separately as per Schedule of Quantities. 
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ANNEXURE - I 

ON LETTER HEAD 
 

 

 

 

DECLARATION REGARDING PAN NUMBER 
 

 

I/We hereby declare that my/our PAN No. is   and is falling 
 

under   the   jurisdiction   of Commissioner   of Income Tax    _  and 

GSTN No. is-------------------------------------- 

 

 

It is hereby declared that the said PAN No. And GSTN No. is correctly stated. 

 

 

 

 

 

 

Name & Designation of Bidder  _    

 

 

Signature & Seal of Bidder   _  _ 
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ANNEXURE - II 

ON LETTER HEAD 

 

DECLARATION ON GST 
 

Payment of GST and filing of GST Returns to enable HPCL/HBL to avail Input Tax Credit (ITC) 
correctly 

 
With reference to Payment of GST & filing GST Returns for availing Input Tax Credit (ITC) by HPCL/HBL as 
per GST provisions for the Invoices raised by us, we hereby declare as follows: 

 

(1) We have disclosed all the facts relating to our Firm / Company to M/s HPCL Biofuels Limited. 
 

(2) We hereby declare that we have agreed to pay GST to the respective GST Authorities. In this 
connection, we hereby agree to furnish to you proof of payment of GST. 

 
(3) We hereby declare that we will file GST Returns as per GST provisions. In this connection, we hereby 

agree and undertake to furnish you proof of electronically filed GST Returns. 
 

(4) We hereby agree as under: - 
i. We will be fully responsible for complying with the GST provisions to enable HPCL/HBL to take 

Input Tax Credit. In case, HPCL/HBL is not able to take Input Tax Credit due to any 
noncompliance/default/negligence of the seller of goods/service provider, the same shall be 
recovered from the pending bills/dues (including security deposit, BG etc.) 

ii. In case of rejection of ITC by the concerned Tax Authority, for no filing of GST or non- payment 
of GST amount by us or for any other reasons attributable to us, we hereby agree to indemnify HPCL 
Biofuels Limited in full against all the loss including consequences, liabilities of any kind 
whatsoever, directly arising from denial of I TC including interest and penalty. 

 

We hereby agree and confirm that — 
any breach of the above declaration shall be construed as breach of the terms and conditions w.r.t. GST and 

HPCL Biofuels Limited shall be at liberty to take necessary action like Holiday listing (banning of Business 

dealings) and/or recovering of amounts mentioned in para 4 
(ii) above, from: 

a) any of our Bank Guarantee executed in your favor, if any, 
b) Retention / Security Deposit paid for any of your work, if any or 

c) Other unpaid invoices, if any raised by us on Hindustan Petroleum Corporation Limited. 
 

Name & Designation of Bidder  _    

 

 

Signature & Seal of Bidder   _  _ 
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ANNEXURE - III 

ON LETTER HEAD 

 

 

 

DECLARATION NON BLACKL ISTED / NON BANNED/ NON 

HOLIDAY LISTED PARTY 

 

 
WE CONFIRM THAT WE HAVE NOT BEEN BANNED OR BLACK LISTED OR DELISTED 

OR HOLIDAY LISTED BY ANY GOVERNMENT OR QUASI GOVERNMENT AGENCIES OR 

PUBLIC SECTOR UNDERTAKINGS. 

 

 

 

Date:                                                       Name of Tenderer:  

 

  

  

Place:                                                                  Signature & Seal of Tenderer: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Signature and Seal of the Bidder         HBL/TEN/PUB/20-21/210, DTD: 17.12.2020          Page 135 of 156 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

ANNEXURE - IV 

 

ON LETTER HEAD 

 

DECLARATION BY SC / ST BIDDERS APPLICABLE UNDER 

MSME CLAUSE 

 

TO BE FILLED BY SCHEDULE CASTE OR SCHEDULE TRIBE 

BIDDERS 

1  NAME OF BIDDER 
 

2 WHETHER RE GISTERE D WITH SC 

/ ST ASSOCIATION: YES / NO 

 

3 WHETHER COPY OF SC / ST 

CERTIFICATE ENCLOSE D: YES 

/ NO 

 

 

4 
 

WHETHER MSE OWNE D BY 

WOMEN: YES / NO 

 

5 WHETHER PROOF / COPY OF MSE 

OWNED BY WOMEN 

ENCLOSED: YES / NO 

 

 

 

 

 

Date:                                                                                           Name of Tenderer:  

 

  

  

 

Place:                                                                     Signature & Seal of Tenderer: 
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ANNEXURE - V 

 

ON LETTER HEAD 

 

 

UNDERTAKING BY THE BIDDER 
 
 

I/we hereby undertake that the entire information furnished/given to you in our bid 

and attachments are true to the best of our knowledge and belief and nothing therein 

is false. 

I/We further undertake, that if it is found during the tender stage (before accepting 

our bid/placement of Purchase Order by HPCL/HBL) that any information or 

document furnished/submitted by us is false or incorrect, then we agree that 

HPCL/HBL shall be free to reject our tender/ bid. If the same is found to be false or 

incorrect during any stage after accepting of our bid/ placement of Purchase Order, 

then HPCL/HBL shall have the right to summarily cancel our tender and procure the 

balance quantity from any alternate source. HPCL/HBL shall have the right to 

recover the differential amount between the rates of our contract and the rates at 

which HPCL/HBL is compelled to procure from the alternate source, if the latter rate 

is higher. To this effect, the recovery can be made by HPCL/HBL by encashing any 

bank guarantee that we may have submitted or from any pending bills under this 

contract or any other contract with HPCL/HBL. Further HPCL/HBL shall be at 

liberty to take any appropriate action as deemed fit in such an eventuality. 

 

I/we further undertake as and when called upon by HPCL Biofuels Limited to produce, for its 

inspection, original(s) of the document(s) of which copies have been annexed here to 

 

 

 

Date:                                                                                           Name of Tenderer:  

 

  

  

 

Place:                                                                     Signature & Seal of Tenderer: 
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ANNEXURE - VI 

 

ORGANISATION DATA TO BE SUBMITTED BY BIDDER WITH TENDER 

(The entire Column should be filled by the bidder as applicable if not applicable written N/A) 

VENDOR REGISTRATION FORM 

1 Name of the firm of 

Vendor: 

 

M/s. 

 

 

2 

Registered Office 

 Address:   

Address for  

Correspondence:   

3 Contact Details: Phone Fax: 

  Email: Mobile: 

4 Status of the Vendor: 

(please tick one) 

o Individual                                            
o  Partnership 
o Co-operative Society  

o Proprietor 
o Limited Company 
o Other (Pl. specify)                                  

*5 Year of Establishment of firm  
 

*6 Particulars of Registration 
Certificates by Govt 

 

*7 Permanent Account No 

(PAN)   

*8 GST Registration No.  

*9 PF Registration No:  

*10 Type of Job Expertise  

11 Financial Limit of contract 

sought for (in Rs Lacs) 
 

*12 Particulars (latest) of 

contracts handled in 

PSU/Govt/Reputed Firms 

 

*13 Annual Turnover of the firm 

during last three years 
 

*14 Please mention whether your 

firm / company is registered 

in  NSIC Unit/ PSE Unit/ SSI 

 

*15 Name & Address of Proprietor/Partner’s/Directors: 

 Name Address for Correspondence 

   

   

* Please Enclose copy of above documents. 

                                                                                                                            
Date                                                                                                                                                                  

Place :                                                                                                           Signature & Stamp of Vendor 
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ANNEXURE - VII 

DECLARATION - MSE 

(The entire Column should be filled by the bidder as applicable if not applicable written N/A) 
 

 

TO BE FILLED BY ALL BIDDERS 

1 NAME OF BIDDER  

 

2 

WHETHER REGISTERED WITH MSE: YES/NO, 

(IF YES PLEASE ATTACHED MSE CERTIFICATE IN 

UNPRICED BID) 

 

2.1 MSE REGISTRATION CERTIFICATE IS VALID UPTO  

2.2 MONETARY LIMIT OF MSE REGISTRATION CERTIFICATE  

 

3 

WHETHER ITEM QUOTED IS COVERED IN MSE 
REGISTRATION CERTIFICATE IF YES. (PLEASE  MENTION 
THE ITEM NAME IN MSE CERTIFICATE UNDER WHICH 
TENDERED ITEM IS COVERED 

 

 

4 

WHETHER YOU HAVE SUCCEEDED IN SECURING ORDERS 
FOR SAME ITEMS (ITEM QUOTED), IN COMPETITION 
(I.E. WITHOUT PRICE PREFERENCE) WITH LARGE SCALE 
UNITS DURING THE PRECEEDING 12 MONTHS FROM 
THE DATE OF THIS TENDER (SAY: YES OR NO 

 

 
5 

WHETHER FIRM IS OWNED BY SC/ST ENTERPRENEURS 

(SAY YES OR NO) IF YES, PLEASE attached SC/ST 

CERTIFICATE 

 

 

 
--------------------------------------------------------------------------- 

SEAL, SIGNATURE & NAME OF THE TENDERER 

Note to Bidder: 

1. It is mandatory for all the bidders to provide above data, in case bidder is non MSE, please 

mention “N.A”. 

2. If no information given by bidder, it will be presumed that you are non MSE and later on any 

MSE preferences will not be entertained. 
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ANNEXURE - VIII 

CONFIRMATION OF AGREED TERMS & CONDITION OF TENDER 

 

I/We confirm that I/We have understood the scope of work, terms & conditions and applicable tax given in 

the tender completely and would be able to execute the entire work as per the rates quoted by us. 

We also hereby declare that we have reviewed all the documents mentioned below tender no.         

HBL/TEN/………………………………………………………. and are acceptable to us 

1. Special Terms & Conditions. 

2. Item Descriptions. 

3. Technical Specifications. 

4. General Terms & Conditions. 

5. GST terms & conditions 

6. Payment Terms 

All other Terms & Conditions mentioned in the above Tender are acceptable to us without any 

deviation. 

 

I / We confirm that the offers have been provided for all the items/categories of service/job requirement. 

 

 

   Name and Signature   of the Tenderer 
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                                                                   ON LETTER HEAD                                              ANNEXURE - IX 
 

To, 
 

HPCL Biofuels Limited, 
House No.271, Road No.3E, 
New Patliputra Colony, 
Patna-800013 

 
Dear Sir, 
 

The following is a confirmation / updation of my bank account details and I hereby affirm my / our choice to opt for 
payment of amounts due to me under various contracts through electronic mode.  I understand that HPCL Biofuels Ltd. 
also reserves the right to send the payments due to me by a cheque / Demand Draft / electronic mode or through a banker. 

 
A. Supplier / Contractor Details  
 
1. Supplier / Contractor Name (As per bank records) 

 
2. Supplier / Contractor Code 

 
3. Address 

(Including Pin Code) 
 
4. Controlling Office Name                                                           HQO PATNA/LAURIYA/SUGAULI 
         
5. P. A. N. -. 
 
6. E-mail ID 
 
7. Contact Telephone Number 

 

B. Particulars of Bank Account  
 
1. Bank Name  

 
2. Branch Name /branch code 
 
3. Branch Address (incl. Pin code) 

 
4. 9 Digit MICR  No. of Bank and Branch  

     as appearing on the cheque  
 

5. Account Type   (Savings/Cash credit/Current) 
 
6. Account Number (as appearing on cheque book) 
 
7. IFSC Code of the Branch (For RTGS) 
 
8. IFSC Code of the Branch (For NEFT) 

 
I hereby confirm that the particulars given above are correct and complete and also undertake to promptly advise any 
changes to the above details to HPCL Biofuels Ltd.  If the transaction is delayed or not effected for reasons of incomplete 
or incorrect information or banking delays, I shall not hold HPCL Biofuels Limited responsible.  I also agree for printing of 
the bank details on the cheque or DD if the payment is effected by cheque / DD. 
     __________________________________ 
     Name (in Capitals) of supplier / contractor 
 
 
      Authorised Signatory 
 
      Official Rubber Stamp 
Date: 
 

Note:    1. Bank details to be confirmed by the bankers.  Such confirmation shall be duly signed & stamped by the bankers. 
2. Please enclose Original Cancelled Cheque & Xerox copy of PAN Card. 
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ANNEXURE - X 
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CHIEF TECHNICAL EXAMENAR RECORDS 
 

HPCL BIOFUELS LIMITED 

CHECKLIST FOR EXTERNAL/INTERNAL PLASTER 
 

NAME OF PROJECT : 

PURCHASE ORDER NO. : 

CLIENT : 

CONTRACTOR : 

 

Date : Time : Location : 

Sl. No. Description  

1. Masonary and concrete surface are found clean free from dust, loose 
material, oil, grease, mortar dropping, nails, steel patti, wooden pieces, 
wire etc. 

YES / NO 

2. Joints in masonary are recked to a depth of 10 mm. YES / NO 

3. Surface to be plastered is made sufficiently damped. YES / NO 

4. Unavoidable projections in masonary and concrete is chissled. YES / NO 

5. Hacking on concrete surface is sufficiently deep and distance between 
hacking is not more than 25-40 mm. 

YES / NO 

6. Any leakage observed before plastering. YES / NO 

7. If yes, leakage has been rectified. YES / NO 

8. Joint between concrete surface and masonary are properly filled with 
cement mortar or sealant before applying plaster 

YES / NO 

9. Joints, concealing and repaired area are covered with chicken mesh of 
150 mm. wide. 

YES / NO 

10. Mark up are made before plaster at interval not more than the size of the 
bottom patti to be used. 

YES / NO 

11. Grading of sand, silt and dust are within the permissible limit. YES / NO 

12. Thickness of single coat plaster is not less than 12 mm and not more 
than 15 mm. 

YES / NO 

13. Door frame are free from cracks, knots, etc. YES / NO 

14. 6 no. Holdfast fixed properly YES / NO 

15. Frame are fixed in plumb. YES / NO 

16. Silt content in sand.  

17. % Bulkage in sand  

 
All above point checked and permitted to start plaster, Plaster is in line and level. The difference in plumb is 
not more than 2mm. 

 

 
Contractor's Signature    HBL 
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HPCL Biofuels Limited 

Sieve Analysis Report for Fine Aggregates 

Project : HBL NPCB Projects 

CLIENT :  HPCL Biofuels Limited Date : 

Contractor :   

Location  / Area Of Testing    : 

Source :  

Sample Weight - in gms  

SL. 
No. 

IS -Sieve 
Designation 

Weight 
Retaine
d       - 
in Gms 

Cum.Weigh
t Retained                
-in Gms 

Cum. % 
of 

Retained                          
- in Gms 

Cumu. 
% of  

Passing  
in Gms 

Permissible as per 
IS :383 

Remarks /          
Zone 

conformed 
Zone-I Zone - II 

1 10 mm          100 100   

2 4.75 mm         90 - 100 90 - 100   

3 2.36 mm          60 - 95  75 - 100    

4 1.18 mm         30 - 70 55 - 90   

5 600 micron         15 - 34 35 - 59   

6 300 micron         5 - 20 8 - 30   

7 150 micron          0 - 10  0 - 10   

8 Pan               

  

Silt Content : 

  CONTRACTOR HBL 

SIGN     

NAME     

DESIGNATION     
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HPCL Biofuels Limited 

Sieve Analysis Report for Coarse Aggregates - 20mm  

Project : HBL NPCB Projects 

CLIENT :  HPCL Biofuels Limited   

Contractor : Date : 

Location  / Area Of Testing    : 

Source :  

Sample Weight - in gms  

SL. 
No. 

20 mm Aggregate 

IS -Sieve 
Designation 

Weight 
Retained       
- in Gms 

Cum.Weight 
Retained                
-in Gms 

Cum.  
%  

retained                      
- in 

Gms 

 %  of 
Passing 

Permissible as per IS :383 
- 20 mm graded size 

Remarks if any 

1 40 mm         100   

2 20 mm         85 - 100   

3 10 mm         0 -20   

4 4.75 mm         0 - 5   

5 2.36 mm         0   

6  Pan         0   

7               
 

Remarks : 

  CONTRACTOR HBL 

SIGN     

NAME     

DESIGNATION     
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HPCL Biofuels Limited 
 

Sieve Analysis Report for Coarse Aggregates - 10mm 

Project : HBL NPCB Projects 

CLIENT :  HPCL Biofuels Limited   

Contractor: Date: 

Location  / Area Of Testing    : 

Source :  

Sample Weight - in gms  

SL. 
No. 

10 mm Aggregate 

IS -Sieve 
Designation 

Weight 
Retained       
- in Gms 

Cum.Weight 
Retained                
-in Gms 

Cum.  %  
retained                      
- in Gms 

 %  of 
Passing 

Permissible as per IS :383 - 
20 mm graded size 

Remarks 

1                         -   

2            -   

3 12.5mm         100   

4 10 mm         85 - 100   

5 4.75 mm         0 - 20   

6 2.36 mm          0 - 5   

7 Pan             

  CONTRACTOR HBL 

SIGN     

NAME     

DESIGNATION     
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HPCL Biofuels Limited 
 

SLUMP TEST 
 

Project : NPCB  PROJECTS Date : 

Owner : HBL 

Contractor : 

 
 

 

 
Date 

 
Item of Work 

and Location 

 
Mix 

Nominal or 

Design 

 
Vibrator 

Used Yes 

/ No 

 
Water / Bag 

of Cement 

(Ltr.) 

 

Height of Specimen after Mould 

Removed (mm) 

 

Acceptability 

(mm) 

 

Slump 

(mm) 

Sample - I Sample - II Sample - III 

          

          

          

          

          

          

          

          

          

          

          

          

          

 
 
 
 
 
 

 
CONTRACTOR   HBL 



 

Signature and Seal of the Bidder         HBL/TEN/PUB/20-21/210, DTD: 17.12.2020          Page 147 of 156 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

 

HPCL Biofuels Limited 
 
CLIENT: HBL 

CONTRACTOR: 

DOCUMENT NO: 

BBS NO: 

NO.: Location / Type of Structure: 

Drawing No.: 

  
 

NPCB PROJECTS 

INSPECTION REPORT FOR 

REINFORCEMENT BBS 

  

REPORT 

DATE 

 

 
Sl.No. 

 
Description 

 
Bar Dia 

 
Shape of Bar 

 
Cut Length 

(m) 

 
Total No. 

of Bar 

Total 

Length 

(m) 

Unit 

Weight 

(kg/m) 

Total Weight in kg.  
Remarks 

8mm 10mm 12mm 16mm 20mm 25mm 

               

               

               

               

               

               

               

FOR CONTRACTOR FOR HBL 

SIGN SIGN 

NAME NAME 

DATE DATE 
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HPCL Biofuels Limited 
CONCRETE POUR CARD 

 

 

NAME OF PROJECT : 

PURCHASE ORDER NO.  : 

CLIENT : 

CONTRACTOR : 
 

Date : Time : Location : Mix used : 

S. No. Description HBL Contractor Remark 

1 Alignment    

2 Level    

3 Plumb    

4 Shuttering    

5 Reinforcement    

6 Concrete quantity    

7 Theoretical cement consumption    

8 Availability of material at site    

 I) Cement    

 II) Sand    

 III) Metal no. 1    

 IV) Metal No. 2    

 V) Water    

9 Silt content in sand    

10 % Bulkage in sand    

11 Others    

 
Whether passed for construction Yes / No. 

Remarks if any : .................................................... 

 

Contractor's Signature 

 

 

 

 

 

 

 

 

 

 

 

 HBL 
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HPCL Biofuels Limited 
CUBE TESTING REGISTER 

 

Sl. No. 
1 

Date of 
Casting 

Grade of 
Concrete 

Location where 
Concrete is used 

Total Qty. of 
Concreting 

done during the 
day in Cum 

Age of 
cube in 
days 

Weight of 
cube in Kg. 

I-st Test 
Result 7 

days 

N/MM
2
 

Average 
of First 

Test 
Results 

Final test 
Results 28 

days 

Average of 
Final 

Results 

Lab. Ref. Action Taken Signature 

HBL Contr 
actor 
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HPCL Biofuels Limited 
CEMENT REGISTER 

 

Date of 
Receipt 1 

Source & Invoice Ref. 
2 

Qty. 
Received 

3 

Cumulative 
Qty. 

Received 4 

Date of 
Issue 

5 

Qty. 
Issued 6 

Item of work for 
which issued 

7 

Qty. 
Returned 
at the end 

of day 
8 

Total 
Issues 
(6-8) 

9 

Cumulative 
Consumption 

10 

Balance 
(4-10) 

11 

Contractor 
Sign. 

12 

Site 
Engineers 

Sign. 
13 

Rem arks 

EIC 
14a 

HQO 
-IC 
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HPCL Biofuels Limited 
STEEL REGISTER / CONSUMPTION STATEMENT 

 

                     

DATE OF 
RECEIPT 

SOURCE & 
INVOICE REF 

QTY. RECEIVED QTY. CONSUMED AS PER RA BILL NO. 1 REM ARKS 

  
6 MM 8 MM 10 MM 12 MM 16 MM 20 MM 25 MM 32 MM 

 
6 MM 8 MM 10 MM 12 MM 16 MM 20 MM 25 MM 32 MM 

  

CARRIED FROWARD FROM 
                   

RA BILL NO. 
                   

                     

                     

                     

                     

                     

                     

TOTAL (MT) 
                    

 

 

BALANCE QTY. AS PER RA BILL NO. 

 
6 MM 8 MM 10 MM 12 MM 16 MM 20 MM 25 MM 32 MM 

 

 

(MT) 
         

 

* Previous RA bills receipt and consumption to be recorded as carried forward 
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HPCL Biofuels Limited 
LEVEL BOOK 

 

SERIES  OF LEVEL FROM : NEAR : 

FOR THE PROJECT: 

Date 1 Station Name 2 Back 
Sight 3 

Fore 
Sight 4 

Back Bearing 5 Fore Bearing 5 Height of 
Instrument 

7 

Back 
Level 8 

Fore 
Level 9 

Difference Reduced Level 11 Rem arks 
1 

Rise Fall 
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HPCL Biofuels Limited 
MATERIAL TEST REGISTER 

 

Sl. No.1 Material Description 2 Date Sent to Lab 
3 

Date of Testing 
4 

Lab Report Ref. 
5 

Result 6 Remarks 7 Signature of Site-
Engineer 8 

Periodical Checking 

EIC 
9 a 

HQO 
-IC 

          

          

          

          

          

          

          

          

          

          

          

          

          

          



 

Signature and Seal of the Bidder         HBL/TEN/PUB/20-21/210, DTD: 17.12.2020          Page 154 of 156 
                          (COMMERCIAL & TECHNICAL UNPRICED BID) 

HPCL Biofuels Limited 
HINDRANCE REGISTER 

 

Sl. No.1 Nature of Hindrance 2 Date of 
Occurrence 3 

Date of 
Removal 4 

Period 
Hindrance 5 

Overlapping 
Period 

6 

Net Extension 7 Extension 
Recommended 8 

Remarks 9 
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HPCL Biofuels Limited 
SITE ORDER BOOK 

 

NAME  OF THE WORK PO No.: 

DATE OF COMMENCEMENT CONTRACTORS NAME : 

PERIOD OF COMPLETION 

Sl. No.1 Remark of the Inspecting Officer of Contractor Action Taken & by Whom Remarks 4 
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HPCL Biofuels Limited 
 
 
 

Name of Work     

Name of Party    

Measurement Sheet 

No. 

P. O. No.     

Item   

Ref.   

Date    

S.No. Description of Item No. Length Breadth Depth Quantity Total 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 
 


